Wed 22 May 2002
Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

SUMMARY PAGE 53
** PROJECT DIRECT SUMMARY - Level 5 **

01 Lands and Damages
01_ B Acquisitions

01_ B.10 Acquisitions - by Government

01_ B.10. 1 Acquisitions - by Government 0 0 0 10,500 10,500
[OTAL Aequisitions - by Goverment g ————— 0 - ——5 ;0,500 10,500
oL gequisitions o o o 10500 10,500

01_ E Appraisal

01_ E.1d Appraisal by gov't (in-house)

01_ E.10. 1 Appraisal by gov't (in-house) 0 0 0 10,000 10,000
TOTAL Appraisal by sov't Cimhouse) & -------- é -------- é ---;é:éé& ----- ;é:aa;
oL mppraisal o o o 10,000 10,000

01_ G Temporary Permits/Licenses/ROE

01_ G.10 by gov't

01_ 6.10. 1 by gov't 0 0 0 1,150 1,150
oMby gove o o o 1150 1,1
TOTAL Temporary Permits/Licenses/ROE ------ é -------- & -------- 8 ----;:;;5 ------ ;:;;&

01_ R Real Estate Payments

01_ R. 1 Land Payments

01_ R. 1. A by government 0 0 0 24,000 24,000
TOTAL Land Payments o o o 2000 2,000
fOTAL Real Estate payments o o o 2,00 200

01_ 51 O and M during Construction

4_ 51. B Real Estate - Management Service

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri~Service Automated Cost Engineering System (TRACES)

Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

** PROJECT DIRECT SUMMARY - Level 5 **

TIME 14:22:28

SUMMARY PAGE 54

01_ 51. B. 1 Real Estate - Management Service
TOTAL Real Estate - Management Service

TOTAL O and M during Construction

01_ 99 round off
01_ 99. 1 round off
01_ 99. 1. 1 round off
TOTAL round off
TOTAL round off
TOTAL Lands and Damages

02 Relocations

> LOCKS (75' x 1200')

05_0001 Mob and Demob

TOTAL Mob and Demob

05_0003 Care and Diversion of Water

05_0003. 1 Site Work (Cofferdam)

05_0003. 1. 2 Seeding, Fertilizing, and Mulch
05_0003. 1. 3 Backfill - Semicompacted
05_0003. 1. 5 Dewatering System

05_0003. 1. 6 cofferdam Removal

TOTAL Site Work (Cofferdam)

TOTAL Care and Diversion of Water

05_0004 Permanent Access

05_0004. 1 Site Work

05_0004. 1. 1 Road Surfacing
TOTAL Site Work

LABOR ID: BYUSOR EQUIP ID: NAT95A

48,080

200,000

200,000

3,600 1200.00

129,360  2.40
3,304,348

86,240  1.60

3,523,548

3,920 28.00

QUANTY UOM  LABOR EQUIPMNT MATERIAL MIsc
0 0 0 2,000
0 0 0 2,000
0 0 0 2,000
0 0 0 430
0 0 0 430
0 0 0 430
0 0 0 48,080
34,823 70,063 16,230 78,885
34,823 70,063 16,230 78,885
3.00 ACR 0 0 0 3,600
53900 CY 39,347 86,116 0 3,897
0 0 0 3,304,348
53900 CY 20,865 64,071 0 1,304
60,212 150,187 0 3,313,149
60,212 150,187 0 3,313,149
140.00 CY 180 396 3,333 1
180 396 3,333 1

Currency in DOLLARS

CREW ID: BYUSOR

UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES)
Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

** PROJECT DIRECT SUMMARY - Level 5 **

TOTAL Permanent Access 180

05_0009 oOperations Building

05_0009. 1 Site Work

05_0009. 1. 1 Clearing and Grubbing 0.50 ACR 329 629 0
05_0009. 1. 2 Structural Excavation 1550.00 cY 1,000 1,967 0
05_0009. 1. 3 Backfill - Semicompacted 1330.00 CY 0 0 0
05_0009. 1. 4 14x14 PPC - Piling (60') 2340.00 LF 4,821 5,618 34,180

TOTAL Site Work . 6,150 8,214 34,180

05_0009. 2 Reinforced Concrete

05_0009. 2. 1 Base Slab 180.00 CY 8,464 308 19,779

TOTAL Reinforced Concrete 8, 464 308 19,779

5_0009. 3 Unreinforced Concrete

1 Stabilization Slab 14.00 cY 42 27 712

05_0009. 3

TOTAL Unreinforced Concrete 42 27 712

05_0009. 4 Metals

05_0009. 4. 1 Pre-engineered Building 4400.00 SF 0 0 0

TOTAL Metals 0 0 0

05_0009. 5 Mechanical

05_0009. 5. 1 Miscellaneous Systems 0 0 0

TOTAL Mechanical 0 0 (4]

05_0009. 6 Electrical

05_0009. 6. 1 Miscellaneous Systems 0 0 [}
TOTAL Electrical 0 4 0
TOTAL Operations Building 14,656 8,549 54,671

TIME 14:22:28

SUMMARY PAGE 55

1 3,920
41 1,000 2000.00
133 3,100  2.00
3,192 3,192 2.40
309 44,928 19.20
3,675 52,220
249 28,800 160.00
249 28,800
3 784 56.00
3 784

140,800 140,800 32.00

140, 800 140,800

16,000 16,000
16,000 16,000
80,000 80,000
80,000 80,000

240,728 318,604

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES)
Eff. Date 03/30/01 PROJECT SOR0O75: GIWH Lock Feasibility Study - Bayou Sorretl lLock

** PROJECT DIRECT SUMMARY - Level 5 **

TIME 14:22:28

SUMMARY PAGE 56

05_0010 Earthwork for Structure

05_0070. 1 Site Work (Excavation)

05_0010. 1. 1 Clearing and Grubbing 38.00 ACR 25,026 47,832 0 3,143
05_0010. 1. 3 Structural Excavation 310000 CY 151,094 464,039 0 4,867
TOTAL Site Work (Excavation) 176,120 511,871 0 8,010

05_0010. 2 Site Work (Backfill)

05_0010. 2. 1 Backfill - Semicompacted 160000 CY 116,800 255,632 0 11,568
TOTAL Site Work (Backfill) 116,800 255,632 0 11,568
TOTAL Earthwork for Structure 292,920 767,503 0 19,578

05_0011 Foundation Work

05_0011. 1 Gate Bay

‘. _5.0011. 1. 1 Pz-22 Steel Sheet Piling 11900 SF 5,720 6,989 103,006 3,285
05_0011. 1. 2 14x14 PPC - Piling 86700 LF 178,619 208,158 1,266,427 11,436
TOTAL Gate Bay 184,340 215,147 1,369,433 14,720

05_0011. 2 Chamber
05.0011. 2. 1 14x14 PPC Piling 170000 LF 0 0 0 3,264,000

TOTAL Chamber 0 0 0 3,264,000

05_0011. 3 Pile Tests

05_0011. 3.1 Pile Tests 4.00 EA o] o 0 64,000
TOTAL Pile Tests 4.00 EA 0 0 0 64,000
TOTAL Foundation Work 184,340 215,147 1,369,433 3,342,720

05_0029 Approach Channels
05_0029.02 sitework
_0029.02.01 Mob & Demob - (Hydraulic Dredge) 0 0 0 250,000

:“WU§_0029.02.02 New Lock Tailbay Channel 490000 CY o] 0 0 1,078,000

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR

76,000
620,000

696,000

384,000

1,080,000

119,900
1,664,640

1,783,640

3,264,000

3,264,000

5,111,640

250, 000
1,078,000

2000.01
2.00

2.40

10.00
19.20

19.20

16000

16000

2.20

UPB ID: NAT95A



Wed 22 May 2002

Tri-Service Automated Cost Engineering System (TRACES)

Eff. Date 03/30/01 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock

** PROJECT DIRECT SUMMARY - Level 5 **

TIME 14:22:28

SUMMARY PAGE 57

05_0029.02.03 New Lock Forebay Channel - Hydr
05_0029.02.04 New Lock Forebay Channel - Mech

05_0057
05_0057.

05_0057.
05_0057.

05_0057.

05_0057.
05_0057.

05_0057.

05_0057.
05_0057.

05_0057.

05_0057.

05_0061
05_0061.

05_0061.
“5_0061.
~ _0061.
"05_0061.

TOTAL Sitework

TOTAL Approach Channels

Gates and Associated Items
1 Sector Gates

1. 1 Structural Steel
1. 2 Rubber Seals

TOTAL Sector Gates

2 Needle Dam - Structural Steel

2. 1 Girders
2. 2 Needles

TOTAL Needle Dam - Structural Steel

3 Needle Dam - Storage

3. 1 14x14 PPC Piling
3. 2 reinforced concrete

TOTAL Needle Dam - Storage

5 Mechanical
5. 1 Gate Operating Machinery
TOTAL Mechanical

TOTAL Gates and Associated Items

Guard Dolphins
1 Upper and Lower

2 PS-28 Steel Sheet Piling
3 Gravel Fill

. 4 Reinforced Concrete
6 Timber Piling (treated)

LABOR ID: BYUSOR EQUIP ID: NAT95A

397,500  2.65
1,950,000 3.25

3,675,500

2,049,000  2.00
17,920  32.00

2,066,920

192,000 1.60
171,200 1.60

363,200

21,120 19.20
9,600 160.00

3,100,840

857,120 17.60
52,800 17.60
480,000 200.00

QUANTY UOM  LABOR EQUIPMNT MATERIAL MISC
150000 CY 0 0 0 397,500
600000 CY 0 0 0 1,950,000
0 0 0 3,675,500
0 0 0 3,675,500
1024500 LBS 529,191 268,915 1,244,301 14,593
560.00 LF 6,846 136 10,907 31
536,037 261,052 1,255,208 14,624
120000 LBS 0 0 0 192,000
107000 LBS 0 0 0 171,200
0 0 0 363,200
1100.00 LF 0 0 0 21,120
60.00 CY 0 0 0 9,600
0 0 0 30,720
0 0 0 640,000
0 0 0 640,000
536,037 261,052 1,255,208 1,048,544
48700 SF 0 0 0 857,120
3000.00 Y 2,360 3,987 45,444 1,009
2400.00 CY 142,218 54,072 266,875 16,835
7420.00 LF 11,890 13,856 92,889 85

Currency in DOLLARS

CREW ID: BYUSOR

118,720 16.00

UPB 1D: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01

PROJECT SORO75:

Tri-Service Automated Cost Engineering System (TRACES)

GIWW Lock Feasibility Study - Bayou Sorrell Lock

** PROJECT DIRECT SUMMARY - Level 5 **

TIME 14:22:28

SUMMARY PAGE

58

05_0061.

05_0062
05_0062.
05_0062.
05_0062.
05_0062.
05_0062.

05_0062.
05_0062.

e d5_0063
05_0063.
05_0063.
05_0063.

05_0063.
05_0063.

05_0063.

05_0063.

05_0063.

05_0063.
05_0063.

LABOR ID: BYUSOR

1.7 Miscellaneous Metals

TOTAL Upper and Lower

TOTAL Guard Dolphins

Approach Walls
1 Upper and Lower

Timber Fenders (Plastic)
Timber Piling (100 Treated)
Handrail

36" Riprap

12" Bedding Material

Filter Fabric

o VTSN

TOTAL Upper and Lower

TOTAL Approach Walls

Lock Structure
1 Gate Bay
1.1

Reinforced Concrete

1.

1_ 1 Base Slab
1. 1_
L=

2 MWalls

1. 3 Walkway

TOTAL Reinforced Concrete

1. 2 Unreinforced Concrete
1. 2_ 1 4" Stabilization Slab

TOTAL Unreinforced Concrete

1. 3 Miscellaneous Metalwork

1 Handrail

1. 3_
1. 3_ 2 Miscellaneous

TOTAL Miscellaneous Metalwork

EQUIP ID: NAT95A

48000 LF 841,272
142800 LF 242,289

0 0
71,915 405,208
71,915 405,208

829,747 2,895,432
282,344 3,067,016

119 46,418
59,716 145,854
26,579 64,920
11,961 24,345

1,115,049

41,549
64,032
606
244,362
102,766
1,613

1,748,640

4,608,000
3,655,680
52,800
485,280
210,000
45,000

1,210,467 6,243,984

97,743 1,930,661
184,891 897,874
368 13,595

454,928

9,056, 760

2,649,600
1,747,200
15,600

283,002 2,842,130

4,412,400

2200.00 LF 5,657
33700 TON 35,348
7500.00 CY 15,734
22500 sy 7,081
1147381

1147381

18400 CY 591,943

_ 7800.00 CY 647,089
150.00 CY 1,625
1240656

310.00 cY 936
936

1380.00 LF 3,549

74000 LBS 38,224

33,120
148,000

Currency in DOLLARS

588 15,765
588 15,765

s 29,117
18,846 89,876
18,921 118,993

CREW ID: BYUSOR

181,120

96.00
25.60
24.00
14.40
28.00

2.00

144.00
224.00
104.00

56.00

24.00
2.00

UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES)

Eff. Date 03/30/01 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock -

** PROJECT DIRECT SUMMARY - Level 5 **

TIME 14:22:28

SUMMARY PAGE 59

o QUANTY UOM  LABOR EQUIPMNT MATERIAL

05_0063. 1. 4 Special Construction

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW 1D: BYUSOR

05_0063. 1. 4_ 1 Instrumentation 0 0 0 16,000 16,000
05_0063. 1. 4_ 2 Control House (Pre-fabricated) 2.00 EA 0 0 0 80,000 80,000 40000
[OTAL Special Construction & -------- é ------- é “-;g:é&o N 96,000
TOTAL Gate Bay 18365 02,511 2,976,888 166,117 4,706,880
05_0063. 2 Chamber
05i6063. 2. 1 Reinforced Concrete
05 0063. 2. 1_ 1 Malls 10800 cY 0 0 ; 2,419,200 2,419,200 224.00
05 0063. 2. 1_ 2 slab 19200 cy 0 [V 02,764,800 2,764,800 144.00
05_0063. 2. 1_ 3 walkway 360.00 CY 0 0 0 37,440 37,640 104.00
[OTAL Reinforced Concrete é -------- 8 -------- 5 ;:é;;:;;é --;:;;;:;;&
© 05_0063. 2. 2 Unreinforced Concrete
:HM<d5*0063. 2. 2_ 1 4" Stabilization Slab 1275.00 CY 0 0 -0 71,400 71,400 56.00
TOTAL Unreinforced Conerete 6 -------- & -------- 6 ---;;:;66 ----- ;;:;;é
05_0063. 2. 3 Miscellaneous Metalwork
05_0063. 2. 3_ 1 Handrails 4800.00 LF 0 0 0 115,200 115,200 24.00
TOTAL Miscel laneous Metalwork T ; -------- g -------- & --;;;:;6; ——--;;;:;A;
oA chanber o o 0 5,408,040 5,408,040
FOTAL Lock Structure 1283365 302,511 2,976,888 5,552,157 10,114,920
05_0066 Electrical
05_0066. 1 Miscellaneous Systems
05_0066. 1. 1 Power and Lighting 0 0 0 680,000 680,000
05_0066. 1. 2 Emergency Generator 1.00 EA 1] 0 0 160,000 160,000 160000
JOTAL Miscellaneous Systems & -i ------ & -------- ; _-;;é:géé _---é;é:;éé
ToTAL Electrical e o o m0,00 0,000

UPB ID: NAT95A



Wed 22 May 2002 " Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock
SUMMARY PAGE 60

** PROJECT DIRECT SUMMARY - Level 5 **

05_0099 Associated General Items

05_0099. 1 Site Work

05_0099. 1. 5 Gages : 2.00 EA 0 0 0 800 800 400.00
05_0099. 1. 6 Seeding, Fertlizing, and Mulch 33.00 ACR 0 0 0 39,600 39,600 1200.00
oL steework o o o 40400 40,400
JOTAL Associated General ltems ; -------- é -------- ; ---;éz;éa ----- ;;:;6;
" 7omL Lotks (75" x 1200) 3710380 3,057,789 12324955 19721648 36,814, 772

09 Channels and Canals

09_ 02 sitework

09_ 02. 1 Mob & Demob - mechanical dredge 0 0 0 125,000 125,000
09_ 02. 2 East Access Channel dredging 1080000 cY 0 0 0 2,808,000 2,808,000 2.60

TOTAL Sitework 0 (4] 0 2,933,000 2,933,000

S TOTAL Channels and Canals 0 0 0 2,933,000 2,933,000

11 LEVEE AND FLOODWALLS
11_ 01 Levees
11_ 01.03 cCare and Diversion of Water

11_ 01.03.02 sSite Work

11_ 01.03.02_ 1 Erosion Protection 7000.00 LF 0 0 0 14,000 14,000 2.00
TOTAL Site Work 0 4] 0 14,000 14,000
TOTAL Care and Diversion of Water 0 0 0 14,000 14,000

11_ 01.04 Permanent Access

11_ 01.04.02 Site Work

11_ 01.04.02_ 1 Road Surfacing 723.00 cY 0 0 0 20,244 20,244  28.00
TOTAL Site Work 0 0 0 20,244 20,244
TOTAL Permanent Access 0 0 0 20,244 20,244

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01

PROJECT SORO75:

Tri-Service Automated Cost Engineering System (TRACES)
GIWW Lock Feasibility Study - Bayou Sorrell Lock

** PROJECT DIRECT SUMMARY - Level 5 **

TIME 14:22:28

SUMMARY PAGE 61

1_

1_
1_

11
1"

1_
1_

1_

11_
11_

1_
1_

1_
1_

1M_
1_

LABOR ID: BYUSOR

* 82,400
824,880
18,000 1200.00
4,800  3.20

964,324

QUANTY UOM  LABOR
01.99 Associated General Items
01.99.02 Site Work
01.99.02_ 1 Clearing and Grubbing 1,79
01.99.02_ 2 Excavation and Embankment 250,902
01.99.02_ 3 Seeding, Fertilizing, and Mulch 15.00 ACR 0
01.99.02_ 4 Fencing 1500.00 LF 0
TOTAL Site Work 252,696
TOTAL Associated General Items 252,696
TOTAL Levees 252,696
02 Floodwalls
02.03 Care and Diversion of Water
02.03.02 site Work
02.03.02_ 1 Erosion Protection 6800.00 LF ]
TOTAL Site Work 0
TOTAL Care and Diversion of Water 0

02.04 Permanent Access
02.04.02 Site Work

02.04.02_ 1
02.04.02_ 2 Road Surfacing

TOTAL Site Work

TOTAL Permanent Access

02.99 Associated General Items
02.99.02 Site Work

02.99.02_ 1
02.99.02_ 2

T-wall
I-wall

TOTAL Site Work

EQUIP ID: NAT95A

Clearing and Grubbing

2.00 ACR 1,317
280.00 CY 851

4,000 2000.00
28.00

106,083
391,860

EQUIPMNT MATERIAL MISC
4,081 0 76,526
549,130 0 24,848
0 0 18,000

0 0 4,800
553,211 0 124,173
553,211 0 124,173
553,211 0 158,417
0 0 13,600

0 0 13,600

0 0 13,600
2,517 0 165
1,870 4,993 126
4,388 4,993 291
4,388 4,993 291
1,614 9,411 87,233
12,547 62,069 262,527
14,161 71,480 349,760

Currency in DOLLARS

CREW ID: BYUSOR

UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock _
SUMMARY PAGE 62

*% PROJECT DIRECT SUMMARY - Level 5 **

TOTAL Associated General Items 62,541 14,161 ,

TOTAL Floodwalls '

TOTAL LEVEE AND FLOODWALLS 317,405 571,760 76,473 522,068 1,487,706

25 Mitigation

25_ 1 Mitigation

25_ 1. 1 Mitigation

25_ 1. 1. 2 Misc Mitigation

25_ 1. 1. 2_ 1 Ditches and sediment trap 0 0 0 200,000 200,000

TOTAL Misc Mitigation 0 0 0 200,000 200,000

25_ 1. 1.1 Forest Development & Management
5. 1. 1.1 _ 1 Last year of construction 0 0 0 77,860 77,860
—-3_ 1. 1.1 _ 2 1st year after project complete 0 0 0 4,580 4,580
25_ 1. 1.1 _ 3 5th year after project complete 0 0 0 26,540 26,540
25_ 1. 1.1 _ 4 6th year after project complete 0 0 0 5,200 5,200
25_ 1. 1.1 _ 5 10th year after project complete 0 0 0 12,080 12,080
25_ 1. 1.1 _ 6 11th year after project complete 0 0 0 5,945 5,945
25 i. 1.1 _ 7 16th year after project complete 0 g 0 11,395 11,395
25_ 1. 1.1 _ 8 20th year after project complete 0 0 0 3,945 3,945
25_ 1. 1.1 _ 9 25th year after project complete 0 0 0 3,945 3,945
25_ 1. 1.1 _ 10 35th year after project complete 0 0 0 15,795 15,795
25_ 1. 1.1 _ 11 36th year after project complete 0 0 0 4,740 4,740
25_ 1. 1.1 _ 12 40th year after project complete 0 0 0 23,700 23,700
25_ 1. 1.1 _ 13 45th year after project complete 0 0 o] 6,315 6,315
TOTAL Forest Development & Management 0 0 0 202,040 202,040
TOTAL Mitigation ' 0 0 0 402,040 402,040
TOTAL Mitigation 0 0 0 402,040 402,040
TOTAL Mitigation 0 0 0 402,040 402,040

30 Engineering and Design
30_1 Engineering and Design

1 . 1 Engineering and Design

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES)
Eff. Date 03/30/01 PROJECT SOR0O75: GIWW Lock Feasibility Study - Bayou Sorrell Lock

** PROJECT DIRECT SUMMARY - Level 5 **

TIME 14:22:28

SUMMARY PAGE 63

- QUANTY UOM LABOR EQUIPMNT MATERIAL

30_1 . 1. 1 Engineering and Design

5,206,200

5,443,964

54,335,76254335762

8,826,310

63,162,072
15,784,418

30_1 . 1. 1_ 1 Engineering and Design - 0 o] 0 5,206,200
JOTAL Erginesring and Desian & -------- & -------- B ;:;g;:ééé -----
[OTAL Engineering and Desian é -------- é -------- é ;:;ég:;&é -----------
TOTAL Engincering and Desion 5 -------- 5 -------- ; ;:;é;:;éé -----------
[OTAL Engineering and Desion 6 -------- é -------- é ;:;;;:;é; -----------
31 Construction Management
31_ 1 Construction Management
31_ 1.1 Construction Management
31_ L 1..1 Construction Management
31_ 1. 1. 1_ 1 Construction Management 0 0 0 5,443,964
S JOTAL Construction Msagement é -------- ; -------- a ;:;;é:;;; -----------
TOTAL Construction Mesgement é ------—?6 -------- é ;:;;;:;é; -----------
TOTAL Construction Management ; -------- 5 -------- & ;:;;;:;;; -----------
JOTAL Construction Manegement ; -------- ; -------- ; ;:;;;:;;; -----------
TOTAL 61 Lock Feasibility Stucy 1,00 EA 4027785 3,629,550 12401428 34277000 54,355, 762
Prime Contractor's Field Overhead
TOTAL INCL INDIRECTS
Contingency
TOTAL INCL OWNER COSTS

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR

78,946,490

UPB ID: NAT95A



