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PROJECT SOR075:

Tri-Service Automated Cost Engineering System (TRACES)
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** PROJECT DIRECT SUMMARY - Level 6 **

TIME 14:22:28

SUMMARY PAGE 64

QUANTY UOM

LABOR EQUIPMNT MATERIAL

LABOR ID: BYUSOR

01

01_
01_

01_

01_
01_

01_

01_
01_

01_

01_
01_

01_

01_

Lands and Damages

B Acquisitions
B.10 Acquisitions - by Government
B.10. 1 Acquisitions - by Government

TOTAL Acquisitions - by Government

TOTAL Acquisitions

E Appraisal
E.10V Appraisal by gov't (in-house)
E.10. 1 Appraisal by gov't (in-house)
TOTAL Appraisal by gov't (in-house)

TOTAL Appraisal

G Temporary Permits/Licenses/ROE
G.10 by gov't
G.10. 1 by gov't

TOTAL by gov't

TOTAL Temporary Permits/Licenses/ROE

R Real Estate Payments
R. 1 Land Payments
R. 1. A by government

TOTAL Land Payments

TOTAL Real Estate Payments

51 0 and M during Construction

51. B Real Estate - Management Service

EQUIP ID: NAT95A

Currency in DOLLARS

0 0 0 10,500
0 0 0 10,500
0 0 6 10,500
0 0 0 10,000
0 0 0 10,000
0 0 0 10,000
0 0 0 1,150
0 0 0 1,150
0 0 0 1,150
0 0 0 24,000
0 0 0 24,000
0 0 0 24,000

CREW ID: BYUSOR

UPB ID: NAT95A
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** PROJECT DIRECT SUMMARY - Level 6 **

TIME 14:22:28

65

P

LABOR ID: BYUSOR

01_ 51. B. 1 Real Estate - Management Service
TOTAL Real Estate - Management Service
TOTAL O and M during Construction
01_ 99 round off
01_ 99. 1 round off
01_ 99. 1. 1 round off

TOTAL round off

TOTAL round off

TOTAL Lands and Damages

02 Relocations

5 LOCKS (75' x 1200')

05_0001 Mob and Demob

TOTAL Mob and Demob

05_0003 Care and Diversion of Water

05_0003. 1

05_0003. 1. 2
05_0003. 1. 3
05_0003. 1. 5
05_0003. 1. 6

Site Work (Cofferdam)

Seeding, Fertilizing, and Mulch
Backfill - Semicompacted
Dewatering System

Cofferdam Removal

TOTAL Site Work (Cofferdam)

TOTAL Caré and Diversion of Water

05_0004 Permanent Access

05_0004. 1

05_0004. 1. 1

Site Work

Road Surfacing

TOTAL Site Work

EQUIP ID: NAT95A

3.00 ACr
53900 cY

53900 cy

140.00 CY

Currency in DOLLARS

LABOR EGQUIPMNT MATERIAL MISC TOTAL COST
0 0 0 2,000 2,000

0 0 0 2,000 2,000

0 0 0 2,000 2,000

0 0 0 430 430

0 0 0 430 430

0 0 0 430 430

0 0 0 48,080 48,080
34,823 70,063 16,230 78,885 200,000
34,823 70,063 16,230 78,885 200,000
0 0 0 3,600 3,600
39,347 86,116 o 3,897 129,360
0 0 0 3,304,348 3,304,348
20,865 64,071 0 1,304 86,240
60,212 150,187 0 3,313,149 3,523,548
60,212 150,187 0 3,313,149 3,523,548
180 396 3,333 1 3,920
180 396 3,333 1 3,920

CREW ID: BYUSOR

1200.00
2.40

1.60

28.00

UPB ID: NAT95A
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** PROJECT DIRECT SUMMARY - Level 6 **

TIME 14:22:28

SUMMARY PAGE 66

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR

S QUANTY UOM  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
TOTAL Permanent Access 180 396 3,333 11 3,920
05_0009 Operations Building
05_0009. 1 Site Work
05_0009. 1. 1 Clearing and Grubbing 0.50 ACR 329 629 0 41 1,000 2000.00
05_0009. 1. 2 Structural Excavation 1550.00 CY 1,000 1,967 0 133 3,100 2.00
-05_0009. 1. 3 Backfill - Semicompacted 1330.00 CY 0 0 0 3,192 3,192 2.40
05_0009. 1. 4 14x14 PPC - Piling (60') 2340.00 LF 4,821 5,618 34,180 309 44,928 19.20
TOTAL Site Work 6,150 : 8,214 34,180 3,675 52,220
05_0009. 2 Reinforced Concrete
05_0009. 2. 1 Base Slab 180.00 CY 8,464 308 19,779 249 28,800 160.00
TOTAL Reinforced Concrete 8,464 308 19,779 249 28,800
5_0009. 3 Unreinforced Concrete
wb5_0009. 3. 1 Stabilization Slab 14.00 cY 42 27 712 3 78, 56.00
TOTAL Unreinforced Concrete 42 27 712 3 784
05_0009. 4 Metals
05 0009. 4. 1 Pre-engineered Building 4400.00 SF 0 0 0 140,800 140,800 32.00
TOTAL Metals 0 0 0 140,800 140,800
05_0009. 5 Mechanical
05_0009. 5. 1 Miscellaneous Systems 0 0 0 16,000 16,000
TOTAL Mechanical 0 0 0 16,000 16,000
05_0009. 6 Electrical
05_0009. 6. 1 Miscellaneous Systems 0 0 0 80,000 80,000
TOTAL Electrical 0 0 0 80,000 80,000
TOTAL Operations Building 14,656 8,549 54,671 240,728 318,604

UPB ID: NAT95A
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SUMMARY PAGE 67

*% PROJECT DIRECT SUMMARY - Level 6 **

QUANTY UOM

05_0010 Earthwork for Structure
05_0010. 1 Site Work (Excavation)

05_0010. 1. 1 Clearing and Grubbing
05_0010. 1. 3 Structural Excavation

TOTAL Site Work (Excavation)

05_0010. 2 Site Work (Backfill)
05_0010. 2. 1 Backfill - Semicompacted
TOTAL Site Work (Backfill)

TOTAL Earthwork for Structure

05_0011 Foundation Work

05_0011. 1 Gate Bay

~__5_0011. 1. 1

Qo

05_0011. 1. 2

PZ-22 Steel Sheet Piling
14x14 PPC - Piling

TOTAL Gate Bay

05_0011. 2 Chamber
05_0011. 2. 1 14x14 PPC Piling

TOTAL Chamber

05_0011. 3 Pile Tests
05_0011. 3.1 Pile Tests
TOTAL Pile Tests

TOTAL Foundation Work

05_0029 Approach Channels
05_0029.02 sSitework
_0029.02.01 Mob & Demob - (Hydrautic Dredge)

“~05_0029.02.02 New Lock Tailbay Channel

LABOR 1D: BYUSOR EQUIP ID: NAT95A

38.00 ACR 25,026

310000 cy

160000 CY

11900 SF

86700 LF

170000 LF

4.00 EA

4.00 EA

490000 CY

Currency in DOLLARS

LABOR EQUIPMNT MATERIAL MISC TOTAL COST
47,832 0 3,143 76,000

151,094 464,039 0 4,867 620,000
176,120 511,871 0 8,010 696,000
116,800 255,632 - O 11,568 384,000
116,800 255,632 0 11,568 384,000
292,920 767,503 0 19,578 1,080,000
5,720 6,989 103,006 3,285 119,000
178,619 208,158 1,266,427 11,436 1,666,640
184,340 215,147 1,369,433 14,720 1,783,640
0 0 0 3,264,000 3,264,000

0 0 0 3,264,000 3,264,000

0 0 0 64,000 64,000

0 0 0 64,000 64,000
184,340 215,147 1,369,433 3,342,720 5,111,640
0 0 0 250,000 250,000

0 0 0 1,078,000 1,078,000

CREW ID: BYUSOR

2000.01
2.00

2.40

10.00
19.20

19.20

16000

16000

2.20

UPB ID: NAT95A
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TIME 14:22:28

SUMMARY PAGE 68

....................................................................................................

05_0029.02.03
05_0029.02.04

New Lock Forebay Channel - Hydr
New Lock Forebay Channel - Mech

TOTAL Sitework

TOTAL Approach Channels

05_0057 Gates and Associated Items

05_0057. 1 Sector Gates

05_0057. 1. 1
05_0057. 1. 2

Structural Steel
Rubber Seals

TOTAL Sector Gates

05_0057. 2 Needle Dam - Structural Steel

05_0057. 2. 1
05_0057. 2. 2

Girders
Needles

TOTAL Needle Dam - Structural Steel

05_0057. 3 Needle Dam - Storage

05_0057. 3. 1
05_0057. 3. 2

14x14 PPC Piling
reinforced concrete

TOTAL Needlie Dam - Storage

05_0057. 5 Mechanical

05_0057. 5. 1

Gate Operating Machinery
TOTAL Mechanical

TOTAL Gates and Associated [tems

05_0061 Guard Dolphins

05_0061. 1 Upper and Lower

05_0061. 1. 2

n5_0061. 1. 3
. 0061. 1. 4
~~g5_0061. 1. 6

LABOR ID: BYUSOR

PS-28 Steel Sheet Piling
Gravel Fill

Reinforced Concrete
Timber Piling (treated)

EQUIP ID: NAT95A

397,500  2.65
1,950,000 3.25

3,675,500

2,049,000  2.00
17,920 32.00

2,066,920

192,000  1.60
171,200  1.60

363,200

21,120 19.20
9,600 160.00

3,100,840

857,120 17.60
52,800 17.60
480,000 200.00

QUANTY UCM LABOR EQUIPMNT MATERIAL MISC
150000 CY 0 0 0 397,500
600000 CY 0 0 0 1,950,000
0 0 0 3,675,500

0 0 0 3,675,500

1024500 LBS 529,191 260,915 1,244,301 14,593
560.00 LF 6,846 136 10,907 31
536,037 261,052 1,255,208 14,624

120000 LBS 0 0 0 192,000
107000 LBS 0 0 0 171,200
0 0 0 363,200

1100.00 LF 0 0 0 21,120
60.00 CY 0 0 0 9,600
0 0 0 30,720

0 0 0 640,000

0 0 0 640,000

536,037 261,052 1,255,208 1,048,544

48700 SF 0 0 0 857,120
3000.00 Y 2,360 3,987 45,444 1,009
2400.00 CY 142,218 54,072 266,875 . 16,835
7420.00 LF 11,890 13,856 92,889 85

Currency in DOLLARS

CREW ID: BYUSOR

118,720 16.00

UPB ID: NAT95A
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QUANTY

05_0061.

05_0062

05_0062.
05_0062.
05_0062.
05_0062.
05_0062.

05_0062.
05_0062.

u5_0063
05_0063.
05_0063.
05_0063.

05_0063.
05_0063.

05_0063.

05_0063.

05_0063.

05_0063.
05_0063.

1.7

Miscellaneous Metals

TOTAL Upper and Lower

TOTAL Guard Dolphins

Approach Walls

1 Upper and Lower

1. 1
1. 2
1.3
1. &4
1.5
1. 6

Timber Fenders (Plastic)
Timber Piling (100' Treated)
Handrait

36" Riprap

12" Bedding Material

Filter Fabric

TOTAL Upper and Lower

TOTAL Approach Walls

Lock Structure

1 Gate Bay

1.1

1. 1_
1. 1_
1. 1_

Reinforced Concrete
1 Base Slab
Z WMalls
3 Walkway

TOTAL Reinforced Concrete

1. 2 Unreinforced Concrete

1. 2_

1 4» Stabilization Slab

TOTAL Unreinforced Concrete

1. 3 Miscellaneous Metalwork

1. 3_
1. 3_

LABOR ID: BYUSOR

1 Handrail
2 Miscellaneous

TOTAL Miscellaneous Metalwork

EQUIP ID: NAT95A

48000
142800
2200.00
33700
7500.00
22500

18400
7800.00
150.00

310.00

1380.00
74000

71,915

71,915

829,747 2,895,432
282,344 3,067,016

119
59,716
26,579
11,961

1,748,640

4,608,000
3,655,680
52,800
485,280
210,000
45,000

1,210,467 6,243,984

97,763 1,930,661

184,891
368

9,056,760

2,649,600
1,747,200
15,600

283,002 2,842,130

4,412,400

75
18,846

33,120
148,000

UoM LABOR
LBS 0
156,468
156,468

LF 841,272
LF 242,289
LF 5,657
TON 35,348
cY 15,734
sy 7,081
1147381
1147381

cY 591,943
CY 647,089
cY 1,625
1240656

cy 936
936

LF 3,549
LBS 38,224
41,772

Currency in DOLLARS

18,921

MISC
0 240,000
405,208 1,115,049
405,208 1,115,049
41,549

64,032

46,418 606
145,856 244,362
64,920 102,766
24,345 1,613
454,928

454,928

29,254

897,874 17,346
13,595 12
46,612

15,765 7
15,765 71
29,117 380
89,876 1,054
118,993 1,434

CREW ID: BYUSOR

181,120

96.00
25.60
24.00
14.40
28.00

2.00

144.00
224.00
104.00

56.00

24.00
2.00

UPB ID: NAT95A
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SUMMARY PAGE 70

— QUANTY UOM  LABOR EQUIPMNT MATERIAL

05_0063. 1. 4 Special Construction

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR

05_0063. 1. 4_ 1 Instrumentation o 0 1] 16,000 16,000
05_0063. 1. 4_ 2 Control House (Pre-fabricated) 2.00 EA 0 0 0 80,000 80,000 40000
JoTAL Special Comstruction & -------- é -------- 5 -——;;:;5; ----- 96:&66
TOTAL Gate Bay 1285365 302,511 2,976,888 146,117 4,706,880
05_0063. 2 Chamber
05_0063. 2. 1 Reinforced Concrete
05_0063. 2. 1_ 1 Walls 10800 CY 0 0 0 2,419,200 2,419,200 224.00
05_0063. 2. 1_ 2 Slab 19200 cY 0 0 0 2,764,800 2,764,800 144.00
05_0063. 2. 1_ 3 Walkway 360.00 CY 0 0 0 37,4640 37,440 104.00
TOTAL Reinforced Conerete 6 -------- é -------- & ;:;;;:;;6 --g:éé;:;;&
05_0063. 2. 2 Unreinforced Concrete
1*~w65_0063l 2. 2_ 1 4" stabilization Slab 1275.00 cy 0 0 0 71,400 71,400 56.00
TOTAL Unreinforced Concrete B -------- é -------- é ---;;:;&; ----- ;;:;éé
05_0063. 2. 3 Miscellaneous Metalwork
05_0063. 2. 3_ 1 Handrails 4800.00 LF 0 0 0 115,200 115,200 24.00
IOTAL Wiscellaneous Metalwork ; ........ é ........ é --;;;:;éé ’---;;;:;a&
oL chember o o 05,408,040 5,408,040
TOTAL Lock Structure 1283365 302,511 2,976,888 5,552,157 10,114,920
05_0066 Electrical
05_0066. 1 Miscellaneous Systems
05_0066. 1. 1 Power and Lighting 0 0 0 680;000 680,000
05_0066. 1. 2 Emergency Generator 1.00 EA 0 0 0 160,000 160,000 160000
JOTAL Misceltaneous Systems & -------- é ........ 6 —-;;é:éé; ----é;é:ééé
joTAL Electrical & -------- 6 ------- é --ggé:éé& ----é;&:&éé

UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock
SUMMARY PAGE 71

** PROJECT DIRECT SUMMARY - Level 6 **

S QUANTY UOM  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

05_0099 Associated General Items

05_0099. 1 Site Work

05_0099. 1. 5 Gages 2.00 EA 0 0 0 800 800 400.00
05_0099. 1. 6 Seeding, Fertlizing, and Mulch 33.00 ACR 0 0 0 39,600 39,600 1200.00
oL site vork o o 0 40400 40,400
TOTAL Associated General Items S ; -------- 6 -------- ; ---;é:;é& ----- ;é:;éé
TOTAL LOGKS (75" x 1200°) S710380 3,057,789 12324955 19721648 38,816,772

09 Cchannels and Canals

09_ 02 Sitework

09_ 02. 1 Mob & Demob - mechanical dredge 0 0 0 125,000 125,000

09_ 02. 2 East Access Channel dredging 1080000 cY 0 0 0 2,808,000 2,808,000 2.60
TOTAL Sitework 0 0 0 2,933,000 2,933,000
TOTAL Channels and Canals 0 0 0 2,933,000 2,933,000

11 LEVEE AND FLOODWALLS
T1_ 01 Levees
11_ 01.03 cCare and Diversion of Water

11_ 01.03.02 site Work

11_ 01.03.02_ 1 Erosion Protection 7000.00 LF 0 0 0 14,000 14,000 2.00
TOTAL Site Work 0 0 0 14,000 14,000
TOTAL Care and Diversion of Water ] 0 0 14,000 14,000

11_ 01.04 Permanent Access

11_ 01.04.02 Site Work

11_ 01.04.02_ 1 Road Surfacing 723.00 cY 0 0 o 20,244 20,244 28.00
TOTAL Site Work 0 0 0 20,244 20,244
TOTAL Permanent Access 0 0 0 20,244 20,244

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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SUMMARY PAGE 72

11_

1_

1
1

1_

11

1M_

1_

11

1m_
1_
1m_

1m_

1_
1_

1_

11

LABOR ID: BYUSOR

01.99 Associated General Items
01.99.02 site Work
01.99.02_ 1 Clearing and Grubbing

01.99.02_ 1_ 1 Borrow Area
01.99.02_ 1_ 2 Levee

TOTAL Clearing and Grubbing

01.99.02_ 2 Excavation and Embankment

Embankment-Fully Compacted
Embankment - Semi compacted

01.99.02_ 2_ 1
01.99.02_ 2_2

TOTAL Excavation and Embankment

01.99.02_
01.99.02_

3 Seeding, Fertilizing, and Mulch
4 Fencing

TOTAL Site Work
TOTAL Associated General Items

TOTAL Levees

02 Floodwalls

02.03 Care and Diversion of Water
02.03.02 Site Work

02.03.02_ 1 Erosion Protection

TOTAL Site Work

TOTAL Care and Diversion of Water

02.04 Permanent Access
02.04.02 Site Work

02.04.02_ 1 Clearing and Grubbing
02.04.02_ 2 Road Surfacing

TOTAL Site Work

EQUIP ID: NAT95A

76,000 2000.00
6,400 400.00

QUANTY UOM
38.00 ACR 0
16.00 ACR 1,79

1,79
36600 CY 31,172

301000 CY 219,730

82,400

102,480  2.80
722,400  2.40

250,902

15.00 ACR 0
1500.00 LF 0

824,880

18,000 1200.00
4,800  3.20

252,696

6800.00 LF 0

553,211

964,324

2.00

2.00 ACR 1,317
280.00 CY 851

4,000 2000.00
28.00

0 76,000
0 526
0 76,526
0 3,085
0 21,762
0 24,848
0 18,000
0 4,800
0 124,173
0 124,173
0 158,417
0 13,600
0 13,600
0 13,600
0 165
4,993 126
4,993 291

Currency in DOLLARS

CREW ID: BYUSOR

UPB ID: NAT95A
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** PROJECT DIRECT SUMMARY - Level 6 **

TIME 14:22:28

SUMMARY PAGE 73

QUANTY UOM

LABOR EQUIPMNT MATERIAL

TOTAL Permanent Access

1_ 02.99 Associated General Items

11_ 02.99.02 sSite Work

1_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_

A1 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_
11_ 02.99.02_

5 Mitigation

1

2

1
1
1
1

1
1
1
1_
1

1

2
2_
2—
2
2
2
2
2
2_
2_
2_

T-wall

. 4
O VOB NNV WN -

TOTAL

pz-22 Steel Sheet Piling
Special T-type Sheet Piling
Paint Sheet Pile

14x14 PPC - Piling
Unreinforced Concrete
Reinforced Concrete Walls
Reinforced Concrete Slab
3-Bulb Waterstops

Expansion Joint Filler Material
Neoprene Sheets

T-wall

I-wall

- — N
- OV ONOUTSNENN -

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

n“"éS_ 1 Mitigation

LABOR ID: BYUSOR

EQUIP ID: NAT95A

PZ-27 Steel Sheet Piling
Paint Sheet Pile

Cut Sheet Pile

Structural Excavation
Backfill-Fully Compacted
Unreinforced Concrete
Reinforced Concrete Cap-Walls
L-Type Waterstop Material
3-Bulb Waterstops

Expansion Joint Filler Material
Seeding, Fertilizing, & Mulch

I-wall

Site Work

Associated General Items
Floodwalls

LEVEE AND FLOODWALLS

820.00
75.00
1640.00
3200.00
12.00
70.00
60.00
30.00
90.00
95.00

16525
33050
670.00
250.00
125.00
26.00
540.00
35.00
180.00
360.00

2.00 ACR

SF
SF

SF

LF
cy
cy
cY
LF

SF

SF
SF
LF
cy
cy
cY
cY
LF
LF
SF

2,168

4,388

1,61

O - WO 0 oo oo

4,993 291

0 8,200
o 810
0 2,624
0 61,440
0 672
9,173 87
0 9,600
93
46
0

8,200
810
2,624
61,640
672
18,480
9,600
240
216
3,800

0 198,300

0 52,880

0 1,340

0 1,600

0 1,000

0 1,456
60,941 2,103
543 0
0 1,440
584 8
0 2,400

106, 083

198,300
52,880
1,340
1,600
1,000
1,456
129,600
980
1,440
864

317,405

Currency in DOLLARS

571,760

76,473 522,068

CREW ID: BYUSOR

1,487,706

10.00
10.80
1.60
19.20
56.00
264.00
160.00
8.00
2.40
40.00

12.00
1.60
2.00
6.40
8.00

56.00

240.00

28.00
8.00
2.40

1200.00

UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01

Tri-Service Automated Cost Engineering System (TRACES)
PROJECT SORO75:

** pPROJECT DIRECT SUMMARY - Level 6 **

GIWW Lock Feasibility Study - Bayou Sorrell Lock

TIME 14:22:28

SUMMARY PAGE 74

QUANTY UOM  LABOR EQUIPMNT MATERIAL

25_ 1. 1 Mitigation

25_ 1. 1. 2 Misc Mitigation

25_ 1. 1. 2_ 1 Ditches and sediment trap

TOTAL Misc Mitigation

25_ 1. 1.1 Forest Development & Management

B 1.1 _ 1

B 1.1.4_ 2

5_ 1.1.1_ 3

5. 1.1.1_ 4

25_ 1.1.1_ 5 10th

25 1.1.1_ 6 11th

25_ 1.1.1_ 7 16th

25 1.1.1_ 8 20th

25 1.1.1_ 9 25th

25_  1.1.1 _10 35th

25 1.1.1 _11 36th
i 1.1.1_ 12 40th
~d5_ 1.1.1 _ 13 45th

year
year
year
year
year
year
year
year
year

after
after
after
after
after
after
after
after
after

project
project
project
project
project
project
project
project
project

Last year of construction

1st year after project complete
5th year after project complete
6th year after project complete

complete
complete
complete
complete
complete
complete
complete
complete
complete

OO0 Q0O 000 OOOOO0COoO

(==~ S 2 B - I — I — I - I = I - Y - I )

TOTAL Forest Development & Management

TOTAL Mitigation

TOTAL Mitigation

TOTAL Mitigation

30 Engineering and Design

30_1 Engineering and Design

30_1 . 1 Engineering and Design

30_1 . 1. 1 Engineering and Design

301 . 1.1_ 1 Engineering and Design

TOTAL Engineering and Design

TOTAL Engineering and Design

TOTAL Engineering and Design

LABOR ID: BYUSOR EQUIP ID: NAT95A

TOTAL Engineering and Design

Currency in DOLLARS

0 200,000 200,000
0 200,000 200, 000
0 77,860 77,860
0 4,580 4,580
0 26,540 26,540
0 5,200 5,200
0 12,080 12,080
0 5,945 5,945
0 11,39 11,395
0 3,945 3,945
0 3,945 3,945
0 15,795 15,795
0 4,740 4,740
0 23,700 23,700
0 6,315 6,315
0 202,040 202,040
0 402,040 402,040
0 402,040 402,040
0 402,040 402,040
0 5,206,200 . 5,206,200
0 5,206,200 5,206,200
0 5,206,200 5,206,200
0 5,206,200 5,206,200
0 5,206,200 5,206,200

CREW ID: BYUSOR

UPB ID: NAT95A
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31_

TIME 14:22:28

SUMMARY PAGE 75

22 May 2002 Tri-Service Automated Cost Engineering System (TRACES)
Date 03/30/01 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock
** PROJECT DIRECT SUMMARY - Level 6 **
QUANTY UOM LABOR EQUIPMNT MATERIAL MISC
Construction Management

1 Construction Management

1. 1 Construction Management

1. 1. 1 Construction Management

1. 1. 1_ 1 Construction Management

31_

TOTAL Construction Management

TOTAL Construction Management

TOTAL Construction Management

TOTAL Construction Management

TOTAL GIWW Lock Feasibility S
Prime Contractor's Field Overhead

TOTAL INCL INDIRECTS
Contingency

TOTAL INCL OWNER COSTS

LABOR ID: BYUSOR EQUIP ID: NAT95A

0 5,443,964

5,443,964

0 5,443,964

5,443,964

tudy 1.00 EA 4027785 3,629,550 12401428 34277000

Currency in DOLLARS

CREW ID: BYUSOR

54,335, 76254335762

8,826,310

63,162,072
15,784,418

78,946,490

UPB ID: NAT95A



