

BID RESULTS  
DACW29-00-B-0093

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, KEYHOLE CANAL, PHASE II, CANAL PAVING WESTBANK  
EXPRESSWAY TO WPA CANAL, JEFFERSON PARISH, LA

1. SHAVERS-WHITTLE	\$2,319,600.00
2. CIRCLE, INC.	\$2,204,767.01
3. B & K CONST. CO.	\$2,465,117.25
4. PURNELL CONST. CO. (APP LOW)	\$2,074,430.00
5. HARDROCK CONST.	\$2,245,545.00
6. BARTLETT CONST.	\$2,260,990.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-00-B-0093			2. DATE ISSUED 3 APR 00		3. DATE OPENED 3 MAY 00		PAGE 0F  PAGES			
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. ▶			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						SIGNATURE			DATE SIGNED				
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, KEYHOLE CANAL PHASE II, CANAL PAVING WESTBANK EXPRESSWAY TO WPA CANAL JEFFERSON PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS							
						NO. 1			NO. 2			NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR PURNELL CONS. CO. INC.		B. OFFEROR CIRCLE INC.			B. OFFEROR HARDROCK CONSTRUCTION		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) PO BOX 2702		B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD			B. BID SECURITY (Type and amount) 2305 L&A ROAD		
6. NUMBER OF AMENDMENTS ISSUED 2			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821		C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED METAIRIE, LA 70001			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	Mobilization and	1	LS		43,316.00		165,000.00		54,169.61		210,000.00		
0002	Traffic Control and	1	LS		36,614.00		30,000.00		54,728.06		16,000.00		
0003	Geotextile	15,000	SY	2.16	32,400.00	1.00	15,000.00	1.88	28,200.00	1.25	18,750.00		
0004	Construction Dewatering	1	LS		320,160.00		497,000.00		359,362.32		155,000.00		
0005	Excavation	14,000	CY	8.03	112,420.00	5.50	77,000.00	18.46	258,440.00	13.00	182,000.00		
0006	Wash Racks	4	EA	13,340.	53,360.00	1500.00	6000.00	5305.27	21,221.08	6,000.00	24,000.00		
0007	Granular Material for Sidewalks	700	SY	6.00	4200.00	9.50	6650.00	9.58	6706.00	8.00	5600.00		
0008	Embankment	1,000	CY	9.00	9000.00	9.50	9500.00	12.01	12,010.00	8.00	8000.00		
0009	Bedding Material	5,500	CY	47.50	261,250.00	38.50	211,750.00	41.79	229,845.00	70.00	385,000.00		
0010	Permanent Steel Sheet Piling	18,5000	SF	15.50	286,750.00	11.25	208,125.00	13.95	258,075.00	11.00	203,500.00		
0011	Permanent Vinyl Sheet Piling	800	SF	11.00	800.00	8.75	7000.00	8.73	6984.00	11.00	8800.00		
0012	10 inch CMP	12	LF	131.00	1572.00	60.00	720,000.00	62.83	753.96	100.00	1200.00		

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-00-B-0093			2. DATE ISSUED 3 APR 00		3. DATE OPENED 3 MAY 00		PAGE 0F  PAGES		
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, KEYHOLE CANAL PHASE II, CANAL PAVING WESTBANK EXPRESSWAY TO WPA CANAL JEFFERSON PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR		B. OFFEROR		B. OFFEROR		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 2			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0013	12 inch CMP	85	LF		122.00	10,370.00	70.00	5950.00	83.77	7120.45	100.00	6500.00
0014	15 inch CMP	15	LF		137.00	2055.00	80.00	1200.00	90.75	1361.25	100.00	1500.00
0015	18 inch CMP	31	LF		121.00	3751.00	100.00	3100.00	97.73	3029.63	100.00	3100.00
0016	24 inch CMP	31	LF		151.00	4650.00	150.00	4650.00	111.69	3462.39	100.00	3100.00
0017	30 inch CMP	35	LF		121.00	4235.00	175.00	6125.00	118.67	4153.45	100.00	31,500.00
0018	12 inch PVC	8	LF		149.00	1192.00	70.00	560.00	33.51	268.08	100.00	800.00
0019	Fencing	1,520	LF		18.00	27,360.00	12.50	19,000.00	12.57	19,106.40	11.00	16,720.00
0020	Fertilizing, Seeding and Mulching	0.75	AC		3913.	2934.75	5000.00	3750.00	2513.02	1884.77	2000.00	1500.00
0021	Turf Reinforcement Mat	75	SY		20.00	1500.00	15.00	1125.00	5.58	418.50	33.00	2475.00
0022	Reinforced Concrete Slope Pavement	1,100.00	SQ		470.00	517,000.00	560.00	616,000.00	582.97	64,1267.00	675.00	74,2500.00
0023	Reinforced Concrete Turn Down Walls	1	LS			8671.00		15,000.00		28,002.06		35,000.00
0024	9" Reinforced Concrete Canal Bottom Paving	250	SQ		644.00	161,000.00	560.00	140,000.00	628.67	157,167.50	725.00	181,250.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-00-B-0093			2. DATE ISSUED 3 APR 00		3. DATE OPENED 3 MAY 00		PAGE 0F  PAGES	
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, KEYHOLE CANAL PHASE II, CANAL PAVING WESTBANK EXPRESSWAY TO WPA CANAL JEFFERSON PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR		B. OFFEROR		B. OFFEROR	
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED 2			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0025	Concrete Sidewalk (4" Thick)	850	SY	33.35	28,347.50	28.50	24,225.00	55.33	47,030.50	35.00	29,750.00
	TOTAL				1,942,939.25		2,074,430.00		2,204,767.01		2,245,545.00