

BID RESULTS

SOLICITATION NO. DACW29-02-B-0014

CONTRACT NO. DACW29-02-C-0026

CALCASIEU RIVER AND PASS, LOUISIANA, CALCASIEU RIVER SALT WATER BARRIER, EAST AND WEST NAVIGATION STRUCTURE GUIDEWALL AND DOLPHIN REPLACEMENT, CALCASIEU PARISH, LOUISIANA

5-BIDDER

AQUATERRA CONTRACTING INC.	\$2,496,883.00	(S)	LOWEST BIDDER
1. DOUBLE AUGHT CONSTRUCTION	\$2,736,357.45	(S)	
2. L L & G CONSTRUCTION	\$3,118,461.00	(S)	
3. F. MILLER & SONS	\$3,200,462.00	(S)	
4. KOSTMAYER CONSTRUCTION	\$3,219,469.84	(S)	

Contract Specialist: _____ Date: _____

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-02-B-0014			2. DATE ISSUED 12/05/01		3. DATE OPENED 02/05/02		PAGE OF	2 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE CALCASIEU RIVER AND PASS, LA.,CALCASIEU RIVER SALT WATER BARRIER, EAST AND WEST NAVIGATION STRUCTURE GUIDEWALL AND DOLPHIN REPALACEMENT, CALCASIEU PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR AQUATERRA CONSTRUCTION		A. OFFEROR DOUBLE AUGHT CONSTRUCTION		A. OFFEROR L L & G CONSTRUCTION		
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 405 INDUSTRIAL BLVD		B. BID SECURITY (Type and amount) 2413 CAZALARD ROAD		B. BID SECURITY (Type and amount) P.O. BOX 3701					
6. NUMBER OF AMENDMENTS ISSUED 0003			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED ROBSTOWN TEXAS 78380		C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE LA 70037		C. AMENDMENTS ACKNOWLEDGED HOUMA LA 70363		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMOBLIZATION	1	LS	---	47,060	---	198,000	---	250,000	---	300,00	
0002	DEMOLITION AND REMOVAL	1	LS	---	437,430	---	300,00	---	268,285	---	506,666	
0003	TREATED TIMBER PILING	33,466	LF	163	656,937.58	18.00	602,388	15.90	525,416.20	20.00	669,320	
0004	NEW GUIDEWALLS AND FENDERS	1	LS	---	403,770	---	440,000	---	844,650	---	640,000	
0005	PILE SHOES	231	EA	81.49	18,824.19	40.00	9,240	29.00	6,699	100.00	23,100	
0006	NEW DOLPHINS	04	EA	2110	8,440	24,000	96,000	30,000	120,000	5000	20,000	
0007	PLASTIC WALES, THRUST BLOCKS, SHEAR BLOCKS AND GIRTS	10,765	LF	128.18	1,379,857.70	67.00	721,255	56.65	609,837.25	75.00	807,375	
0008	WASHDOWN SYSTEM	1	LS	---	90,730	---	85,000	---	58,770	---	92,000	
0009	ELECTRICAL WORK	1	LS	---	33,000	---	45,000	---	52,700	---	60,000	
	TOTAL	---	---	---	3,076,049.47	---	2,496,883	---	2,736,357.45	---	3,118,461	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-02-B-0014			2. DATE ISSUED 12/05/01		3. DATE OPENED 02/05/02		PAGE OF	2 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE CALCASIEU RIVER AND PASS, LA.,CALCASIEU RIVER SALT WATER BARRIER, EAST AND WEST NAVIGATION STRUCTURE GUIDEWALL AND DOLPHIN REPALACEMENT, CALCASIEU PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR F. MILLER & SONS INC		A. OFFEROR KOSTMAYER CONSTRUCTION INC		A. OFFEROR		
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 16863		B. BID SECURITY (Type and amount) 2112 VETERANS BLVD		B. BID SECURITY (Type and amount)					
6. NUMBER OF AMENDMENTS ISSUED 0003			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED LAKE CHARLES, LA 70616		C. AMENDMENTS ACKNOWLEDGED METAIRIE, LOUISIANA 70002		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMOBLIZATION	1	LS	---	47,060	---	300,000	---	115,000	---	---	
0002	DEMOLITION AND REMOVAL	1	LS	---	437,430	---	430,000	---	538,140	---	---	
0003	TREATED TIMBER PILING	33,466	LF	163	656,937.58	19.50	652,587	20.24	677,351.84	---	---	
0004	NEW GUIDEWALLS AND FENDERS	1	LS	---	403,770	---	500,000	---	871,750	---	---	
0005	PILE SHOES	231	EA	81.49	18,824.19	50.00	11,550	40.00	9,240	---	---	
0006	NEW DOLPHINS	04	EA	2110	8,440	14,000	56,000	14,250	57,000	---	---	
0007	PLASTIC WALES, THRUST BLOCKS, SHEAR BLOCKS AND GIRTS	10,765	LF	128.18	1,379,857.70	105.00	1,130,325	75.00	807,375	---	---	
0008	WASHDOWN SYSTEM	1	LS	---	90,730	---	55,000	---	87,391	---	---	
0009	ELECTRICAL WORK	1	LS	---	33,000	---	65,000	---	56,222	---	---	
	TOTAL	---	---	---	3,076,049.47	---	3,200,462	---	3,219,469.84	---	---	