

BID RESULTS

SOLICITATION NO. DACW29-02-B-0021

CONTRACT NO. DACW29-03-C-0001

WEST BANK AND VICINITY, NEW ORLEANS, LOUISIANA, HURRICANE PROTECTION PROJECT,
WEST OF ALGIERS CANAL COUSINS PUMPING STATION COMPLEX DISCHARGE CHANNEL,
FLOODWALLS AND CONCRETE CULVERT JEFFERSON PARISH, LOUISIANA

2-BIDDERS

AQUATERRA CONTRACTING, INC.	\$11,117,542.50	(S) HUBZONE	LOWEST BIDDER
JOHNSON BROTHERS	\$16,637,098.00	(L)	

Contract Specialist: _____ Date: _____

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-02-B-0021			2. DATE ISSUED 02 AUG 2002		3. DATE OPENED 24 SEPT 2002		PAGE OF	6 PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE WEST BANK & VICINITY, NEW ORLEANS, LOUISIANA HURRICANE PROTECTION PROJECT, WEST OF ALGIERS COUSINS PUMPING STATION COMPLEX DISCHARGE CHANNEL, FLOODWALLS & CONCRETE CULVERT, JEFFERSON PARISH, LA ED-00-046			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR AQUATERRA CONTRACTING INC.		A. OFFEROR JOHNSON BROS		A. OFFEROR	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 405 INDUSTRIAL BLVD		B. BID SECURITY (Type and amount) 2617-A EDENBORN AVE		B. BID SECURITY (Type and amount)				
<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED ROBSTOWN, TX 78380		C. AMENDMENTS ACKNOWLEDGED METAIRIE, LA 70002		C. AMENDMENTS ACKNOWLEDGED				
6. NUMBER OF AMENDMENTS ISSUED 0004											
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
	DISCHARGE CHANNEL FLOODWALL & CONCRETE CULVERT BID ITEMS:	---	---	---	---	---	---	---	---	---	---
0001	MOBILIZATION & DEMobilIZATION	1	LS	---	420,000	---	800,000	---	1,000,000	---	
0002	SILT FENCE	1	LS	---	20,000	---	3,200	---	5,000	---	
0003	TURBIDITY CURTAIN	820	LF	55	45,100	35	28,700	40	32,800		
0004	TRAFFIC CONTROL & COORDINATION	1	LS	---	24,000	---	75,000	---	20,000	---	
0005	TRUCK WASHDOWN RACK	1	LS	---	49,000	---	120,000	---	10,000	---	
0006	GEOTEXTILE SEPARATOR	7,915	SY	3	23,745	2	15,830	6	47,490		
0007	CLEARING & GRUBBING	1	LS	---	1,200	---	7,000	---	50,000	---	
0008	CONSTRUCTION DEWATERING	1	LS	---	78,000	---	35,000	---	50,000	---	
0009	TEMPORARY RETAINING STRUCTURES	1	LS	---	452,000	---	500,000	---	900,000	---	
0010	DISCHARGE CHANNEL EXCAVATION	37,105	CY	8	296,840	12	445,260	10	371,050		
0011A	HARVEY CANAL EXCAVATON (TOP TWO FEET)	6,000	CY	58	348,000	25	150,000	55	330,000		
0011B	CONCRETE CULVERT ACCESS CHANNEL EXCAVATION	15,280	CY	8	122,240	10	152,800	10	152,800		

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-02-B-0021			2. DATE ISSUED 02 AUG 2002		3. DATE OPENED 24 SEPT 2002		PAGE OF 6 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE WEST BANK & VICINITY, NEW ORLEANS, LOUISIANA HURRICANE PROTECTION PROJECT, WEST OF ALGIERS COUSINS PUMPING STATION COMPLEX DISCHARGE CHANNEL, FLOODWALLS & CONCRETE CULVERT, JEFFERSON PARISH, LA ED-00-046			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR		A. OFFEROR		A. OFFEROR	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0012	DEGRADING	1,500	CY	2.30	3,450	8	12,000	6	9,000		
0013	STRUCTURAL EXCAVATION	3,275	CY	5.40	17,865	1.50	4,912.50	10	32,750		
0014A	STRUCTURAL BACKFILL OBTAINED FROM EXCAVATION	2,950	CY	18.40	54,280	4	11,800	17	50,150		
0014B	STRUCTURAL BACKFILL – NON-PLASTIC MATERIAL	3,350	CY	23.50	78,725	25	83,750	40	134,000		
0015	EMBANKMENT, COMPACTED FILL	247	CY	15	3,705	20	4,940	8	1,976		
0016	PILING, CONCRETE PRECAST, PRESTRESSED (12 IN X 12 IN)	480	LF	32.60	15,648	40	19,200	120	57,600		
0017	PILING, CONCRETE PRECAST, PRESTRESSED (16 IN X 16 IN)	2,185	LF	38	83,030	40	88,400	40	87,400		
0018	RIPRAP	8,250	TON	34	280,500	40	330,000	30	247,500		
0019	PILING, STEEL SHEET, TYPE Z1 (I-WALL)	27,323	SF	17	464,491	20	546,460	18	491,814		
0020	PILING, STEEL SHEET, TYPE Z2 (CANTILEVER WALL)	16,050	SF	27	433,350	30	481,500	35	561,750		
0021A	PILING, STEEL SHEET, TYPE Z3 (RETAINING WALL)	19,922	SF	14	278,908	15	298,830	30	597,660		
0021B	PILING, STEEL SHEET, TYPE Z3 (SEEPAGE WALL)	4,575	SF	13.80	63,135	15	68,625	48	219,600		
NSN 7540-01-150-0981 501419-101 NOTE: If more than two offers are received, continue on OF 1419A. OPTIONAL FORM 1419 (11-88) Prescribed by GSA - FAR (48 CFR) 53.236-1											
ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-02-B-0021			2. DATE ISSUED 02 AUG 2002		3. DATE OPENED 24 SEPT 2002		PAGE OF 6 PAGES	

7. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICER (TITLE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE WEST BANK & VICINITY, NEW ORLEANS, LOUISIANA HURRICANE PROTECTION PROJECT, WEST OF ALGIERS COUSINS PUMPING STATION COMPLEX DISCHARGE CHANNEL, FLOODWALLS & CONCRETE CULVERT, JEFFERSON PARISH, LA ED-00-046			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR		A. OFFEROR		A. OFFEROR	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)				
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED				
6. NUMBER OF AMENDMENTS ISSUED 0004											
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0022	PILING, STEEL SHEET, TYPE Z4 (T-WALL)	1,503	SF	13	19,539	15	22,545	36	54,108		
0023	PILING, STEEL SHEET, TYPE Z5 (BRACED WALL)	6,530	SF	13.50	88,155	15	97,950	20	130,600		
0024	CONNECTOR PILES	2,230	LF	108	240,840	80	178,400	300	669,000		
0025	BRACED WALL BATTER PILES	660	LF	66.20	43,692	52	34,320	75	49,500		
0026A	TEMPORARY GUIDE PILE DOLPHINS INSTALLATION	1	LS	---	36,000	---	50,000	---	80,000	---	
0026B	TEMPORARY GUIDE PILE DOLPHINS REMOVAL	1	LS	---	7,000	---	2,500	---	20,000	---	
0027	DRAINAGE PIPING	1	LS	---	28,000	---	50,000	---	25,000	---	
0028	DRAINAGE STRUCTURES	1	LS	---	10,000	---	7,000	---	7,000	---	
0029	AGGREGATE SURFACING (12" THICK)	2,500	CY	35.40	88,500	40	100,000	43	107,500		
0030	CHAIN LINK FENCING	270	LF	9.50	2,565	26	7,020	15	4,050		
0031	GATES	2	EA	590	1,180	1,500	3,000	1,500	3,000		
0032	FERTILIZING, SEED & MULCHING	2	AC	2,360	4,720	2,500	5,000	2,300	4,600		
0033A	DELETED	---	---	---	---	---	---	---	---	---	---

7. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICER (TITLE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE WEST BANK & VICINITY, NEW ORLEANS, LOUISIANA HURRICANE PROTECTION PROJECT, WEST OF ALGIERS COUSINS PUMPING STATION COMPLEX DISCHARGE CHANNEL, FLOODWALLS & CONCRETE CULVERT, JEFFERSON PARISH, LA ED-00-046			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR		A. OFFEROR		A. OFFEROR	
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0033	FLOAT-IN CONCRETE CULVERT – FABRICATION & ASSEMBLY	1	LS	---	3,750,000	---	3,800,000	---	4,883,000	---	
0034	FLOAT-IN CONCRETE CLUVERT – TRANSPORT & HANDLING	1	LS	---	360,000	---	100,000	---	300,000	---	
0035	FLOAT-IN CONCRETE CULVERT – INSTALL - POSITIONING & SETDOWN	1	LS	---	220,000	---	250,000	---	1,100,000	---	
0036	REINFORCED CONCRETE I-WALL	1	LS	---	272,000	---	400,000	---	460,000	---	
0037	REINFORCED CONCRETE T-WALL	1	LS	---	200,000	---	125,000	---	250,000	---	
0038	REINFORCED CONCRETE CAP	1	LS	---	30,000	---	70,000	---	65,000	---	
0039	STRUCTURAL STEEL, RETAINING WALL	1	LS	---	50,000	---	125,000	---	60,000	---	
0040	STRUCTURAL STEEL, BRACED WALL	1	LS	---	10,000	---	75,000	---	15,000	---	
0041	PAINTING	1	LS	---	60,000	---	40,000	---	100,000	---	
	DISCHARGE CHANNEL FLOODWALL & CONCRETE CULVERT (0001-0041)	SUBTOTAL:	---	---	9,179,223	---	9,824,942.50	---	13,847,698	---	
	RELOCATED 36 WATER LINE CANAL CROSSING BID ITEMS	---	---	---	---	---	---	---	---	---	--
0042	36" PVC – C 905 PIPE	220	LF	275	60,500	250	55,000	580	127,600		
0043	36" DUCTILE IRON PIPE	60	LF	335	20,100	220	13,200	700	42,000		

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-02-B-0021			2. DATE ISSUED 02 AUG 2002		3. DATE OPENED 24 SEPT 2002		PAGE OF 56 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE		DATE SIGNED			
5. PROJECT TITLE WEST BANK & VICINITY, NEW ORLEANS, LOUISIANA HURRICANE PROTECTION PROJECT, WEST OF ALGIERS COUSINS PUMPING STATION COMPLEX DISCHARGE CHANNEL, FLOODWALLS & CONCRETE CULVERT, JEFFERSON PARISH, LA ED-00-046			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR		A. OFFEROR		A. OFFEROR	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)				
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	I. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0044	DUCTILE IRON FITTINGS	9	TON	28,347	255,123	20,000	180,000	14,000	126,000		
0045	36" RELOCATED AERIAL CROSSING	1	LS	---	360,000	---	200,000	---	500,000	---	
0046	36" H.D. POLYETHYLENE RELOCATED SUBMARINE CROSSING	1	LS	---	200,000	---	150,000	---	350,000	---	
0047	36" D.I. RELOCATED LEVEE CROSSING	1	LS	---	70,000	---	45,000	---	240,000	---	
0048	WATER LINE MARKERS	5	EA	271.40	1,357	1,100	5,500	500	2,500		
0049	1" AIR RELIEF VALVE INSTALLATIONS	4	EA	271.50	1,086	1,500	6,000	500	2,000		
0050	PILE-SUPPORTED WARNING SIGN MARKERS	1	EA	---	2,360	---	3,000	---	15,000	---	
0051	WIRE GUARDS FOR AERIAL CROSSING	2	EA	944	1,888	5,000	10,000	6,000	12,000		
	RELOCATE 36" WATER LINE CANAL CROSSING (0042-0051)	SUBTOTAL	---	---	972,414	---	667,700	---	1,417,100	---	
	MODIFICATIONS TO EXISTING 36" WATER LINE BID ITEMS:	---	---	---	---	---	---	---	---	---	---
0052	MODIFIED 36" AERIAL CROSSING & TIE-IN	1	LS	---	290,000	---	200,000	---	400,000	---	
0053	MODIFIED 36" H.D. POLYETHYLENE SUBMARINE CROSSING & TIE-IN	1	LS	---	210,000	---	150,000	---	350,000	---	
NSN 7540-01-150-0981 501419-101 NOTE: If more than two offers are received, continue on OF 1419A. OPTIONAL FORM 1419 (11-88) Prescribed by GSA - FAR (48 CFR) 53.236-1											
ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-02-B-0021			2. DATE ISSUED 02 AUG 2002		3. DATE OPENED 24 SEPT 2002		PAGE OF 6 PAGES	

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICER (TITLE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE WEST BANK & VICINITY, NEW ORLEANS, LOUISIANA HURRICANE PROTECTION PROJECT, WEST OF ALGIERS COUSINS PUMPING STATION COMPLEX DISCHARGE CHANNEL, FLOODWALLS & CONCRETE CULVERT, JEFFERSON PARISH, LA ED-00-046			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR		A. OFFEROR		A. OFFEROR	
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	J. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0054	WATER LINE MARKER	1	EA	---	271.00	---	5,500	---	500.00	---	
0055	PILE-SUPPORTED WATER LINE MARKER	1	EA	---	2,360	---	3,000	---	15,000	---	
0056	PIPE-SUPPORTED WATER LINE MARKER	1	EA	---	590.00	---	2,200	---	2,000	---	
0057	WIRE GUARDS FOR AERIAL CROSSING	2	EA	944	1,888	5,000	10,000	6,000	120,000		
0058	4" AIR RELIEF VALVE INSTALLATIONS	1	EA	---	590.00	---	8,000	---	2,800	---	
0059	MODIFIED 36" D.I. TIE TO EXISTING LEVEE CROSSING	1	LS	---	50,000	---	150,000	---	400,000	---	
	MODIFICATIONS TO EXISTING 36" WATER LINE (0052-0059)	SUBTOTAL	---	---	555,699	---	528,700	---	1,182,300	---	
0060	DEWATERING WALL	1	LS	---	40,000	---	90,000	---	150,000	---	
0061	PDA (PILING, CONCRETE PRECAST, PRESTRESSED, 16"X16")	2	EA	3,540	7,080	3,100	6,200	20,000	40,000		
	TOTAL	---	---	---	10,754,416.00	---	11,117,542.50	---	16,637,098.00	---	