

BID RESULTS

SOLICITATION NO. DACW29-02-B-0036

CONTRACT NO. DACW29-02-C-0014

MISSISSIPPI RIVER GULF OUTLET MAINTENANCE DREDGING C/L STATION 3650+00 TO C/L STATION 3935+00 MILE (-) 3.1 TO MILE (-) 8.5, PLAQUEMINES PARISH, LOUISIANA

3-BIDDER

BEAN STUYVESANT, L L C	\$3,854,000.00	(L)	LOWEST BIDDER
1. WEEKS MARINE, INC.	\$5,085,000.00	(L)	
2. NATCO LIMITED PARTNERSHIP	\$5,643,348.00	(L)	

Contract Specialist: _____

Date: _____

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-02-B-0036			2. DATE ISSUED 05 DEC 01		3. DATE OPENED 19 Dec 01		PAGE OF	1 PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE MISSISSIPPI RIVER GULF OUTLET MAINTENANCE DREDGING C/L STATION 3650+00 TO C/L STATION 3935+00 MILE (-) 3.1 TO MILE (-) 8.5, PLAQUEMINES PARISH, LA ED 01-052			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR BEAN STUYVESANT, L L C		A. OFFEROR WEEKS MARINE, INC.		A. OFFEROR NATCO LIMITED PARTNERSHIP	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P O BOX 51118		B. BID SECURITY (Type and amount) 304 GAILLE DRIVE		B. BID SECURITY (Type and amount) 2122 YORK ROAD				
<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70151		C. AMENDMENTS ACKNOWLEDGED COVINGTON, LA 70433		C. AMENDMENTS ACKNOWLEDGED OAK BROOK, IL 60523				
6. NUMBER OF AMENDMENTS ISSUED 0002											
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	01	LS	XXX	578,100	XXX	300,000	XXX	300,000	XXX	789,340
0002	DREDGING	1,700,000	CY	2.49	4,233,000	1.97	3,349,000	2.75	4,675,000	2.67	4,539,000
0003	OPTION SEA TURTLE OBSERVERS	40	DAY	600	24,000	450	18,000	500	20,000	610	24,400
0004	OPTION – MOBILIZATION & DEMOBILIZATION FOR SEA	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX
	TURTLE TRAWLING AND RELOCATION	01	LS	XXX	6,100	XXX	7,000	XXX	10,000	XXX	6,248
0005	OPTION – SEA TURTLE TRAWLING & RELOCATION	40	DAY	6700	268,000	4500	180,000	2,000	80,000	7109	284,360
	TOTAL	XXX	XXX	XXX	5,109,200	XXX	3,854,000	XXX	5,085,000	XXX	5,643,348