

BID RESULTS

SOLICITATION NO. DACW29-02-B-0069
CONTRACT NO. DACW29-03-C-0018

LAKE PONTCHARTRAIN, LOUISIANA AND VICINITY, HIGH LEVEL PLAN REACH 1 STRUCTURES, ALMEDIA
AND WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HIGHWAY ST. CHARLES
PARISH, LOUISIANA

8-BIDDERS

| | | |
|----------------------------------|-----------------------|--------------------------|
| BOH BROS CONSTRUCTION LLC | \$2,748,843.50 | (L) LOWEST BIDDER |
| SHAVERS WHITTLE CONSTRUCTION INC | \$3,037,160.00 | (S) |
| PHYLWAY CONSTRUCTION | \$3,184,542.00 | (S/WO) |
| LL&G CONSTRUCTION INC | \$3,232,932.00 | (S/WO) |
| CIRCLE, INC. | \$3,264,261.80 | (S) |
| KOSTMAYERS CONSTRUCTION | \$3,476,578.00 | (S) |
| HARRY PEPPER & ASSOC. | \$3,686,070.00 | (S) |
| GULF GROUP | \$4,246,649.96 | (SDB HUB) |

NOTE: BIDDER NO. 7, HARRY PEPPER & ASSOC., THE CORRECT GRAND TOTAL SHOULD READ \$3,686,070.50 AND NOT \$3,686,070.00.
BIDDER NO. 8, GULF GROUP, CLIN NUMBER 0007 TOTAL SHOULD READ \$28,842.88 AND NOT \$28,765.76 WHICH MAKES THE
CORRECT GRAND TOTAL OF \$4,246,727.08 AND NOT \$4,246,649.96.

Contract Specialist: _____

Date: _____

| | | | | | | | | | | | |
|---|----------------------------------|----------------------|--|------------------|------------------|---|------------------------|---|------------------------|---|------------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> A. HIRED LABOR | | | A. OFFEROR Boh Bros. Construction Co., LLC | | A. OFFEROR Shavers-Whittle Construction Inc. | | A. OFFEROR Phylway Construction, LLC | |
| | | | <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) | | | B. BID SECURITY (Type and amount) 730 South Tonti Street | | B. BID SECURITY (Type and amount) Post Office Box 1448 | | B. BID SECURITY (Type and amount) Post Office Box 1277 | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit) | | | C. AMENDMENTS ACKNOWLEDGED New Orleans, Louisiana 70119 | | C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70470 | | C. AMENDMENTS ACKNOWLEDGED Thibodaux, Louisiana 70302 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0001 | MOBILIZATION & DEMOBILIZATION | 1 | LS | XXX | 143,803.00 | XXX | 134,000.00 | XXX | 235,000.00 | XXX | 234,000.00 |
| 0002 | TRUCK WASH DOWN RACK | 1 | LS | XXX | 13,001.00 | XXX | 40,000.00 | XXX | 40,000.00 | XXX | 45,000.00 |
| | ALMEDIA DRAINAGE STRUCTURE | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX |
| 0003 | CLEARING & GRUBBING | 1 | LS | XXX | 112,082.00 | XXX | 15,000.00 | XXX | 50,000.00 | XXX | 70,000.00 |
| 0004 | STRUCTURAL EXCAVATION | 1 | LS | XXX | 50,278.00 | XXX | 50,000.00 | XXX | 40,000.00 | XXX | 80,000.00 |
| 0005 | CONSTRUCTION DEWATERING | 1 | LS | XXX | 71,145.00 | XXX | 30,000.00 | XXX | 20,000.00 | XXX | 33,000.00 |
| 0006 | GEOTEXTILE SEPARATOR | 4,600 | SY | 2.60 | 11,960.00 | 1.50 | 6,900.00 | 2.00 | 9,200.00 | 1.75 | 8,050.00 |
| 0007 | REINFORCEMENT GEOTEXTILE | 3,856 | SY | 14.40 | 55,526.40 | 5.50 | 21,208.00 | 15.00 | 57,840.00 | 5.00 | 19,280.00 |
| 0008 | BEDDING | 36 | CY | 50.00 | 1,800.00 | 42.00 | 1,512.00 | 50.00 | 1,800.00 | 60.00 | 2,160.00 |
| 0009 | RIPRAP | 100 | TON | 46.80 | 4,680.00 | 55.00 | 5,500.00 | 60.00 | 6,000.00 | 55.00 | 5,500.00 |
| 0010 | CHANNEL EXCAVATION | 2,000 | CY | 5.00 | 10,000.00 | 10.00 | 20,000.00 | 10.00 | 20,000.00 | 4.75 | 9,500.00 |
| 0011 | STRUCTURAL BACKFILL | 1 | LS | XXX | 23,112.00 | XXX | 30,000.00 | XXX | 10,000.00 | XXX | 15,000.00 |

| | | | | | | | | | | | |
|---|---|----------------------|--|------------------|------------------|---|------------------------|---|------------------------|---|------------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> A. HIRED LABOR | | | A. OFFEROR Boh Bros. Construction Co., LLC | | A. OFFEROR Shavers-Whittle Construction Inc. | | A. OFFEROR Phylway Construction, LLC | |
| | | | <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) | | | B. BID SECURITY (Type and amount) 730 South Tonti Street | | B. BID SECURITY (Type and amount) Post Office Box 1448 | | B. BID SECURITY (Type and amount) Post Office Box 1277 | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit) | | | C. AMENDMENTS ACKNOWLEDGED New Orleans, Louisiana 70119 | | C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70470 | | C. AMENDMENTS ACKNOWLEDGED Thibodaux, Louisiana 70302 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | F. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0012 | COMPACTED FILL | 13,000 | CY | 13.40 | 174,200.00 | 12.50 | 162,500.00 | 10.00 | 130,000.00 | 10.00 | 130,000.00 |
| 0013 | UNCOMPACTED FILL | 11,250 | CY | 9.50 | 106,875.00 | 11.00 | 123,750.00 | 9.00 | 101,250.00 | 8.00 | 90,000.00 |
| 0014 | SAND FILL | 3,500 | CY | 1.70 | 5,950.00 | 5.50 | 19,250.00 | 4.00 | 14,000.00 | 4.00 | 14,000.00 |
| 0015 | PILING, CONCRETE PRECAST, PRESTRESSED (14"X 14") | 6,085 | LF | 33.30 | 202,630.50 | 21.00 | 127,785.00 | 25.00 | 152,125.00 | 24.00 | 146,040.00 |
| 0016 | STEEL SHEET PILING, TYPE Z | 6,050 | SF | 12.50 | 75,625.00 | 12.00 | 72,600.00 | 14.00 | 84,700.00 | 12.00 | 72,600.00 |
| 0017 | ROOFING/SEEPAGE PILING | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX |
| | STEEL SHEET, TYPE Z (OPTION 1) | 1,570 | SF | --- | --- | --- | --- | 17.00 | 26,690.00 | 18.00 | 28,260.00 |
| | VINYL SHEET, TYPE Z (OPTION 2) | 1,570 | SF | 10.80 | 16,956.00 | 13.00 | 20,410.00 | --- | --- | --- | --- |
| 0018 | CONCRETE – STABILIZATION SLAB | 1 | LS | XXX | 5,851.00 | XXX | 15,000.00 | XXX | 10,000.00 | XXX | 20,000.00 |
| 0019 | REINFORCED CONCRETE – DRAINAGE STRUCTURE | 1 | LS | XXX | 103,618.00 | XXX | 85,000.00 | XXX | 110,000.00 | XXX | 165,000.00 |
| 0020 | REINFORCED CONCRETE – T WALLS & WING WALLS | 1 | LS | XXX | 141,971.00 | XXX | 122,000.00 | XXX | 125,000.00 | XXX | 115,000.00 |
| 0021 | FERTILIZING AND SEEDING | 10 | AC | 1,561.00 | 1,561.00 | 400.00 | 4,000.00 | 500.00 | 5,000.00 | 400.00 | 4,000.00 |

| | | | | | | | | | | | |
|---|------------------------------------|----------------------|--|--|------------------|---|------------------------|---|------------------------|---|------------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR Boh Bros. Construction Co., LLC | | A. OFFEROR Shavers-Whittle Construction Inc. | | A. OFFEROR Phylway Construction, LLC | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 730 South Tonti Street | | B. BID SECURITY (Type and amount) Post Office Box 1448 | | B. BID SECURITY (Type and amount) Post Office Box 1277 | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED New Orleans, Louisiana 70119 | | C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70470 | | C. AMENDMENTS ACKNOWLEDGED Thibodaux, Louisiana 70302 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | G. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0022 | SURFACING, CRUSHED STONE | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX |
| 0022AA | FIRST 1150 | 1,150 | CY | 30.60 | 35,190.00 | 30.00 | 34,500.00 | 40.00 | 46,000.00 | 40.00 | 46,000.00 |
| 0022AB | ALL OVER 1150 | 350 | CY | 31.50 | 11,025.00 | 30.00 | 10,500.00 | 40.00 | 14,000.00 | 40.00 | 14,000.00 |
| 0023 | MISCELLANEOUS METALWORK | 1 | LS | XXX | 12,101.00 | XXX | 25,000.00 | XXX | 15,000.00 | XXX | 12,000.00 |
| 0024 | TRASH RACKS | 2 | EA | 9,733.00 | 19,466.00 | 7,500.00 | 15,000.00 | 12,500.00 | 25,000.00 | 15,000.00 | 30,000.00 |
| 0025 | CLAY COFFERDAM | 1,700 | CY | 16.00 | 27,200.00 | 16.00 | 27,200.00 | 10.00 | 17,000.00 | 11.00 | 18,700.00 |
| 0026 | BULKHEADS | 2 | EA | 15,968.00 | 31,936.00 | 7,500.00 | 15,000.00 | 13,000.00 | 26,000.00 | 20,000.00 | 40,000.00 |
| 0027 | SLUICE GATES AND HOISTS | 1 | EA | XXX | 45,085.00 | XXX | 20,000.00 | XXX | 17,500.00 | XXX | 22,000.00 |
| 0028 | CHAIN LINK FENCING | 280 | LF | 36.50 | 10,220.00 | 25.00 | 7,000.00 | 25.00 | 7,000.00 | 22.00 | 6,160.00 |
| 0029 | GATES | 4 | EA | 1,918.00 | 7,672.00 | 700.00 | 2,800.00 | 800.00 | 3,200.00 | 1,000.00 | 4,000.00 |
| 0030 | PAINTING | 1 | LS | XXX | 6,056.00 | XXX | 1,000.00 | XXX | 1,000.00 | XXX | 6,000.00 |
| 0031 | CLEARING & GRUBBING | 1 | LS | XXX | 98,167.00 | XXX | 20,000.00 | XXX | 70,000.00 | XXX | 70,000.00 |

| | | | | | | | | | | | |
|---|---|----------------------|--|------------------|------------------|---|------------------------|---|------------------------|---|------------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> A. HIRED LABOR | | | A. OFFEROR Boh Bros. Construction Co., LLC | | A. OFFEROR Shavers-Whittle Construction Inc. | | A. OFFEROR Phylway Construction, LLC | |
| | | | <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) | | | B. BID SECURITY (Type and amount) 730 South Tonti Street | | B. BID SECURITY (Type and amount) Post Office Box 1448 | | B. BID SECURITY (Type and amount) Post Office Box 1277 | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit) | | | C. AMENDMENTS ACKNOWLEDGED New Orleans, Louisiana 70119 | | C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70470 | | C. AMENDMENTS ACKNOWLEDGED Thibodaux, Louisiana 70302 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | H. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0032 | STRUCTURAL EXCAVATION | 1 | LS | XXX | 63,988.00 | XXX | 60,000.00 | XXX | 60,000.00 | XXX | 85,000.00 |
| 0033 | CONSTRUCTION DEWATERING | 1 | LS | XXX | 71,145.00 | XXX | 30,000.00 | XXX | 20,000.00 | XXX | 35,000.00 |
| 0034 | GEOTEXTILE SEPARATOR | 24,500 | SY | 2.50 | 61,250.00 | 1.50 | 36,750.00 | 2.00 | 49,000.00 | 1.75 | 42,875.00 |
| 0035 | REINFORCEMENT GEOTEXTILE | 4,125 | SY | 14.50 | 59,812.50 | 5.50 | 22,687.50 | 15.00 | 61,875.00 | 5.00 | 20,625.00 |
| 0036 | BEDDING | 45 | CY | 47.30 | 2,128.50 | 42.00 | 1,890.00 | 50.00 | 2,250.00 | 60.00 | 2,700.00 |
| 0037 | RIPRAP | 125 | TON | 44.90 | 5,612.50 | 55.00 | 6,875.00 | 60.00 | 7,500.00 | 55.00 | 6,875.00 |
| 0038 | CHANNEL EXCAVATION | 2,100 | CY | 4.80 | 10,080.00 | 10.00 | 21,000.00 | 9.00 | 18,900.00 | 4.75 | 9,975.00 |
| 0039 | STRUCTURAL BACKFILL | 1 | LS | XXX | 30,886.00 | XXX | 35,000.00 | XXX | 14,000.00 | XXX | 15,000.00 |
| 0040 | COMPACTED FILL | 15,300 | CY | 14.20 | 217,260.00 | 12.50 | 191,250.00 | 10.00 | 153,000.00 | 10.50 | 160,650.00 |
| 0041 | UNCOMPACTED FILL | 12,000 | CY | 10.40 | 124,800.00 | 11.00 | 132,000.00 | 9.00 | 108,000.00 | 8.50 | 102,000.00 |
| 0042 | SAND FILL | 7,120 | CY | 1.70 | 12,104.00 | 5.50 | 39,160.00 | 4.00 | 28,480.00 | 4.25 | 30,260.00 |
| 0043 | PILING, CONCRETE PRECAST, PRESTRESSED (14"X 14") | 7,028 | LF | 33.20 | 233,329.60 | 22.00 | 154,616.00 | 25.00 | 175,700.00 | 24.00 | 168,672.00 |

| | | | | | | | | | | | |
|---|---|----------------------|--|------------------|------------------|---|------------------------|---|------------------------|---|------------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> A. HIRED LABOR | | | A. OFFEROR Boh Bros. Construction Co., LLC | | A. OFFEROR Shavers-Whittle Construction Inc. | | A. OFFEROR Phylway Construction, LLC | |
| | | | <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) | | | B. BID SECURITY (Type and amount) 730 South Tonti Street | | B. BID SECURITY (Type and amount) Post Office Box 1448 | | B. BID SECURITY (Type and amount) Post Office Box 1277 | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit) | | | C. AMENDMENTS ACKNOWLEDGED New Orleans, Louisiana 70119 | | C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70470 | | C. AMENDMENTS ACKNOWLEDGED Thibodaux, Louisiana 70302 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | I. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0044 | STEEL SHEET PILING, TYPE Z | 6,150 | SF | 12.50 | 76,875.00 | 13.00 | 79,950.00 | 14.00 | 86,100.00 | 12.00 | 73,800.00 |
| 0045 | ROOFING/SEEPAGE PILING | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX |
| | STEEL SHEET, TYPE Z (OPTION 1) | 1,550 | SF | 11.00 | 17,050.00 | --- | --- | 17.00 | 26,350.00 | 18.00 | 27,900.00 |
| | VINYL SHEET, TYPE Z (OPTION 2) | 1,550 | SF | 6,436.00 | 6,436.00 | 13.00 | 20,150.00 | --- | --- | --- | --- |
| 0046 | CONCRETE – STABILIZATION SLAB | 1 | LS | XXX | 130,986.00 | XXX | 17,500.00 | XXX | 10,000.00 | XXX | 30,000.00 |
| 0047 | REINFORCED CONCRETE – DRAINAGE STRUCTURE | 1 | LS | XXX | 138,786.00 | XXX | 105,000.00 | XXX | 120,000.00 | XXX | 170,000.00 |
| 0048 | REINFORCED CONCRETE – T WALLS & WING WALLS | 1 | LS | XXX | 138,786.00 | XXX | 120,000.00 | XXX | 125,000.00 | XXX | 110,000.00 |
| 0049 | FERTILIZING & SEEDING | 7 | AC | 1,561.00 | 10,927.00 | 400.00 | 2,800.00 | 500.00 | 3,500.00 | 400.00 | 2,800.00 |
| 0050 | CLAY COFFERDAM | 2,000 | CY | 16.80 | 33,600.00 | 16.00 | 32,000.00 | 10.00 | 20,000.00 | 11.00 | 22,000.00 |
| 0051 | SURFACING, CRUSHED STONE | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX |
| 0051AA | FIRST 6,000 | 6,000 | CY | 29.00 | 174,000.00 | 30.00 | 180,000.00 | 40.00 | 240,000.00 | 40.00 | 240,000.00 |
| 0051AB | ALL OVER 6,000 | 1,500 | CY | 29.40 | 44,100.00 | 30.00 | 45,000.00 | 40.00 | 60,000.00 | 40.00 | 60,000.00 |

| | | | | | | | | | | | |
|--|---------------------------------|----------------------|---|--|----------------|---|---------------------|---|---------------------|---|---------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR Boh Bros. Construction Co., LLC | | A. OFFEROR Shavers-Whittle Construction | | A. OFFEROR Phylway Construction, LLC | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 730 South Tonti Street | | B. BID SECURITY (Type and amount) Post Office Box 1448 | | B. BID SECURITY (Type and amount) Post Office Box 1277 | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED New Orleans, Louisiana 70119 | | C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70470 | | C. AMENDMENTS ACKNOWLEDGED Thibodaux, Louisiana 70302 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | J. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0052 | MISCELLANEOUS METALWORK | 1 | LS | XXX | 23,927.00 | XXX | 25,000.00 | XXX | 20,000.00 | XXX | 16,000.00 |
| 0053 | TRASH RACKS | 4 | EA | 9,509.00 | 38,036.00 | 7,500.00 | 30,000.00 | 10,000.00 | 40,000.00 | 15,000.00 | 60,000.00 |
| 0054 | BULKHEADS | 2 | EA | 22,648.00 | 45,296.00 | 7,500.00 | 15,000.00 | 18,000.00 | 36,000.00 | 23,000.00 | 46,000.00 |
| 0055 | SLUICE GATES & HOISTS | 2 | EA | 45,086.00 | 90,172.00 | 20,000.00 | 40,000.00 | 17,500.00 | 35,000.00 | 25,000.00 | 50,000.00 |
| 0056 | REMOVAL OF EXISTING CULVERTS | 1 | LS | XXX | 3,251.00 | XXX | 10,000.00 | XXX | 15,000.00 | XXX | 5,000.00 |
| 0057 | CHAIN LINK FENCING | 280 | LF | 36.50 | 10,220.00 | 25.00 | 7,000.00 | 25.00 | 7,000.00 | 22.00 | 6,160.00 |
| 0058 | GATES | 4 | EA | 1,918.00 | 7,672.00 | 700.00 | 2,800.00 | 800.00 | 3,200.00 | 1,000.00 | 4,000.00 |
| 0059 | PAINTING | 1 | LS | XXX | 6,056.00 | XXX | 1,000.00 | XXX | 1,000.00 | XXX | 6,000.00 |
| | TOTAL | XXX | XXX | XXX | \$3,400,578.00 | XXX | \$2,748,843.50 | XXX | \$3,037,160.00 | XXX | \$3,184,542.00 |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |

| | | | | | | | | | | | |
|--|---------------------------------|-------------------|---|--|---------------|--|---------------------|--|---------------------|---|---------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF 18 PAGES | |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR L L & G Construction, Inc. | | A. OFFEROR CIRCLE, INC. | | A. OFFEROR Kostmayer Construction Inc. | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 110 Industrial Blvd | | B. BID SECURITY (Type and amount) 1204 Engineers Road | | B. BID SECURITY (Type and amount) 2112 Veterans Blvd | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED Houma, Louisiana 70363 | | C. AMENDMENTS ACKNOWLEDGED Belle Chasse, LA 70037 | | C. AMENDMENTS ACKNOWLEDGED Metairie, Louisiana 70002 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | K. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0001 | MOBILIZATION & DEMOBILIZATION | 1 | LS | XXX | 143,803.00 | XXX | 275,000.00 | XXX | 230,000.00 | XXX | 300,000.00 |
| 0002 | TRUCK WASH DOWN RACK | 1 | LS | XXX | 13,001.00 | XXX | 30,000.00 | XXX | 24,804.00 | XXX | 26,000.00 |
| | ALMEDIA DRAINAGE STRUCTURE | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX |
| 0003 | CLEARING & GRUBBING | 1 | LS | XXX | 112,082.00 | XXX | 99,000.00 | XXX | 46,189.00 | XXX | 200,000.00 |
| 0004 | STRUCTURAL EXCAVATION | 1 | LS | XXX | 50,278.00 | XXX | 90,000.00 | XXX | 46,684.00 | XXX | 45,000.00 |
| 0005 | CONSTRUCTION DEWATERING | 1 | LS | XXX | 71,145.00 | XXX | 62,500.00 | XXX | 68,508.00 | XXX | 75,000.00 |
| 0006 | GEOTEXTILE SEPARATOR | 4,600 | SY | 2.60 | 11,960.00 | 3.00 | 13,800.00 | 2.00 | 9,200.00 | 2.50 | 11,500.00 |
| 0007 | REINFORCEMENT GEOTEXTILE | 3,856 | SY | 14.40 | 55,526.40 | 10.00 | 38,560.00 | 22.90 | 88,302.40 | 6.00 | 23,136.00 |
| 0008 | BEDDING | 36 | CY | 50.00 | 1,800.00 | 100.00 | 3,600.00 | 62.85 | 2,262.60 | 60.00 | 2,160.00 |
| 0009 | RIPRAP | 100 | TON | 46.80 | 4,680.00 | 100.00 | 10,000.00 | 66.27 | 6,627.00 | 65.00 | 6,500.00 |
| 0010 | CHANNEL EXCAVATION | 2,000 | CY | 5.00 | 10,000.00 | 3.00 | 6,000.00 | 7.90 | 15,800.00 | 3.00 | 6,000.00 |
| 0011 | STRUCTURAL BACKFILL | 1 | LS | XXX | 23,112.00 | XXX | 25,000.00 | XXX | 21,935.00 | XXX | 25,000.00 |

| | | | | | | | | | | | | |
|--|---|-------------------|---|--|---------------|--|---------------------|--|---------------------|---|---------------------|--|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES | |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR L L & G Construction, Inc. | | A. OFFEROR CIRCLE, INC. | | A. OFFEROR Kostmayer Construction Inc. | | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 110 Industrial Blvd | | B. BID SECURITY (Type and amount) 1204 Engineers Road | | B. BID SECURITY (Type and amount) 2112 Veterans Blvd | | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED Houma, Louisiana 70363 | | C. AMENDMENTS ACKNOWLEDGED Belle Chasse, LA 70037 | | C. AMENDMENTS ACKNOWLEDGED Metairie, Louisiana 70002 | | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | L. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | |
| 0012 | COMPACTED FILL | 13,000 | CY | 13.40 | 174,200.00 | 5.00 | 65,000.00 | 11.82 | 153,660.00 | 9.00 | 117,000.00 | |
| 0013 | UNCOMPACTED FILL | 11,250 | CY | 9.50 | 106,875.00 | 7.00 | 78,750.00 | 6.98 | 78,525.00 | 6.00 | 67,500.00 | |
| 0014 | SAND FILL | 3,500 | CY | 1.70 | 5,950.00 | 8.00 | 28,000.00 | 5.52 | 19,320.00 | 8.00 | 28,000.00 | |
| 0015 | PILING, CONCRETE PRECAST, PRESTRESSED (14"x14") | 6,085 | LF | 33.30 | 202,630.50 | 24.00 | 146,040.00 | 29.47 | 179,324.95 | 29.00 | 176,465.00 | |
| 0016 | STEEL SHEET PILING, TYPE Z | 6,050 | SF | 12.50 | 75,625.00 | 14.00 | 84,700.00 | 18.80 | 113,740.00 | 17.00 | 102,850.00 | |
| 0017 | ROOFING/SEEPAGE PILING | XX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | |
| | STEEL SHEET, TYPE Z (OPTION 1) | 1,570 | SF | --- | --- | 10.00 | 21,980.00 | --- | --- | 17.00 | 26,690.00 | |
| | VINYL SHEET, TYPE Z (OPTION 2) | 1,570 | SF | 10.80 | 16,956.00 | --- | --- | 10.00 | 15,700.00 | --- | --- | |
| 0018 | CONCRETE – STABILIZATION SLAB | 1 | LS | XXX | 5,851.00 | XXX | 10,500.00 | XXX | 10,235.00 | XXX | 12,800.00 | |
| 0019 | REINFORCED CONCRETE – DRAINAGE STRUCTURE | 1 | LS | XXX | 103,618.00 | XXX | 84,700.00 | XXX | 100,708.00 | XXX | 135,600.00 | |
| 0020 | REINFORCED CONCRETE – T WALLS & WING WALLS | 1 | LS | XXX | 141,971.00 | XXX | 87,500.00 | XXX | 105,280.00 | XXX | 144,600.00 | |
| 0021 | FERTILIZING AND SEEDING | 10 | AC | 1,561.00 | 1,561.00 | 1,000.00 | 10,000.00 | 640.40 | 6,404.00 | 1,000.00 | 10,000.00 | |

| | | | | | | | | | | | |
|--|---------------------------------|----------------------|---|--|------------------|--|------------------------|--|------------------------|---|------------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR L L & G Construction, Inc. | | A. OFFEROR CIRCLE, INC. | | A. OFFEROR Kostmayer Construction Inc. | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 110 Industrial Blvd | | B. BID SECURITY (Type and amount) 1204 Engineers Road | | B. BID SECURITY (Type and amount) 2112 Veterans Blvd | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED Houma, Louisiana 70363 | | C. AMENDMENTS ACKNOWLEDGED Belle Chasse, LA 70037 | | C. AMENDMENTS ACKNOWLEDGED Metairie, Louisiana 70002 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | M. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0022 | SURFACING, CRUSHED STONE | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX |
| 0022AA | FIRST 1150 | 1,150 | CY | 30.60 | 35,190.00 | 40.00 | 46,000.00 | 37.53 | 43,159.50 | 21.00 | 24,150.00 |
| 0022AB | ALL OVER 1150 | 350 | CY | 31.50 | 11,025.00 | 40.00 | 14,000.00 | 37.48 | 13,118.00 | 21.00 | 73.50 |
| 0023 | MISCELLANEOUS METALWORK | 1 | LS | XXX | 12,101.00 | XXX | 30,000.00 | XXX | 7,322.00 | XXX | 24,000.00 |
| 0024 | TRASH RACKS | 2 | EA | 9,733.00 | 19,466.00 | 24,000.00 | 48,000.00 | 16,610.00 | 33,220.00 | 13,000.00 | 26,000.00 |
| 0025 | CLAY COFFERDAM | 1,700 | CY | 16.00 | 27,200.00 | 8.00 | 13,600.00 | 14.50 | 24,650.00 | 9.00 | 15,300.00 |
| 0026 | BULKHEADS | 2 | EA | 15,968.00 | 31,936.00 | 27,500.00 | 55,000.00 | 17,260.00 | 34,520.00 | 12,500.00 | 25,000.00 |
| 0027 | SLUICE GATES AND HOISTS | 1 | EA | XXX | 45,085.00 | 25,000.00 | 25,000.00 | 35,960.00 | 35,960.00 | 18,500.00 | 18,500.00 |
| 0028 | CHAIN LINK FENCING | 280 | LF | 36.50 | 10,220.00 | 45.00 | 12,600.00 | 19.21 | 5,378.80 | 28.00 | 7,840.00 |
| 0029 | GATES | 4 | EA | 1,918.00 | 7,672.00 | 1,196.25 | 4,785.00 | 1,280.00 | 5,120.00 | 1,000.00 | 4,000.00 |
| 0030 | PAINTING | 1 | LS | XXX | 6,056.00 | XXX | 18,500.00 | XXX | 9,600.00 | XXX | 15,000.00 |
| 0031 | CLEARING & GRUBBING | 1` | LS | XXX | 98,167.00 | XXX | 105,900.00 | XXX | 34,400.00 | XXX | 200,000.00 |

| | | | | | | | | | | | |
|--|--|----------------------|---|--|------------------|--|------------------------|--|------------------------|---|------------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR L L & G Construction, Inc. | | A. OFFEROR CIRCLE, INC. | | A. OFFEROR Kostmayer Construction Inc. | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 110 Industrial Blvd | | B. BID SECURITY (Type and amount) 1204 Engineers Road | | B. BID SECURITY (Type and amount) 2112 Veterans Blvd | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED Houma, Louisiana 70363 | | C. AMENDMENTS ACKNOWLEDGED Belle Chasse, LA 70037 | | C. AMENDMENTS ACKNOWLEDGED Metairie, Louisiana 70002 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | N. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0032 | STRUCTURAL EXCAVATION | 1 | LS | XXX | 63,988.00 | XXX | 90,000.00 | XXX | 44,630.00 | XXX | 45,000.00 |
| 0033 | CONSTRUCTION DEWATERING | 1 | LS | XXX | 71,145.00 | XXX | 62,500.00 | XXX | 68,500.00 | XXX | 75,000.00 |
| 0034 | GEOTEXTILE SEPARATOR | 24,500 | SY | 2.50 | 61,250.00 | 3.00 | 73,500.00 | 2.00 | 49,000.00 | 2.50 | 61,250.00 |
| 0035 | REINFORCEMENT GEOTEXTILE | 4,125 | SY | 14.50 | 59,812.50 | 10.00 | 41,250.00 | 22.90 | 94,462.50 | 6.00 | 24,750.00 |
| 0036 | BEDDING | 45 | CY | 47.30 | 2,128.50 | 100.00 | 4,500.00 | 65.27 | 2,937.15 | 60.00 | 2,700.00 |
| 0037 | RIPRAP | 125 | TON | 44.90 | 5,612.50 | 100.00 | 12,500.00 | 76.18 | 9,522.50 | 65.00 | 8,125.00 |
| 0038 | CHANNEL EXCAVATION | 2,100 | CY | 4.80 | 10,080.00 | 3.00 | 6,300.00 | 7.62 | 16,002.00 | 3.00 | 6,300.00 |
| 0039 | STRUCTURAL BACKFILL | 1 | LS | XXX | 30,886.00 | XXX | 25,000.00 | XXX | 36,520.00 | XXX | 25,000.00 |
| 0040 | COMPACTED FILL | 15,300 | CY | 14.20 | 217,260.00 | 5.00 | 76,500.00 | 11.78 | 180,234.00 | 9.00 | 137,700.00 |
| 0041 | UNCOMPACTED FILL | 12,000 | CY | 10.40 | 124,800.00 | 7.00 | 84,000.00 | 6.76 | 81,120.00 | 6.00 | 72,000.00 |
| 0042 | SAND FILL | 7,120 | CY | 1.70 | 12,104.00 | 8.00 | 56,960.00 | 5.50 | 39,160.00 | 8.00 | 56,960.00 |
| 0043 | PILING, CONCRETE PRECAST PRESTRESSED (14"X14") | 7,028 | LF | 33.20 | 233,329.60 | 24.00 | 168,672.00 | 29.05 | 204,163.40 | 29.00 | 203,812.00 |

| | | | | | | | | | | | |
|--|---|----------------------|---|--|------------------|--|------------------------|--|------------------------|---|------------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR L L & G Construction, Inc. | | A. OFFEROR CIRCLE, INC. | | A. OFFEROR Kostmayer Construction Inc. | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 110 Industrial Blvd | | B. BID SECURITY (Type and amount) 1204 Engineers Road | | B. BID SECURITY (Type and amount) 2112 Veterans Blvd | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED Houma, Louisiana 70363 | | C. AMENDMENTS ACKNOWLEDGED Belle Chasse, LA 70037 | | C. AMENDMENTS ACKNOWLEDGED Metairie, Louisiana 70002 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | O. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0044 | STEEL SHEET PILING, TYPE Z | 6,150 | SF | 12.50 | 76,875.00 | 14.00 | 86,100.00 | 18.94 | 116,481.00 | 17.00 | 104,550.00 |
| 0045 | ROOFING/SEEPAGE PILING | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX |
| | STEEL SHEET, TYPE Z (OPTION 1) | 1,550 | SF | 11.00 | 17,050.00 | 14.00 | 21,700.00 | 13.59 | 21,064.50 | 17.00 | 26,350.00 |
| | VINYL SHEET, TYPE Z (OPTION 2) | 1,550 | SF | 6,436.00 | 6,436.00 | XXX | XXX | XXX | XXX | XXX | XXX |
| 0046 | CONCRETE – STABILIZATION SLAB | 1 | LS | XXX | 130,986.00 | XXX | 12,600.00 | XXX | 11,422.00 | XXX | 16,000.00 |
| 0047 | REINFORCED CONCRETE – DRAINAGE STRUCTURE | 1 | LS | XXX | 138,786.00 | XXX | 101,150.00 | XXX | 119,729.00 | XXX | 169,200.00 |
| 0048 | REINFORCED CONCRETE – T WALLS & WING WALLS | 1 | LS | XXX | 138,786.00 | XXX | 80,800.00 | XXX | 104,327.90 | XXX | 144,600.00 |
| 0049 | FERTILIZING & SEEDING | 7 | AC | 1,561.00 | 10,927.00 | 1,000.00 | 7,000.00 | 640.40 | 4,482.80 | 1,000.00 | 7,000.00 |
| 0050 | CLAY COFFERDAM | 2,000 | CY | 16.80 | 33,600.00 | 3.00 | 6,000.00 | 14.30 | 28,600.00 | 9.00 | 18,000.00 |
| 0051 | SURFACING, CRUSHED STONE | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX |
| 0051AA | FIRST 6,000 | 6,000 | CY | 29.00 | 174,000.00 | 40.00 | 240,000.00 | 37.39 | 224,340.00 | 21.00 | 126,000.00 |
| 0051AB | ALL OVER 6,000 | 1,500 | CY | 29.40 | 44,100.00 | 40.00 | 60,000.00 | 38.05 | 57,075.00 | 21.00 | 31,500.00 |

| | | | | | | | | | | | |
|--|---------------------------------|----------------------|---|--|------------------|--|------------------------|--|------------------------|---|------------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR L L & G Construction, Inc. | | A. OFFEROR CIRCLE, INC. | | A. OFFEROR Kostmayer Construction Inc. | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 110 Industrial Blvd | | B. BID SECURITY (Type and amount) 1204 Engineers Road | | B. BID SECURITY (Type and amount) 2112 Veterans Blvd | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED Houma, Louisiana 70363 | | C. AMENDMENTS ACKNOWLEDGED Belle Chasse, LA 70037 | | C. AMENDMENTS ACKNOWLEDGED Metairie, Louisiana 70002 | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | P. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 0052 | MISCELLANEOUS METALWORK | 1 | LS | XXX | 23,927.00 | XXX | 30,000.00 | XXX | 35,264.00 | XXX | 40,000.00 |
| 0053 | TRASH RACKS | 4 | EA | 9,509.00 | 38,036.00 | 24,000.00 | 96,000.00 | 8,816.00 | 35,264.00 | 13,000.00 | 52,000.00 |
| 0054 | BULKHEADS | 2 | EA | 22,648.00 | 45,296.00 | 27,500.00 | 55,000.00 | 22,513.00 | 45,026.00 | 17,500.00 | 35,000.00 |
| 0055 | SLUICE GATES & HOISTS | 2 | EA | 45,086.00 | 90,172.00 | 25,000.00 | 50,000.00 | 24,141.00 | 48,282.00 | 17,500.00 | 35,000.00 |
| 0056 | REMOVAL OF EXISTING | 1 | LS | XXX | 3,251.00 | XXX | 5,000.00 | XXX | 3,625.00 | XXX | 10,000.00 |
| 0057 | CHAIN LINK FENCING | 280 | LF | 36.50 | 10,220.00 | 45.00 | 12,600.00 | 19.21 | 5,378.80 | 28.00 | 7,840.00 |
| 0058 | GATES | 4 | EA | 1,918.00 | 7,672.00 | 1,196.25 | 4,785.00 | 1,280.00 | 5,120.00 | 1,000.00 | 4,000.00 |
| 0059 | PAINTING | 1 | LS | XXX | 6,056.00 | XXX | 18,500.00 | XXX | 9,600.00 | XXX | 22,000.00 |
| | TOTAL | XXX | XXX | XXX | \$3,400,578.00 | XXX | \$3,232,932.00 | XXX | \$3,264,261.80 | XXX | \$3,476,578.00 |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |

| | | | | | | | | | | | | |
|--|---------------------------------|----------------------|---|------------------|---|--|-----------------------------------|--|------------------------|----------------------------|------------------------|--|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES | |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | | |
| | | | <input type="checkbox"/> A. HIRED LABOR | | | A. OFFEROR Harry Pepper & Assoc., Inc. | | A. OFFEROR Gulf Group, Inc. | | A. OFFEROR | | |
| <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) | | | B. BID SECURITY (Type and amount) 215 Century 21 Drive | | B. BID SECURITY (Type and amount) 1654 East 5 th Street | | B. BID SECURITY (Type and amount) | | | | | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit) | | | C. AMENDMENTS ACKNOWLEDGED JAX, Florida 32216 | | C. AMENDMENTS ACKNOWLEDGED Panama City, Florida 32401 | | C. AMENDMENTS ACKNOWLEDGED | | |
| 7A. ITEM NO. | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | Q. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | |
| 0001 | MOBILIZATION & DEMOBILIZATION | 1 | LS | XXX | 143,803.00 | XXX | 100,000.00 | XXX | 212,323.00 | | | |
| 0002 | TRUCK WASH DOWN RACK | 1 | LS | XXX | 13,001.00 | XXX | 70,000.00 | XXX | 24,719.27 | | | |
| | ALMEDIA DRAINAGE STRUCTURE | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | | | |
| 0003 | CLEARING & GRUBBING | 1 | LS | XXX | 112,082.00 | XXX | 97,000.00 | XXX | 33,460.50 | | | |
| 0004 | STRUCTURAL EXCAVATION | 1 | LS | XXX | 50,278.00 | XXX | 152,000.00 | XXX | 32,795.02 | | | |
| 0005 | CONSTRUCTION DEWATERING | 1 | LS | XXX | 71,145.00 | XXX | 80,000.00 | XXX | 108,126.26 | | | |
| 0006 | GEOTEXTILE SEPARATOR | 4,600 | SY | 2.60 | 11,960.00 | 2.60 | 11,960.00 | 4.57 | 21,022.00 | | | |
| 0007 | REINFORCEMENT GEOTEXTILE | 3,856 | SY | 14.40 | 55,526.40 | 7.00 | 26,992.00 | 7.48 | 28,765.76 | | | |
| 0008 | BEDDING | 36 | CY | 50.00 | 1,800.00 | 86.00 | 3,096.00 | 41.46 | 1,492.56 | | | |
| 0009 | RIPRAP | 100 | TON | 46.80 | 4,680.00 | 81.00 | 8,100.00 | 62.34 | 6,234.00 | | | |
| 0010 | CHANNEL EXCAVATION | 2,000 | CY | 5.00 | 10,000.00 | 8.50 | 17,000.00 | 4.37 | 8,740.00 | | | |
| 0011 | STRUCTURAL BACKFILL | 1 | LS | XXX | 23,112.00 | XXX | 25,000.00 | XXX | 51,555.79 | | | |

| | | | | | | | | | | | | | |
|--|---|-------------------|---|--|---------------|---|---------------------|---|---------------------|-----------------------------------|---------------------|-------|--|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF 18 PAGES | | | |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | | | |
| | | | | | | NO. 1 | | | NO. 2 | | | NO. 3 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR Harry Pepper & Assoc., Inc. | | A. OFFEROR Gulf Group, Inc. | | A. OFFEROR | | | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 215 Century 21 Drive | | B. BID SECURITY (Type and amount) 1654 East 5 th Street | | B. BID SECURITY (Type and amount) | | | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED JAX, Florida 32216 | | C. AMENDMENTS ACKNOWLEDGED Panama City, Florida 32401 | | C. AMENDMENTS ACKNOWLEDGED | | | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | R. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | | |
| 0012 | COMPACTED FILL | 13,000 | CY | 13.40 | 174,200.00 | 7.00 | 91,000.00 | 10.31 | 134,030.00 | | | | |
| 0013 | UNCOMPACTED FILL | 11,250 | CY | 9.50 | 106,875.00 | 5.38 | 60,525.00 | 10.31 | 115,987.50 | | | | |
| 0014 | SAND FILL | 3,500 | CY | 1.70 | 5,950.00 | 10.00 | 35,000.00 | 10.31 | 36,085.00 | | | | |
| 0015 | PILING, CONCRETE PRECAST, PRESTRESSED (14"x14") | 6,085 | LF | 33.30 | 202,630.50 | 27.50 | 167,337.50 | 43.15 | 262,567.75 | | | | |
| 0016 | STEEL SHEET PILING, TYPE Z | 6,050 | SF | 12.50 | 75,625.00 | 20.00 | 121,000.00 | 28.57 | 172,848.50 | | | | |
| 0017 | ROOFING/SEEPAGE PILING | XX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | | | | |
| | STEEL SHEET, TYPE Z (OPTION 1) | 1,570 | SF | --- | --- | --- | --- | 78.15 | 122,695.50 | | | | |
| | VINYL SHEET, TYPE Z (OPTION 2) | 1,570 | SF | 10.80 | 16,956.00 | 14.00 | 21,980.00 | --- | --- | | | | |
| 0018 | CONCRETE – STABILIZATION SLAB | 1 | LS | XXX | 5,851.00 | XXX | 10,500.00 | XXX | 10,747.38 | | | | |
| 0019 | REINFORCED CONCRETE – DRAINAGE STRUCTURE | 1 | LS | XXX | 103,618.00 | XXX | 124,723.00 | XXX | 139,388.88 | | | | |
| 0020 | REINFORCED CONCRETE – T WALLS & WING WALLS | 1 | LS | XXX | 141,971.00 | XXX | 209,599.00 | XXX | 149,389.85 | | | | |
| 0021 | FERTILIZING AND SEEDING | 10 | AC | 1,561.00 | 1,561.00 | 925.00 | 9,250.00 | 916.82 | 9,168.20 | | | | |

| | | | | | | | | | | | | |
|--|--|----------------------|---|--|---|--|-----------------------------------|--|------------------------|----------------------------|------------------------|--|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES | |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR Harry Pepper & Assoc., Inc. | | A. OFFEROR Gulf Group, Inc. | | A. OFFEROR | | |
| <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 215 Century 21 Drive | | B. BID SECURITY (Type and amount) 1654 East 5 th Street | | B. BID SECURITY (Type and amount) | | | | | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED JAX, Florida 32216 | | C. AMENDMENTS ACKNOWLEDGED Panama City, Florida 32401 | | C. AMENDMENTS ACKNOWLEDGED | | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | S. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | |
| 0022 | SURFACING, CRUSHED STONE | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | | | |
| 0022AA | FIRST 1150 | 1,150 | CY | 30.60 | 35,190.00 | 55.00 | 63,250.00 | 40.00 | 46,000.00 | | | |
| 0022AB | ALL OVER 1150 | 350 | CY | 31.50 | 11,025.00 | 55.00 | 19,250.00 | 40.00 | 14,000.00 | | | |
| 0023 | MISCELLANEOUS METALWORK | 1 | LS | XXX | 12,101.00 | XXX | 25,500.00 | XXX | 28,839.39 | | | |
| 0024 | TRASH RACKS | 2 | EA | 9,733.00 | 19,466.00 | 12,000.00 | 24,000.00 | 24,502.99 | 24,502.99 | | | |
| 0025 | CLAY COFFERDAM | 1,700 | CY | 16.00 | 27,200.00 | 18.25 | 31,025.00 | 19.37 | 32,929.00 | | | |
| 0026 | BULKHEADS | 2 | EA | 15,968.00 | 31,936.00 | 10,750.00 | 21,500.00 | 25,925.59 | 51,851.18 | | | |
| 0027 | SLUICE GATES AND HOISTS | 1 | EA | XXX | 45,085.00 | 17,712.00 | 17,712.00 | 19,630.71 | 19,630.71 | | | |
| 0028 | CHAIN LINK FENCING | 280 | LF | 36.50 | 10,220.00 | 32.00 | 8,960.00 | 12.05 | 3,374.00 | | | |
| 0029 | GATES | 4 | EA | 1,918.00 | 7,672.00 | 950.00 | 3,800.00 | 602.29 | 2,409.16 | | | |
| 0030 | PAINTING | 1 | LS | XXX | 6,056.00 | XXX | 7,500.00 | XXX | 20,076.29 | | | |
| 0031 | CLEARING & GRUBBING | 1 | LS | XXX | 98,167.00 | XXX | 97,000.00 | XXX | 23,422.37 | | | |

| | | | | | | | | | | | | |
|--|---|----------------------|---|------------------|---|--|-----------------------------------|--|------------------------|----------------------------|------------------------|--|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES | |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | | |
| | | | <input type="checkbox"/> A. HIRED LABOR | | | A. OFFEROR Harry Pepper & Assoc., Inc. | | A. OFFEROR Gulf Group, Inc. | | A. OFFEROR | | |
| <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) | | | B. BID SECURITY (Type and amount) 215 Century 21 Drive | | B. BID SECURITY (Type and amount) 1654 East 5 th Street | | B. BID SECURITY (Type and amount) | | | | | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit) | | | C. AMENDMENTS ACKNOWLEDGED JAX, Florida 32216 | | C. AMENDMENTS ACKNOWLEDGED Panama City, Florida 32401 | | C. AMENDMENTS ACKNOWLEDGED | | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | T. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | |
| 0032 | STRUCTURAL EXCAVATION | 1 | LS | XXX | 63,988.00 | XXX | 152,000.00 | XXX | 32,795.03 | | | |
| 0033 | CONSTRUCTION DEWATERING | 1 | LS | XXX | 71,145.00 | XXX | 80,000.00 | XXX | 108,126.25 | | | |
| 0034 | GEOTEXTILE SEPARATOR | 24,500 | SY | 2.50 | 61,250.00 | 2.60 | 63,700.00 | 4.57 | 111,965.00 | | | |
| 0035 | REINFORCEMENT GEOTEXTILE | 4,125 | SY | 14.50 | 59,812.50 | 7.00 | 28875.00 | 7.46 | 30,772.50 | | | |
| 0036 | BEDDING | 45 | CY | 47.30 | 2,128.50 | 86.00 | 3,870.00 | 41.46 | 1,865.70 | | | |
| 0037 | RIPRAP | 125 | TON | 44.90 | 5,612.50 | 81.00 | 10,125.00 | 62.34 | 7,792.50 | | | |
| 0038 | CHANNEL EXCAVATION | 2,100 | CY | 4.80 | 10,080.00 | 8.50 | 17,850.00 | 4.37 | 9,177.00 | | | |
| 0039 | STRUCTURAL BACKFILL | 1 | LS | XXX | 30,886.00 | XXX | 22,500.00 | XXX | 51,555.76 | | | |
| 0040 | COMPACTED FILL | 15,300 | CY | 14.20 | 217,260.00 | 7.00 | 107,100.00 | 10.31 | 157,743.00 | | | |
| 0041 | UNCOMPACTED FILL | 12,000 | CY | 10.40 | 124,800.00 | 5.38 | 64,560.00 | 10.31 | 123,720.00 | | | |
| 0042 | SAND FILL | 7,120 | CY | 1.70 | 12,104.00 | 5.35 | 38,092.00 | 10.21 | 73,407.20 | | | |
| 0043 | PILING, CONCRETE PRECAST PRESTRESSED (14"X14") | 7,028 | LF | 33.20 | 233,329.60 | 27.50 | 193,270.00 | 39.49 | 277,535.72 | | | |

| | | | | | | | | | | | | |
|--|---|----------------------|---|------------------|---|--|-----------------------------------|--|------------------------|----------------------------|------------------------|--|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES | |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | | |
| | | | <input type="checkbox"/> A. HIRED LABOR | | | A. OFFEROR Harry Pepper & Assoc., Inc. | | A. OFFEROR Gulf Group, Inc. | | A. OFFEROR | | |
| <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) | | | B. BID SECURITY (Type and amount) 215 Century 21 Drive | | B. BID SECURITY (Type and amount) 1654 East 5 th Street | | B. BID SECURITY (Type and amount) | | | | | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit) | | | C. AMENDMENTS ACKNOWLEDGED JAX, Florida 32216 | | C. AMENDMENTS ACKNOWLEDGED Panama City, Florida 32401 | | C. AMENDMENTS ACKNOWLEDGED | | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | U. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | |
| 0044 | STEEL SHEET PILING, TYPE Z | 6,150 | SF | 12.50 | 76,875.00 | 20.00 | 123,000.00 | 28.21 | 173,491.50 | | | |
| 0045 | ROOFING/SEEPAGE PILING | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | | | |
| | STEEL SHEET, TYPE Z (OPTION 1) | 1,550 | SF | 11.00 | 17,050.00 | --- | --- | 78.52 | 121,706.00 | | | |
| | VINYL SHEET, TYPE Z (OPTION 2) | 1,550 | SF | 6,436.00 | 6,436.00 | 14.00 | 21,700.00 | --- | --- | | | |
| 0046 | CONCRETE – STABILIZATION SLAB | 1 | LS | XXX | 130,986.00 | XXX | 12,500.00 | XXX | 12,414.70 | | | |
| 0047 | REINFORCED CONCRETE – DRAINAGE STRUCTURE | 1 | LS | XXX | 138,786.00 | XXX | 152,794.00 | XXX | 160,216.97 | | | |
| 0048 | REINFORCED CONCRETE – T WALLS & WING WALLS | 1 | LS | XXX | 138,786.00 | XXX | 209,599.00 | XXX | 151,805.88 | | | |
| 0049 | FERTILIZING & SEEDING | 7 | AC | 1,561.00 | 10,927.00 | 1,060.00 | 7,420.00 | 916.82 | 6,417.74 | | | |
| 0050 | CLAY COFFERDAM | 2,000 | CY | 16.80 | 33,600.00 | 16.00 | 32,000.00 | 19.37 | 38,740.00 | | | |
| 0051 | SURFACING, CRUSHED STONE | XXX | XXX | XXX | XXX | XXX | XXX | XXX | XXX | | | |
| 0051AA | FIRST 6,000 | 6,000 | CY | 29.00 | 174,000.00 | 55.00 | 330,000.00 | 40.00 | 240,000.00 | | | |
| 0051AB | ALL OVER 6,000 | 1,500 | CY | 29.40 | 44,100.00 | 55.00 | 82,500.00 | 40.00 | 60,000.00 | | | |

| | | | | | | | | | | | | |
|--|---------------------------------|----------------------|---|--|------------------|---|------------------------|---|------------------------|-----------------------------------|------------------------|--|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER DACW29-02-B-0069 | | | 2. DATE ISSUED 10 SEP 2002 | | 3. DATE OPENED 07 JAN 2003 | | PAGE OF | 18 PAGES | |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) | | | | | | |
| | | | | | | SIGNATURE | | | DATE SIGNED | | | |
| 5. PROJECT TITLE LAKE PONCHARTRAIN, LA & VICINITY, HIGH LEVEL PLAN, REACH 1 STRUCTURES, ALMEDIA & WALKER CANAL/PARISH LINE DRAINAGE STRUCTURES NORTH OF AIRLINE HWY ST CHARLES PARISH, LA | | | 8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9 OFFERS | | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR Harry Pepper & Assoc., Inc. | | A. OFFEROR Gulf Group, Inc. | | A. OFFEROR | | |
| | | | <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) 215 Century 21 Drive | | B. BID SECURITY (Type and amount) 1654 East 5 th Street | | B. BID SECURITY (Type and amount) | | |
| 6. NUMBER OF AMENDMENTS ISSUED 0002 | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED JAX, Florida 32216 | | C. AMENDMENTS ACKNOWLEDGED Panama City, Florida 32401 | | C. AMENDMENTS ACKNOWLEDGED | | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | V. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | |
| 0052 | MISCELLANEOUS METALWORK | 1 | LS | XXX | 23,927.00 | XXX | 32,000.00 | XXX | 35,438.08 | | | |
| 0053 | TRASH RACKS | 4 | EA | 9,509.00 | 38,036.00 | 9,400.00 | 37,600.00 | 36,566.24 | 36,566.24 | | | |
| 0054 | BULKHEADS | 2 | EA | 22,648.00 | 45,296.00 | 19,500.00 | 39,000.00 | 36.390.72 | 72,781.44 | | | |
| 0055 | SLUICE GATES & HOISTS | 2 | EA | 45,086.00 | 90,172.00 | 16,948.00 | 33,896.00 | 19,391.85 | 38,783.70 | | | |
| 0056 | REMOVAL OF EXISTING | 1 | LS | XXX | 3,251.00 | XXX | 8,300.00 | XXX | 2,594.06 | | | |
| 0057 | CHAIN LINK FENCING | 280 | LF | 36.50 | 10.220.00 | 32.00 | 8,960.00 | 12.05 | 3,374.00 | | | |
| 0058 | GATES | 4 | EA | 1,918.00 | 7,672.00 | 950.00 | 3,800.00 | 602.29 | 2,409.16 | | | |
| 0059 | PAINTING | 1 | LS | XXX | 6,056.00 | XXX | 7,500.00 | XXX | 20,076.31 | | | |
| | TOTAL | XXX | XXX | XXX | \$3,400,578.00 | XXX | \$3,686,070.50 | XXX | \$4,246,649.96 | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | | | | | | | | |