

BID RESULTS

SOLICITATION NO. DACW29-03-B-0035

CONTRACT NO. DACW29-03-C-0039

ATACHAFALAYA BASIN FLOODWAY, WEST ATCHAFALAYA BASIN PROTECTION LEVEE, ITEM W-52 2ND LIFT
LEVEE ENLARGEMENT, ST. MARTIN PARISH, LOUISIANA

10-BIDDERS

BICKERSTAFF BROTHERS, INC.	\$3,319,210.00	(S) HUBZONE	LOWEST BIDDER
K.A.S. CONSTRUCTION LLC	\$3,430,495.00	(S) HUBZONE	
CERES CARIBE, INC.	\$3,537,133.00	(S) HUBZONE	
CIRCLE, INC	\$3,614,120.00	(S)	
ADVANCE CONSTRUCTION SERVICES INC.	\$3,861,400.00	(S) WO HUBZONE	
NORTH FLORIDA CONSTRUCTION INC.	\$3,975,744.00	(S) HUBZONE	
ERCON CORPORATION	\$4,289,680.00	(SD) VO HUBZONE	
LL&G CONSTRUCTION, INC.	\$4,786,700.00	(S) WO HUBZONE	
DEAN EQUIPMENT, INC.	\$5,718,775.00	(S) WO HUBZONE	

Contract Specialist: _____ Date: _____

Bidder No. 2, Gulf Group, Inc. had a mistake in bid and was allowed to withdraw.

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0035			2. DATE ISSUED 28 JAN 2003		3. DATE OPENED 17 MARCH 2003		PAGE OF	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 TOTAL HUB ZONE SET-ASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE ATCHAFALAYA BASIN FLOODWAY, WEST ATCHAFALAYA BASIN PROTECTION LEVEE, ITEM W-52 2 ND LIFT LEVEE ENLARGEMENT, ST MARTIN PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1			NO. 2			NO. 3
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Bickerstaff Bros, Inc.		A. OFFEROR K.A.S. Construction, LLC		A. OFFEROR Ceres Caribe, Inc.		
<input checked="" type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P.O. Box 1450		B. BID SECURITY (Type and amount) P.O. Box 39		B. BID SECURITY (Type and amount) Calle Union #15					
6. NUMBER OF AMENDMENTS ISSUED 0005			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Batesville, MS 38606-1450		C. AMENDMENTS ACKNOWLEDGED Roanoke, LA 70581		C. AMENDMENTS ACKNOWLEDGED Lajas, Puerto Rico 00667		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMOBILIZATION	1	LS		64,189.00		160,500.00		300,000.00		141,375.00	
0002	TRUCK WASH-DOWN RACK(S)	1	LS		58,939.00		42,800.00		35,000.00		10,000.00	
0003	CLEARING AND GRUBBING	1	LS		37,678.00		162,000.00		75,000.00		20,000.00	
*0004	GEOTEXTILE EXCAVATION	183,300	CY	2.50	458,250.00	2.14	392,262.00	1.65	302,445.00	1.80	329,940.00	
0005	BORROW PIT DEVELOPMENT	1	LS		287,672.00		62,840.00		150,000.00		151,000.00	
*0006	EMBANKMENT, COMPACTED FILL	318,000	CY	5.40	1,717,200.00	4.12	1,310,160.00	5.25	1,669,500.00	5.00	1,590,000.00	
*0007	EMBANKMENT, UNCOMPACTED FILL	67,000	CY	4.50	301,500.00	2.90	194,300.00	2.85	190,950.00	5.30	355,100.00	
0008	SURFACING	XXX	XXX									
0008AA	FIRST 4,800 CUBIC YARDS	4,800	CY	36.50	175,200.00	47.08	225,984.00	42.00	201,600.00	44.16	211,968.00	
0008AB	ALL OVER 4,800 CUBIC YARDS	2,400	CY	36.68	88,032.00	47.08	112,992.00	30.00	72,000.00	44.16	105,984.00	
0009	FERTILIZING, SEEDING AND MULCHING	60.0	AC	1,539.	92,340.00	1,605.00	96,300.00	1,200.00	72,000.00	2,500	150,000.00	
0010	SILT FENCES	XXX	XXX									

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0035			2. DATE ISSUED 28 JAN 2003		3. DATE OPENED 17 MARCH 2003		PAGE OF	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 TOTAL HUB ZONE SET-ASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE ATCHAFALAYA BASIN FLOODWAY, WEST ATCHAFALAYA BASIN PROTECTION LEVEE, ITEM W-52 2 ND LIFT LEVEE ENLARGEMENT, ST MARTIN PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1			NO. 2			NO. 3
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Bickerstaff Bros, Inc.		A. OFFEROR K.A.S. Construction, LLC		A. OFFEROR Ceres Caribe, Inc.		
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P.O. Box 1450		B. BID SECURITY (Type and amount) P.O. Box 39		B. BID SECURITY (Type and amount) Calle Union #15					
6. NUMBER OF AMENDMENTS ISSUED 0005			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Batesville, MS 38606-1450		C. AMENDMENTS ACKNOWLEDGED Roanoke, LA 70581		C. AMENDMENTS ACKNOWLEDGED Lajas, Puerto Rico 00667		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0010AA	FIRST 23,800 LINEAR FEET	23,800	LF	1.80	42,840.00	3.21	76,398.00	1.50	35,700.00	2.10	49,980.00	
0010AB	ALL OVER 23,800 LINEAR FEET	7,000	LF	1.80	12,600.00	3.21	22,470.00	1.00	7,000.00	1.81	12,670.00	
*0011	REINFORCEMENT GEOTEXTILE	41,200	SY	14.50	597,400.00	11.17	460,204.00	7.75	319,300.00	9.93	409,116.00	
	TOTAL				\$3,933,840.00		\$3,319,210.00		\$3,430,495.00		\$3,537,133.00	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0035			2. DATE ISSUED 28 JAN 2003		3. DATE OPENED 17 MARCH 2003		PAGE OF	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 TOTAL HUB ZONE SET-ASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE ATCHAFALAYA BASIN FLOODWAY, WEST ATCHAFALAYA BASIN PROTECTION LEVEE, ITEM W-52 2 ND LIFT LEVEE ENLARGEMENT, ST MARTIN PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Circle, Inc.		A. OFFEROR Advance Construction Services		A. OFFEROR North Florida Construction, Inc.		
<input checked="" type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 1204 Engineers Road		B. BID SECURITY (Type and amount) Post Office Box 1452		B. BID SECURITY (Type and amount) 10367 NW Newsome Road					
6. NUMBER OF AMENDMENTS ISSUED 0005			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Belle Chasse, LA 70037		C. AMENDMENTS ACKNOWLEDGED Brewton, AL 36426		C. AMENDMENTS ACKNOWLEDGED Clarksville, FL 32430		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMOBILIZATION	1	LS		64,189.00		42,500.00		250,000.00		157,500.00	
0002	TRUCK WASH-DOWN RACK(S)	1	LS		58,939.00		10,000.00		30,000.00		21,000.00	
0003	CLEARING AND GRUBBING	1	LS		37,678.00		110,000.00		100,000.00		105,000.00	
*0004	GEOTEXTILE EXCAVATION	183,300	CY	2.50	458,250.00	3.70	678,210.00	4.00	733,200.00	3.68	674,544.00	
0005	BORROW PIT DEVELOPMENT	1	LS		287,672.00		100,000.00		50,000.00		63,000.00	
*0006	EMBANKMENT, COMPACTED FILL	318,000	CY	5.40	1,717,200.00	4.00	1,272,000.00	5.00	1,590,000.00	5.78	1,838,040.00	
*0007	EMBANKMENT, UNCOMPACTED FILL	67,000	CY	4.50	301,500.00	6.11	409,370.00	4.00	268,000.00	6.90	462,300.00	
0008	SURFACING	XXX	XXX									
0008AA	FIRST 4,800 CUBIC YARDS	4,800	CY	36.50	175,200.00	42.00	201,600.00	55.00	264,000.00	33.60	161,280.00	
0008AB	ALL OVER 4,800 CUBIC YARDS	2,400	CY	36.68	88,032.00	42.00	100,800.00	60.00	144,000.00	33.60	80,640.00	
0009	FERTILIZING, SEEDING AND MULCHING	60.0	AC	1,539.	92,340.00	1,300.00	78,000.00	1,200.00	72,000.00	1,470.00	88,200.00	
0010	SILT FENCES	XXX	XXX									

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0035			2. DATE ISSUED 28 JAN 2003		3. DATE OPENED 17 MARCH 2003		PAGE OF	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 TOTAL HUB ZONE SET-ASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE ATCHAFALAYA BASIN FLOODWAY, WEST ATCHAFALAYA BASIN PROTECTION LEVEE, ITEM W-52 2 ND LIFT LEVEE ENLARGEMENT, ST MARTIN PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1			NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Circle, Inc.		A. OFFEROR Advance Construction Services		A. OFFEROR North Florida Construction, Inc.		
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 1204 Engineers Road		B. BID SECURITY (Type and amount) Post Office Box 1452		B. BID SECURITY (Type and amount) 10367 NW Newsome Road					
6. NUMBER OF AMENDMENTS ISSUED 0005			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Belle Chasse, LA 70037		C. AMENDMENTS ACKNOWLEDGED Brewton, AL 36426		C. AMENDMENTS ACKNOWLEDGED Clarksville, FL 32430		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0010AA	FIRST 23,800 LINEAR FEET	23,800	LF	1.80	42,840.00	1.80	42,840.00	3.00	71,400.00	2.10	49,980.00	
0010AB	ALL OVER 23,800 LINEAR FEET	7,000	LF	1.80	12,600.00	1.80	12,600.00	3.00	21,000.00	2.10	14,700.00	
*0011	REINFORCEMENT GEOTEXTILE	41,200	SY	14.50	597,400.00	13.50	556,200.00	6.50	267,800.00	6.30	259,560.00	
	TOTAL				\$3,933,840.00		\$3,614,120.00		\$3,861,400.00		\$3,975,744.00	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0035			2. DATE ISSUED 28 JAN 2003		3. DATE OPENED 17 MARCH 2003		PAGE OF	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 TOTAL HUB ZONE SET-ASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE ATCHAFALAYA BASIN FLOODWAY, WEST ATCHAFALAYA BASIN PROTECTION LEVEE, ITEM W-52 2 ND LIFT LEVEE ENLARGEMENT, ST MARTIN PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR ERCON Corporation		A. OFFEROR LL&G Construction, Inc.		A. OFFEROR Dean Equipment Inc.		
<input checked="" type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 108 North Pat Street		B. BID SECURITY (Type and amount) 110 Industrial Blvd		B. BID SECURITY (Type and amount) 2240 Peters Road					
6. NUMBER OF AMENDMENTS ISSUED 0005			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Scott, Louisiana 70583		C. AMENDMENTS ACKNOWLEDGED Houma, Louisiana 70363		C. AMENDMENTS ACKNOWLEDGED Harvey, Louisiana 70058		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	I. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMobilIZATION	1	LS		64,189.00		208,000.00		380,000.00		200,000.00	
0002	TRUCK WASH-DOWN RACK(S)	1	LS		58,939.00		27,500.00		50,000.00		100,000.00	
0003	CLEARING AND GRUBBING	1	LS		37,678.00		156,000.00		85,000.00		200,000.00	
*0004	GEOTEXTILE EXCAVATION	183,300	CY	2.50	458,250.00	1.60	293,280.00	6.00	1,099,800.00	4.25	779,025.00	
0005	BORROW PIT DEVELOPMENT	1	LS		287,672.00		176,000.00		80,000.00		230,000.00	
*0006	EMBANKMENT, COMPACTED FILL	318,000	CY	5.40	1,717,200.00	7.25	2,305,500.00	6.00	1,908,000.00	8.75	2,782,500.00	
*0007	EMBANKMENT, UNCOMPACTED FILL	67,000	CY	4.50	301,500.00	5.25	351,750.00	4.50	301,500.00	8.00	536,000.00	
0008	SURFACING	XXX	XXX									
0008AA	FIRST 4,800 CUBIC YARDS	4,800	CY	36.50	175,200.00	35.00	168,000.00	40.00	192,000.00	53.00	254,400.00	
0008AB	ALL OVER 4,800 CUBIC YARDS	2,400	CY	36.68	88,032.00	35.00	84,000.00	40.00	96,000.00	48.00	115,200.00	
0009	FERTILIZING, SEEDING AND MULCHING	60.0	AC	1,539.	92,340.00	1,650.00	99,000.00	1,500.00	90,000.00	1,075.00	64,500.00	
0010	SILT FENCES	XXX	XXX									

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0035			2. DATE ISSUED 28 JAN 2003		3. DATE OPENED 17 MARCH 2003		PAGE OF	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 TOTAL HUB ZONE SET-ASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE ATCHAFALAYA BASIN FLOODWAY, WEST ATCHAFALAYA BASIN PROTECTION LEVEE, ITEM W-52 2 ND LIFT LEVEE ENLARGEMENT, ST MARTIN PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1			NO. 2			NO. 3
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR ERCON Corporation		A. OFFEROR LL&G Construction, Inc.		A. OFFEROR Dean Equipment Inc.		
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 108 North Pat Street		B. BID SECURITY (Type and amount) 110 Industrial Blvd		B. BID SECURITY (Type and amount) 2240 Peters Road					
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Scott, Louisiana 70583		C. AMENDMENTS ACKNOWLEDGED Houma, Louisiana 70363		C. AMENDMENTS ACKNOWLEDGED Harvey, Louisiana 70058					
6. NUMBER OF AMENDMENTS ISSUED 0005			D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	J. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY										
0010AA	FIRST 23,800 LINEAR FEET	23,800	LF	1.80	42,840.00	3.75	89,250.00	3.00	71,400.00	1.50	35,700.00	
0010AB	ALL OVER 23,800 LINEAR FEET	7,000	LF	1.80	12,600.00	3.20	22,400.00	3.00	21,000.00	1.35	9,450.00	
*0011	REINFORCEMENT GEOTEXTILE	41,200	SY	14.50	597,400.00	7.50	309,000.00	10.00	412,000.00	10.00	412,000.00	
	TOTAL				\$3,933,840.00		\$4,289,680.00		\$4,786,700.00		\$5,718,775.00	