

BID RESULTS

SOLICITATION NO. W912P8-04-B-0048  
CONTRACT NO. W912P8-04-C-0054

FLOOD CONTROL, AMITE RIVER AND TRIBUTARIES, LOUISIANA, COMITE RIVER BASIN, COMITE RIVER DIVERSION PROJECT LILLY BAYOU CONTROL STRUCTURE, PHASE II EAST BATON ROUGE PARISH, LOUISIANA

5-BIDDERS

B&K CONSTRUCTION, INC.	\$27,623,764.00	(S)	LOWEST BIDDER
HILL BROTHERS CONST ENGR, CO, INC.	\$28,864,604.00	(L)	
JAMES CONSTRUCTION GROUP	\$30,995,700.00	(L)	
W. G. YATES & SONS CONST, CO.	\$33,512,287.26	(L)	
MASSMAN CONSTRUCTION CO.	\$41,482,877.00	(L)	

NOTE: BIDDER NUMBER: (2) Hill Brothers Construction & Engineering, Company, Inc., did not acknowledge amendment no. 0007.

BIDDER NUMBER: (4) W. G. YATES & SONS, LINE ITEM NUMBER 0019 EXTENSION SHOULD READ \$158,873.40. THEREFORE MAKING GRAND TOTAL \$33,519,091.26.

Contract Specialist: \_\_\_\_\_

Date: \_\_\_\_\_

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P9-04-B-0048			2. DATE ISSUED 28 JUN 04		3. DATE OPENED 16 AUG 04		PAGE OF	8 PAGES		
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  'UNRESTRICTED'			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  SHEILA ENCLADE							
						SIGNATURE			DATE SIGNED				
5. PROJECT TITLE  Flood Control, Amite River and Tributaries, Louisiana, Comite River Basin, Comite River Diversion Project  Lilly Bayou Control Structure, Phase II East Baton Rouge Parish, Louisiana ED 02-025			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS							
						NO. 1			NO. 2			NO. 3	
			<input type="checkbox"/>			A. HIRED LABOR			A. OFFEROR B&K Construction Co., Inc.		A. OFFEROR Hill Brothers Const. & Engr. Co.		A. OFFEROR James Construction Group, LLC
<input type="checkbox"/>			B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 1905 Highway 59		B. BID SECURITY (Type and amount) 20831 Highway 15 North		B. BID SECURITY (Type and amount) 11200 Industriplex Blvd, Ste. 150			
6. NUMBER OF AMENDMENTS ISSUED 0007			<input type="checkbox"/>			C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70448		C. AMENDMENTS ACKNOWLEDGED Falkner, Mississippi 38629		C. AMENDMENTS ACKNOWLEDGED Baton Rouge, Louisiana 70809	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	Mobilization & Demobilization	01	LS	---	237,330	---	1,500,000	---	500,000	---	2,800,000		
0002	Batch Plant Mobilization and Demobilization	01	LS	---	143,680	---	2,800,000	---	1,250,000	---	400,000		
0003	Railroad Insurance	01	LS	---	166,850	---	150,000	---	7,000	---	15,000		
0004	Separator Geotextile	56,700	SY	2.30	130,410	3.00	170,100	3.00	170,100	1.50	85,050		
0005	Clearing and Grubbing	01	LS	---	139,830	---	300,000	---	1,500,000	---	1,000,000		
0006	Construction Dewatering	01	LS	---	6,450,170	---	6,000,000	---	4,500,000	---	6,000,000		
0007	Temporary Retaining Structures	01	LS	---	391,480	---	480,000	---	900,000	---	400,000		
0008	Excavation	1,439,000	CY	1.85	2,662,150	1.95	2,806,050	2.50	3,597,500	2.00	2,878,000		
0009	Structural Backfill	62,500	CY	3.15	196,875	7.00	437,500	6.00	375,000	5.00	312,500		
0010	Select Sand	14,800	CY	29.50	436,600	31.00	458,800	24.00	355,200	25.00	370,000		
0011	Clay Barrier Layer	14,000	CY	3.20	44,800	12.00	168,000	6.00	84,000	10.00	140,000		
0012	Disposal Area Drainage	01	LS	---	149,910	---	140,000	---	425,000	---	200,000		

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P9-04-B-0048			2. DATE ISSUED 28 JUN 04		3. DATE OPENED 16 AUG 04		PAGE OF 8 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  'UNRESTRICTED'			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  SHEILA ENCLADE					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE  Flood Control, Amite River and Tributaries, Louisiana, Comite River Basin, Comite River Diversion Project  Lilly Bayou Control Structure, Phase II East Baton Rouge Parish, Louisiana ED 02-025			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS					
						NO. 1			NO. 2		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR B&K Construction Co., Inc.		A. OFFEROR Hill Brothers Const. & Engr. Co.		A. OFFEROR James Construction Group, LLC	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 1905 Highway 59		B. BID SECURITY (Type and amount) 20831 Highway 15 North		B. BID SECURITY (Type and amount) 11200 Industriplex Blvd, Ste. 150				
6. NUMBER OF AMENDMENTS ISSUED 0007			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70448		C. AMENDMENTS ACKNOWLEDGED Falkner, Mississippi 38629		C. AMENDMENTS ACKNOWLEDGED Baton Rouge, Louisiana 70809	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
**0013	Geomembrane	1,300	SY	10.80	14,040	15.00	19,500	25.00	32,500	10.00	13,000
**0014	Deleted										
**0015	Riprap, R90	21,100	TON	28.20	595,020	27.00	569,700	30.00	633,000	36.00	759,600
0016	Riprap, R200	12,000	TON	30.50	366,000	26.00	312,000	30.00	360,000	39.00	468,000
**0017	Riprap, R1000	53,600	TON	34.40	1,843,840	26.50	1,420,400	30.00	1,608,000	46.00	2,465,600
0018	Grouting Riprap	01	LS	---	7,520	---	12,000	---	12,500	---	25,000
0019	Piling, Steel Sheet, PZ 27	6,804	SF	16.20	110,224.80	22.00	149,688	22.00	149,688	20.00	136,080
0020	Piling, Steel Sheet, PZ 35	16,375	SF	17.10	280,012.50	23.00	376,625	26.00	425,750	22.00	360,250
0021	Piling, Steel Sheet, PS 27.5	660	SF	29.80	19,668	13.00	8,580	23.00	15,180	28.00	18,480
0022	Underdrain System	01	LS	---	186,460	---	250,000	---	350,000	---	375,000
0023	Lateral Drain System	01	LS	---	109,450	---	150,000	---	275,000	---	250,000
0024	24-Inch Corrugated Metal Pipe	89	LF	70.00	6,230	98.00	8,722	42.00	3,738.00	55.00	4,895

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P9-04-B-0048			2. DATE ISSUED 28 JUN 04		3. DATE OPENED 16 AUG 04		PAGE OF 8 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  'UNRESTRICTED'			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  SHEILA ENCLADE					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE  Flood Control, Amite River and Tributaries, Louisiana, Comite River Basin, Comite River Diversion Project  Lilly Bayou Control Structure, Phase II East Baton Rouge Parish, Louisiana ED 02-025			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS					
						NO. 1			NO. 2		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR B&K Construction Co., Inc.		A. OFFEROR Hill Brothers Const. & Engr. Co.		A. OFFEROR James Construction Group, LLC	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 1905 Highway 59		B. BID SECURITY (Type and amount) 20831 Highway 15 North		B. BID SECURITY (Type and amount) 11200 Industriplex Blvd, Ste. 150				
6. NUMBER OF AMENDMENTS ISSUED 0007			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70448		C. AMENDMENTS ACKNOWLEDGED Falkner, Mississippi 38629		C. AMENDMENTS ACKNOWLEDGED Baton Rouge, Louisiana 70809	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0025	36-Inch Corrugated Metal Pipe	72	LF	114.00	8,208	165.00	11,880	54.00	3,888	75.00	5,400
0026	72-Inch Corrugated Metal Pipe	330	LF	272.10	89,793	430.00	141,900	150.00	49,500	150.00	49,500
0027	Access Road	01	LS	---	130,410	---	165,000	---	250,000	---	125,000
0028	Surfacing										
0028AA	First 3,085 CY	3,085	CY	23.70	73,114.50	45.00	138,825	36.00	111,060	55.00	169,675
0028AB	All Over 3,085 CY	1,500	CY	24.00	36,000	40.00	60,000	35.00	52,500	65.00	97,500
0029	Fencing and Gates	01	LS	---	27,270	---	22,000	---	20,000	---	35,000
0030	Fertilizing, Seeding and Mulching	160	AC	1,459	233,488	950.00	152,000	1,300	208,000	2,000	320,000
0031	Mass Concrete	01	LS	---	6,467,560	---	6,255,000	---	7,500,000	---	7,420,000
0032	Abrasion Resistant Concrete	01	LS	---	374,000	---	225,750	---	135,000	---	200,000
**0033	Cavitation Resistant Concrete	4,494	SY	229.00	1,029,126	76.00	341,544	70.00	314,580	50.00	224,700
0034	Slope and Approach Pavement	8,662	SY	149.10	1,291,504.20	100.00	866,200	160.00	1,385,920	185,00	1,602,470

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P9-04-B-0048			2. DATE ISSUED 28 JUN 04		3. DATE OPENED 16 AUG 04		PAGE OF 8 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  'UNRESTRICTED'			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  SHEILA ENCLADE					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE  Flood Control, Amite River and Tributaries, Louisiana, Comite River Basin, Comite River Diversion Project  Lilly Bayou Control Structure, Phase II East Baton Rouge Parish, Louisiana ED 02-025			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS					
						NO. 1			NO. 2		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR B&K Construction Co., Inc.		A. OFFEROR Hill Brothers Const. & Engr. Co.		A. OFFEROR James Construction Group, LLC	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 1905 Highway 59		B. BID SECURITY (Type and amount) 20831 Highway 15 North		B. BID SECURITY (Type and amount) 11200 Industriplex Blvd, Ste. 150				
6. NUMBER OF AMENDMENTS ISSUED 0007			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Mandeville, Louisiana 70448		C. AMENDMENTS ACKNOWLEDGED Falkner, Mississippi 38629		C. AMENDMENTS ACKNOWLEDGED Baton Rouge, Louisiana 70809	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0035	Miscellaneous Metalwork	01	LS	---	31,180	---	66,000	---	70,000	---	150,000
0036	Staff Gauges, Upstream	2	EA	67,637	135,274	45,000	90,000	70,000	140,000	100,000	200,000
0037	Staff Gauges, Downstream	2	EA	128,875	257,750	22,000	44,000	175,000	350,000	200,000	400,000
0038	Tile Gauges	01	LS	---	25,040	---	26,000	---	50,000	---	75,000
0039	Sluice Gates	2	EA	33,957	67,914	15,000	30,000	35,000	70,000	40,000	80,000
0040	Gatehouse	01	LS	---	76,250	---	90,000	---	100,000	---	40,000
0041	Foundation Instrumentation	01	LS	---	48,430	---	60,000	---	50,000	---	75,000
0042	30-Inch Diameter Drawdown Pipe	01	LS	---	201,040	---	150,000	---	475,000	---	250,000
	TOTAL				\$25,291,902.00		\$27,623,764.00		\$28,864,604.00		\$30,995,700.00
	** DENOTES CHANGES FROM THE PREVIOUS BIDDING										
	SCHEDULE										

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P9-04-B-0048			2. DATE ISSUED 28 JUN 04		3. DATE OPENED 16 AUG 04		PAGE OF		8 PAGES		
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  'UNRESTRICTED'			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  SHEILA ENCLADE								
						SIGNATURE				DATE SIGNED				
5. PROJECT TITLE  Flood Control, Amite River and Tributaries, Louisiana, Comite River Basin, Comite River Diversion Project  Lilly Bayou Control Structure, Phase II East Baton Rouge Parish, Louisiana ED 02-025			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS								
						NO. 4			NO. 5			NO. 6		
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR W. G. Yates & Sons Const Co.			A. OFFEROR Massman Construction Co.			A. OFFEROR		
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 5990 I-55 South			B. BID SECURITY (Type and amount) 8901 State Line Road, Ste 240			B. BID SECURITY (Type and amount)					
6. NUMBER OF AMENDMENTS ISSUED 0007			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Jackson, Mississippi 39272			C. AMENDMENTS ACKNOWLEDGED Kansas City, MO 64114			C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	I. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT			
0001	Mobilization & Demobilization	01	LS	---	237,330	---	452,000	---	3,500,000	---				
0002	Batch Plant Mobilization and Demobilization	01	LS	---	143,680	---	850,000	---	150,000	---				
0003	Railroad Insurance	01	LS	---	166,850	---	10,000	---	26,250	---				
0004	Separator Geotextile	56,700	SY	2.30	130,410	2.40	136,080	4.00	226,800					
0005	Clearing and Grubbing	01	LS	---	139,830	---	240,000	---	296,000	---				
0006	Construction Dewatering	01	LS	---	6,450,170	---	6,800,000	---	6,500,000	---				
0007	Temporary Retaining Structures	01	LS	---	391,480	---	417,000	---	400,000	---				
0008	Excavation	1,439,000	CY	1.85	2,662,150	3.44	4,950,160	1.92	2,762,880					
0009	Structural Backfill	62,500	CY	3.15	196,875	4.55	284,375	8.00	500,000					
0010	Select Sand	14,800	CY	29.50	436,600	23.10	341,880	24.00	355,200					
0011	Clay Barrier Layer	14,000	CY	3.20	44,800	5.65	79,100	8.00	112,000					
0012	Disposal Area Drainage	01	LS	---	149,910	---	114,618.64	---	206,000	---				

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P9-04-B-0048			2. DATE ISSUED 28 JUN 04		3. DATE OPENED 16 AUG 04		PAGE OF		8 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  'UNRESTRICTED'			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  SHEILA ENCLADE							
						SIGNATURE				DATE SIGNED			
5. PROJECT TITLE  Flood Control, Amite River and Tributaries, Louisiana, Comite River Basin, Comite River Diversion Project  Lilly Bayou Control Structure, Phase II East Baton Rouge Parish, Louisiana ED 02-025			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS							
						NO. 4			NO. 5			NO. 6	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR W. G. Yates & Sons Const Co.			A. OFFEROR Massman Construction Co.			A. OFFEROR	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 5990 I-55 South			B. BID SECURITY (Type and amount) 8901 State Line Road, Ste 240			B. BID SECURITY (Type and amount)				
6. NUMBER OF AMENDMENTS ISSUED 0007			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Jackson, Mississippi 39272		C. AMENDMENTS ACKNOWLEDGED Kansas City, MO 64114		C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	J. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
**0013	Geomembrane	1,300	SY	10.80	14,040	9.50	12,350	22.00	28,600				
**0014	Deleted												
**0015	Riprap, R90	21,100	TON	28.20	595,020	35.30	744,830	29.00	611,900				
0016	Riprap, R200	12,000	TON	30.50	366,000	35.30	423,600	29.00	348,000				
**0017	Riprap, R1000	53,600	TON	34.40	1,843,840	34.73	1,861,528	30.00	1,608,000				
0018	Grouting Riprap	01	LS	---	7,520	---	55,000	---	5,000	---			
0019	Piling, Steel Sheet, PZ 27	6,804	SF	16.20	110,224.80	23.35	152,069.40	26.00	176,904				
0020	Piling, Steel Sheet, PZ 35	16,375	SF	17.10	280,012.50	26.30	430,662.50	30.00	491,250				
0021	Piling, Steel Sheet, PS 27.5	660	SF	29.80	19,668	39.25	25,905	50.00	33,000				
0022	Underdrain System	01	LS	---	186,460	---	194,580	---	750,000	---			
0023	Lateral Drain System	01	LS	---	109,450	---	240,000	---	450,000	---			
0024	24-Inch Corrugated Metal Pipe	89	LF	70.00	6,230	51.00	4,539	117.00	10,413				

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P9-04-B-0048			2. DATE ISSUED 28 JUN 04		3. DATE OPENED 16 AUG 04		PAGE OF	8 PAGES			
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  'UNRESTRICTED'			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  SHEILA ENCLADE								
						SIGNATURE				DATE SIGNED				
5. PROJECT TITLE  Flood Control, Amite River and Tributaries, Louisiana, Comite River Basin, Comite River Diversion Project  Lilly Bayou Control Structure, Phase II East Baton Rouge Parish, Louisiana ED 02-025			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS								
						NO. 4			NO. 5			NO. 6		
			<input type="checkbox"/>			A. HIRED LABOR			A. OFFEROR W. G. Yates & Sons Const Co.		A. OFFEROR Massman Construction Co.		A. OFFEROR	
<input type="checkbox"/>			B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 5990 I-55 South		B. BID SECURITY (Type and amount) 8901 State Line Road, Ste 240		B. BID SECURITY (Type and amount)				
6. NUMBER OF AMENDMENTS ISSUED 0007			<input type="checkbox"/>			C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Jackson, Mississippi 39272		C. AMENDMENTS ACKNOWLEDGED Kansas City, MO 64114		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	K. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT			
0025	36-Inch Corrugated Metal Pipe	72	LF	114.00	8,208	62.00	4,464	164.00	11,808					
0026	72-Inch Corrugated Metal Pipe	330	LF	272.10	89,793	185.00	61,050	314.00	103,620					
0027	Access Road	01	LS	---	130,410	---	150,000	---	300,000	---				
0028	Surfacing													
0028AA	First 3,085 CY	3,085	CY	23.70	73,114.50	47.00	144,995	30.00	92,550					
0028AB	All Over 3,085 CY	1,500	CY	24.00	36,000	47.37	71,055	28.00	42,000					
0029	Fencing and Gates	01	LS	---	27,270	---	21,000	---	18,442	---				
0030	Fertilizing, Seeding and Mulching	160	AC	1,459	233,488	1439.86	230,377.60	995.00	159,200					
0031	Mass Concrete	01	LS	---	6,467,560	---	10,000,000	---	14,265,000	---				
0032	Abrasion Resistant Concrete	01	LS	---	374,000	---	185,000	---	550,000	---				
**0033	Cavitation Resistant Concrete	4,494	SY	229.00	1,029,126	121.00	543,774	140.00	629,160					
0034	Slope and Approach Pavement	8,662	SY	149.10	1,291,504.20	241.26	2,089,794.12	450.00	3,897,900					



ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P9-04-B-0048			2. DATE ISSUED 28 JUN 04		3. DATE OPENED 16 AUG 04		PAGE OF 8 PAGES			
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  'UNRESTRICTED'			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  SHEILA ENCLADE							
						SIGNATURE				DATE SIGNED 7			
5. PROJECT TITLE  Flood Control, Amite River and Tributaries, Louisiana, Comite River Basin, Comite River Diversion Project  Lilly Bayou Control Structure, Phase II East Baton Rouge Parish, Louisiana ED 02-025			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS							
						NO. 4			NO. 5			NO. 6	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR W. G. Yates & Sons Const Co.			A. OFFEROR Massman Construction Co.			A. OFFEROR	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 5990 I-55 South			B. BID SECURITY (Type and amount) 8901 State Line Road, Ste 240			B. BID SECURITY (Type and amount)				
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Jackson, Mississippi 39272			C. AMENDMENTS ACKNOWLEDGED Kansas City, MO 64114			C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	L. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0035	Miscellaneous Metalwork	01	LS	---	31,180	---	31,500	---	40,000	---			
0036	Staff Gauges, Upstream	2	EA	67,637	135,274	107,000	214,000	120,000	240,000				
0037	Staff Gauges, Downstream	2	EA	128,875	257,750	188,000	376,000	300,000	600,000				
0038	Tile Gauges	01	LS	---	25,040	---	50,000	---	110,000	---			
0039	Sluice Gates	2	EA	33,957	67,914	32,000	64,000	40,000	80,000				
0040	Gatehouse	01	LS	---	76,250	---	160,000	---	350,000	---			
0041	Foundation Instrumentation	01	LS	---	48,430	---	170,000	---	100,000	---			
0042	30-Inch Diameter Drawdown Pipe	01	LS	---	201,040	---	125,000	---	345,000	---			
	TOTAL				\$25,291,902.00		\$33,512,287.26		\$41,482,877.00				
	** DENOTES CHANGES FROM THE PREVIOUS BIDDING												
	SCHEDULE												