## **BID RESULTS**

## SOLICITATION NO. W912P8-05-B-0004

## CONTRACT NO. W912P8-05-C-0014

LAKE PONTCHARTRAIN, LOUISIANA AND VICINITY, HURRICANE PROTECTION PROJECT, REACH 4, 2<sup>ND</sup> LIFT, JEFFERSON PARISH, LOUISIANA, LAKEFRONT LEVEE, B/L STA. 338+00 TO B/L 420+91.17

100% HUBZONE SET-ASIDE

## 6-BIDDERS

DEAN EQUIPMENT, INC.	\$1,453,350.00	(Hubzone)	LOWEST BIDDER
1. KOSTMAYER CONSTRUCTION (AJV)	\$1,465,300.00	(Hubzone)	
2. GREAT SOUTHERN DREDGING INC.	\$1,551,000.00	(S)	
3. HAMP'S CONSTRUCTION	\$1,700,920.00	(Hubzone)	
4. COLOM CONSTRUCTION CO. INC.	\$1,971,630.00	(Hubzone)	
NOTE: BIDDER NO. 1, SEMS, INC., BID IS CONSIDERED NON	I-RESPONSIVE. THIS BIDDER \	WAS NOT HUBZONE.	

Date: \_\_\_\_\_

Contract Specialist: \_\_\_\_\_\_

ABSTRACT OF OFFERS - CONSTRUCTION  4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD			1. SOLICITATION NUMBER W912P8-05-B-0004			2. DATE ISSUED 18 Oct 200	3. DATE OP 28 D	ened ec 2004	PAGE 0F	2 PAGES	]		
						NAME AND TITLE O	F CERTIFYING OFFICIA  SCHERYL L. FOF						
PO BOX 60267 NEW ORLEANS, LA 70160-0267 100% HUBZONE SET-ASIDE		and reco	orded on this	opened, read, abstract all ponse to this	SIGNATURE DATE SIGNED								
		solicitatio	on.	•									
5. PROJECT	т тітье rontchartrain. Louisiana and Vi	cinity.	R GOVERNMENT ESTIMΔTF (Check A, B or C and complete D, E, and F)			N	<u>a ∩</u> O.1	FFFRS	NO. 2		NO. 3		
	nne Protection Project, Reach 4 t Jefferson Parish, Louisiana,	<b>1</b> ,		A. HIRED LA	ABOR	A. OFFEROR <b>DEAN EQU</b>	JIPMENT, INC.	A. OFFEROR KOSTMAYER CONSTRUCTION AJV			A. OFFEROR  GREAT SOUTHERN DREDGING INC		
	ont Levee, B/L Sta. 338+00 to I	B/L ED-03-	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (T 2240 PETE		B. BID SECURITY (Type and amount) 2401 NORMAN STREET			B. BID SECURITY (Type and amount) POBOX 1408			
6. NUMBER OF AMENDMENTS ISSUED 0003				ABLE CONTRACT	C. AMENDMENTS ACH		C. AMENDMENTS ACKNOWLEDGED HARVEY, LA 70058			C. AMENDMENTS ACKNOWLEDGED  MANDEVILLE, LA 70470			
7A. ITEM	7B. DESCRIPTION OF OFFERED	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATE AMOUNT		D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION & DEMOBILIAZATION	01	LS	XXX	40,000	LS	80,000	LS	174,	000	LS	200,000	
0002	CLEARING AND GRUBBING	01	LS	XXX	46,000	LS	50,000	LS	35,1	100	LS	124,000	
0003	EMBANKMENT, COMPACTED FILL	70,000	CY	24.60	1,722,000	17.00	1,190,000	16.68	1,167	7,600	16.00	1,120,000	
0004	SILT FENCES	18,000	LF	2.70	48,600	3.00	54,000	2 36,000		2.50	45,000		
0005	TRUCK WASH-DOWN RACK	1	LS	XXX	42,000	LS	35,000	LS	13,000		LS	20,000	
0006	SURFACING	110	CY	62.00	6,820	65.00	7,150	50	5,5	600	100	11,000	
0007	FERTILIZING, SEEDING AND MULCHING	31	AC	1,700	52,700	1,200	37,200	1,100	34,1	100	1,000	31,000	
	TOTAL				1,958,120.00		1,453,350.00		\$1,465,	300.00		\$1,551,000.00	

ABSTRACT OF OFFERS - CONSTRUCTION			1912P8-05		2. DATE ISSUED 18 Oct 200	3. DATE OP 4 28 De	ec 2004	PAGE 0F	2 PAGES			
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267		I CERTII	FY that I have	opened, read,	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  SCHERYL L. FORSYTHE-BOLLING  SIGNATURE  DATE SIGNED							
100% HUBZONE SET-ASIDE			and reco	orded on this eceived in res on.						abstract all sponse to this		
5. PROJECT		cinity	R GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			N	O. 4	NO. 6				
Lake Pontchartrain. Louisiana and Vicinitv. Hurricane Protection Project, Reach 4, 2nd Lift Jefferson Parish, Louisiana,		A. HIRED LABOR			A. OFFEROR HAMP'S CONS	NO. 5 A. OFFEROR COLOM CONSTRUCTION CO., INC.			A. OFFEROR			
	ont Levee, B/L Sta. 338+00 to I	B/L ED-03-	B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (T 1319 NEWTO	B. BID SECURITY (Type and amount) P O BOX 414			B. BID SECURITY (Type and amount)		
6. NUMBER	OF AMENDMENTS ISSUED 0003			C. REASON (Including	ABLE CONTRACT p Profit)	C. AMENDMENTS AC	C. AMENDMENTS ACKNOWLEDGED RIPLEY, MISSISSIPPI 38663			C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM	7B. DESCRIPTION OF OFFERED	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIM AMOU		D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION & DEMOBILIAZATION	01	LS	XXX	40,000	LS	230,500	LS	121,000			
0002	CLEARING AND GRUBBING	01	LS	XXX	46,000	LS	27,000	LS	109,500			
0003	EMBANKMENT, COMPACTED FILL	70,000	CY	24.60	1,722,000	18.25	1,277,500	22	1,540,000			
0004	SILT FENCES	18,000	LF	2.70	48,600	5.25	94,500	5.00	90,000			
0005	TRUCK WASH-DOWN RACK	1	LS	XXX	42,000	LS	24,000	LS	4	0,000		
0006	SURFACING	110	CY	62.00	6,820	45	4,950	83	9,130			
0007	FERTILIZING, SEEDING AND MULCHING	31	AC	1,700	52,700	1,370	42,470	2,000	6	2,000		
	TOTAL				1,958,120.00		\$1,700,920.00		\$1,97	71,630.00		

**OPTIONAL FORM 1419**