

BID RESULTS

SOLICITATION NO. W912P8-05-B-0033

CONTRACT NO. W912P8-05-C-0034

EMERGENCY – MERMENTAU RIVER, GULF OF MEXICO, MAINTENANCE DREDGING, C/L STA (-)
14+50 TO C/L STA. 260+00 MILE 6.5 TO MILE 1.3, CAMERON PARISH, LOUISIANA

3-BIDDERS

MIKE HOOKS, INC.	\$2,269,200.00	(L)	LOWEST BIDDER
WEEKS MARINE, INC.	\$2,712,000.00	(L)	
GOODLOE MARINE	\$3,955,000.00	(WO-L)	

CONTRACT SPECIALIST _____

DATE_____

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8 –05-B-0033			2. DATE ISSUED 14 Mar 05		3. DATE OPENED 29 Mar 05		PAGE OF PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Sheila Enclade					
						SIGNATURE /S/ SHEILA ENCLADE			DATE SIGNED 29 Mar 05		
5. PROJECT TITLE EMERGENCY – MERMENTAU RIVER, GULF OF MEXICO, MAINTENANCE DREDGING, C/L STA. (-) 14+50 TO C/L STA. 260+00 MILE 6.5 TO MILE 1.3, CAMERON PARISH, LA ED-05-021			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR MIKE HOOKS, INC.		A. OFFEROR WEEKS MARINE, INC.		A. OFFEROR GOODLOE MARINE	
6. NUMBER OF AMENDMENTS ISSUED NONE			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 409 MIKE HOOKS ROAD		B. BID SECURITY (Type and amount) 304 GAILLE DRIVE		B. BID SECURITY (Type and amount) 905 BUNKER VIEW DRIVE	
			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED WESTLAKE, LA 70669		C. AMENDMENTS ACKNOWLEDGED COVINGTON, LA		C. AMENDMENTS ACKNOWLEDGED APOLLO BEACH, FL 33572	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS		568,200		570,000		600,000		1,075,000
0002	DREDGING	960,000	CY	1.98	1,900,800	1.77	1,699,200	2.20	2,112,000	3.00	2,880,000
	TOTAL				\$2,469,000.00		2,269,200.00		2,712,000.00		3,955,000.00