

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE	PAGE OF PAGES 1   3
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 03-30-00	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
6. ISSUED BY US ARMY ENGR DIST NEW ORLEANS PO BOX 60267 NEW ORLEANS LA 70160-0267  SHEILA ENCLADE 504-862-1514		CODE	7. ADMINISTERED BY (If other than Item 6) US ARMY ENGR DIST, NEW ORLEANS ATTN CEMVN-CT-R PO BOX 60267 NEW ORLEANS LA 70160-0267		CODE
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP code)			(X)	9A. AMENDMENT OF SOLICITATION NO. DACW29-00-B-0048	
			X	9B. DATED (SEE ITEM 11) 03-29-00	
				10A. MODIFICATION OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
(X)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)		THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.		
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.)		SET FORTH IN ITEM 14, PURSUANT TO AUTHORITY OF FAR 43.103(b).		
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
	D. OTHER (Specify type of modification and authority)				
<b>E. IMPORTANT:</b> Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)					
THE ABOVE NUMBERED SOLICITATION FOR FLOOD CONTROL OF THE MISSISSIPPI RIVER & TRIBUTARIES, MISSISSIPPI DELTA REGION, DAVIS POND FRESHWATER DIVERSION, CONTRACT 2B, ST. CHARLES PARISH, LA, IS HEREBY AMENDED AS FOLLOWS:					
<b>BID OPENING DATE</b> <b>BID OPENING DATE &amp; TIME OF 1 MAY 2000, 2:00 P.M., LOCAL TIME AT PLACE OF BID OPENING, REMAINS UNCHANGED.</b>					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)			BY _____ (Signature of Contracting Officer)		

## BID PACKAGE

Delete pages 00010-3 and 00010-4 in their entirety, and substitute the attached page 00010-3 therefor. (On the CD the bookmark is labeled "Section 00010 – Bidding Schedule (2 pages)").

## TECHNICAL REQUIREMENTS - GENERAL REQUIREMENTS, SITE WORK, METALS, AND FINISHES

Insert the attached Bidding Schedule, page 00010-3. (On the CD, it should be placed Immediately after the bookmark labeled Solicitation, Offer And Award - SF 1442 – Back Side (1 page)).

SECTION 00010 - BIDDING SCHEDULE

Flood Control of the Mississippi River  
 and Tributaries, Mississippi Delta Region  
 Davis Pond Freshwater Diversion,  
 Contract 2B  
 St. Charles Parish, Louisiana

Item	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Mobilization and Demobilization	1	LS		
0002	Timber Mat Bridge	1	LS		
0003	Geotextile	2,200	SY		
0004	Clearing and Grubbing	1	LS		
0005	Embankment, Uncompacted Fill	45,200	CY		
0006	Piling, Steel Sheet, Type PZ-22	13,400	SF		
0007	Piling, Steel Sheet, Type PZ-27	715	SF		
0008	Outflow Channel Dredging	610,000	CY		
0009	Fertilizing and Seeding	9	AC		
0010	Miscellaneous Metals	1	LS		
				TOTAL:	\$_____

Award will be made as a whole to one bidder.

NOTE 1: Bidders shall furnish unit prices for each item listed in the Schedule requiring a unit price. If the bidder fails to insert a unit price in the appropriate blank for required item(s), but does furnish an extended total, or an estimated amount for such item(s), the Government shall deem the unit price to be the quotient obtained by dividing the extended amount for that line item by the quantity. IF A BIDDER OMITTS BOTH THE UNIT PRICE AND THE EXTENDED TOTAL OR ESTIMATED AMOUNT FOR ANY ITEM, ITS BID SHALL BE DECLARED NON-RESPONSIVE AND THEREFORE INELIGIBLE FOR AWARD.

NOTE 2: EXPEDITING THE NOTICE TO PROCEED (NTP): The NTP for this contract will be expedited. The successful bidder is advised that performance and payment bonds shall be submitted within three (3) days after Notice of Award. The NTP will be issued immediately after verification of acceptable performance and payment bonds. Within seven (7) days after issuance of the NTP, the Contracting Officer or his authorized representative will meet with the Contractor to discuss the submittal process. Physical work cannot start until the Accident Prevention Program, Contractor Quality Control Plan, and other submittals, which may be required, have been submitted and approved and all preliminary meetings called for under the contract, have been conducted.