

**BID RESULTS**

**DACW29-00-B-0123**

**FRESHWATER BAYOU LOCK, GUIDEWALL AND CHAMBERWALL REPLACEMENT AND DOLPHIN CONSTRUCTION.**

**BERMILION PARISH, LA            ED 98-076**

- |           |                                   |                  |                           |
|-----------|-----------------------------------|------------------|---------------------------|
| <b>1.</b> | <b>C.E.C., INC.</b>               | <b>(APP LOW)</b> | <b>\$3,958,794.00 (S)</b> |
| <b>2.</b> | <b>KOSTMAYER CONSTRUCTION</b>     |                  | <b>\$4,083,101.60 (S)</b> |
| <b>3.</b> | <b>ARTIS STEEL &amp; CONCRETE</b> |                  | <b>\$4,398,131.40 (S)</b> |

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER DACW29-00-B-0123	2. DATE ISSUED 16 AUG 2000	3. DATE OPENED 30 OCT 2000	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NEW ORLEANS PO BOX 60267 NEW ORLEANS, LA 70160-0267  100% Small Business Set-Aside	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE  FRESHWATER BAYOU LOCK, GUIDEWALL AND CHAMBERWALL REPLACEMENT AND DOLPHIN CONSTRUCTION, VERMILION PARISH, LA ED-98-076	<b>8 GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and		<b>9 OFFERS</b>		
			NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR C.E.C. INC	B. OFFEROR KOSTMAYER CONSTRUCTION	B. OFFEROR ARTIS STEEL & CONCRETE

6. NUMBER OF AMENDMENTS ISSUED 3	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 1304 BERTRAND DR, STE B-1	B. BID SECURITY (Type and amount) 2112 VETERANS BLVD	B. BID SECURITY (Type and amount) 1309 EGANIA STREET
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED LAFAYETTE, LA	C. AMENDMENTS ACKNOWLEDGED METAIRIE, LA 70002	C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70117

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	MOBILIZATION AND DEMOBILIZATION	01	LS	--	50,688	---	250,000	---	212,000	---	400,000
0002	DEMOLITION AND REMOVAL	01	LS	--	799,920	---	400,000	---	261,000	---	325,000
0003	TREATED TIMBER PILING	37,630	LF	15	564,450	18	677,340	15	564,450	13.64	513,273.20
0004	PLASTIC PILING	6,930	LF	70	485,100	67	464,310	75	519,750	70.64	489,535.20
0005	NEW GUIDEWALLS & CHAMBERWALLS	01	LS	--	293,568	---	520,000	---	495,000	---	768,875
0006	PLASTIC WALES AND GIRTS	8,234	LF	119	979,846	86	708,124	60	494,040	90	741,060
0007	PILE SHOES	224	EA	80	17,920	85	19,040	20	4,480	45	10,080
0008	NEW DOLPHINS	01	LS	--	474,041	---	350,000	---	925,000	---	500,000
0009	STEEL SHEET PILING	13,166	SF	21	276,486	30	394,980	27.60	363,381.60	38	500,308
0010	WASHDOWN SYSTEM	01	LS	--	146,160	---	55,000	---	97,000	---	75,000
0011	ELECTRICAL WORK	01	LS	--	56,000	---	120,000	---	147,000	---	75,000
	TOTAL				4,144,179		3,958,794		4,083,101.60		4,398,131.40