

**BID RESULTS**

**DACW29-01-B-0031 CALCASIEU RIVER AND PASS, LA MAINTENANCE DREDGING, APPROX. MILE 14.0 C/L STA. 740+00, TO APPROX. MILE 5.0 C/L STA. 260+00, CAMERON PARISH, LA**

- |           |                                    |                  |                        |
|-----------|------------------------------------|------------------|------------------------|
| <b>1.</b> | <b>GREAT LAKES DREDGE AND DOCK</b> | <b>(APP LOW)</b> | <b>\$7,506,100.00</b>  |
| <b>2.</b> | <b>WEEKS MARINE, INC</b>           |                  | <b>\$10,317,000.00</b> |

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-01-B-0031			2. DATE ISSUED 16 FEB 2001		3. DATE OPENED 20 MAR 2001		PAGE OF PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE  CALCASIEU RIVER AND PASS, LA MAINTENANCE DREDGING, APPROX. MILE 14.0 C/L STA. 740+00 TO APPOX. MILE 5.0 C/L STA. 260+00, CAMERON PARISH, LA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR Great Lakes Dredge & Dock		B. OFFEROR Weeks Marine		B. OFFEROR	
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 2122 York Road		B. BID SECURITY (Type and amount) 100 James Drive Suite 300		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED 0002			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Oakbrook, ILL 60521		C. AMENDMENTS ACKNOWLEDGED St. Rose, La 70087		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION & DEMOBILIZATION	1	LS	---	\$1,682,000	---	1,773,600	---	\$4,500,00	---	
0002	DREDGING	2,400,000	CY	\$2.09	\$5,016,000	\$1.94	\$4,656,000	\$1.98	\$4,752,000		
0003	DIKE CONSTRUCTION – SABINE NATIONAL WILDLIFE REFUGE	1	LS	---	\$447,000	---	\$449,100	---	\$475,000	---	
0004	ALL OTHER DIKE CONSTRUCTION	1	LS	---	\$217,000	---	\$541,200	---	\$475,000	---	
0005	TRENASSE CONSTRUCTION	1	LS	---	\$105,000	---	86,200	---	\$115,000	---	
	TOTAL	---	---	---	\$7,467,000	---	\$7,506,100		\$10,317,000	---	