

BID RESULTS
SOLICITATION NO. DACW29-01-B-0032
CONTRACT NO. DACW29-01-C-0065

ATCHAFALAYA RIVER AND BAYOUS CHENE, BOEUF, AND BLACK MAINTENANCE DREDGING, ATCHAFALAYA BAR CHANNEL C/L STA. 475+00 TO C/I STA. 1340+00
(NON-CONTINUOUS), ST. MARY PARISH, LOUISIANA

2 BIDDERS

MIKE HOOKS, INC.	\$4,630,000.00	(L)	LOWEST BIDDER
1. WEEKS MARINE, INC.	\$5,298,000.00	(L)	

Contract Specialist: _____

Date: _____

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-01-B-0032	2. DATE ISSUED 05 FEB 01	3. DATE OPENED 09 AUG 01	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEERING DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160 UNRESTRICTED	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE ATCHAFALAYA RIVER AND BAYOUS CHENE, BOUEF, AND BLACK MAINTENANCE DREDGING, ATCHAFALAYA BAR CHANNEL C/L STA. 475+00 TO STA. 1340+00, ST. MARY PARISH, LA	8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9 OFFERS					
	<input type="checkbox"/> A. HIRED LABOR	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	NO. 1		NO. 2		NO. 3

6. NUMBER OF AMENDMENTS ISSUED 0003	<input type="checkbox"/>	A. OFFEROR Mike Hooks, Inc.	A. OFFEROR Weeks Marine, Inc.	A. OFFEROR
	<input type="checkbox"/>	B. BID SECURITY (Type and amount) P O Box 1525	B. BID SECURITY (Type and amount) 100 James Drive, Ste 300	B. BID SECURITY (Type and amount)
	<input type="checkbox"/>	C. AMENDMENTS ACKNOWLEDGED Lake Charles, LA 70602	C. AMENDMENTS ACKNOWLEDGED St. Rose, LA 70087	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS		921,000		260,000		450,000		
0002	Additional Mobilization and Demobilization changing	3	MVS	29,600	88,800	1,000	3,000	1,000	3,000		
	Location of plant on job										
0003	Miles Moved changing location of plant on job	20	Miles	1,050	21,000	100	2,000	1,000	20,000		
0004	Dredging C/L Sta. 475+00 to C/L Sta. 750+00										
0004AA	First 1,500,000 Cubic Yards	1,500,000	CY	1.20	1,800,000	.75	\$1,125,000	.85	1,275,000		
0004AB	All Over 1,500,000 Cubic Yards	500,000	CY	.60	300,000	.30	150,000	.95	475,000		
0005	Dredging C/L Sta. 750+00 to C/L Sta. 1340+00										
0005AA	First 8,500,000 Cubic Yards	8,500,000	CY	.26	2,210,000	.34	2,890,000	.35	2,975,000		
0005AB	All over 8,500,000 Cubic Yards	1,000,000	CY	.21	210,000	.20	200,000	.10	100,000		
	TOTALS				\$5,550,900.00		\$4,630,000.00		\$5,298,000.00		