

| | | | | | | | |
|--|--|---|--|--|--|--|--|
| AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | | | | 1. CONTRACT ID CODE J | | PAGE OF PAGES 1 5 | |
| 2. AMENDMENT/MODIFICATION NO. 0004 | | 3. EFFECTIVE DATE 04-Aug-2003 | | 4. REQUISITION/PURCHASE REQ. NO. | | 5. PROJECT NO. (If applicable) POC: Mary R. Kiefer | |
| 6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, RM 172 7400 LEAKE AVE. NEW ORLEANS LA 70118 | | CODE DACW29 | | 7. ADMINISTERED BY (If other than item 6) See Item 6 | | | |
| 8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) | | | | <input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. DACW29-03-B-0002 | | | |
| | | | | <input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 15-Jan-2003 | | | |
| | | | | 10A. MOD. OF CONTRACT/ORDER NO. | | | |
| | | | | 10B. DATED (SEE ITEM 13) | | | |
| CODE | | FACILITY CODE | | | | | |
| 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS | | | | | | | |
| <input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. | | | | | | | |
| 12. ACCOUNTING AND APPROPRIATION DATA (If required) | | | | | | | |
| 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. | | | | | | | |
| A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. | | | | | | | |
| B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B). | | | | | | | |
| C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: | | | | | | | |
| D. OTHER (Specify type of modification and authority) | | | | | | | |
| E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office. | | | | | | | |
| 14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The above numbered solicitation for SELA, Improvements to Two Mile Canal (Patriot Street Canal), Barataria Blvd. to First Ave. Canal, Jefferson Parish, LA, is amended as follows: <div style="text-align: center;">SECTION 00010:</div> Delete the Bidding Schedule Pages 00010-3 thru 00010-6 in their entirety and replace with the revised attached Bidding Schedule Pages 00010-3 thru 00010-6. <div style="text-align: center;">BID OPENING DATE:</div> THE BID OPENING DATE OF 19 AUGUST 2003, 2:00 PM LOCAL TIME, REMAINS UNCHANGED. | | | | | | | |
| Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. | | | | | | | |
| 15A. NAME AND TITLE OF SIGNER (Type or print) | | | | 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) | | | |
| | | | | TEL: _____ EMAIL: _____ | | | |
| 15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign) | | 15C. DATE SIGNED | | 16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer) | | 16C. DATE SIGNED 04-Aug-2003 | |

SECTION 00010 - BIDDING SCHEDULE

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST. CANAL) BARATARIA BLVD. TO FIRST AVE. CANAL JEFFERSON PARISH, LOUISIANA

| Item | DESCRIPTION | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|------|--|-----------------------|------|---------------|---------------------|
| 0001 | Mobilization and Demobilization | 1 | LS | | |
| 0002 | Silt Fences | 7,300 | LF | | |
| 0003 | Blocked Out Guard Rail | 3,324 | LF | | |
| 0004 | Guard Rail Transition (Double Thrie Beam) | 150 | LF | | |
| 0005 | Attenuator | 2 | EA | | |
| 0006 | Traffic Control and Coordination | 1 | LS | | |
| 0007 | Truck Wash-Down Rack | 1 | LS | | |
| 0008 | Geotextile | 50,000 | SY | | |
| 0009 | Removal of Structures and Obstructions | 1 | LS | | |
| 0010 | Construction Dewatering | 1 | LS | | |
| 0011 | Temporary Retaining Structures | 1 | LS | | |
| 0012 | Modifications To Existing Utilities | 1 | LS | | |
| 0013 | Excavation | 64,400 | CY | | |
| 0014 | Granular Material | 9,300 | CY | | |
| 0015 | Embankment | 6,100 | CY | | |
| 0016 | Concrete Piles (12" X 12") | 560 | LF | | |
| 0017 | Bedding Material | 20,700 | CY | | |
| 0018 | Riprap | 2,180 | TON | | |
| 0019 | Piling, Steel Sheet, Type CZ 128 | 27,365 | SF | | |
| 0020 | Vinyl Sheet Piling (Series 150) | 1,860 | SF | | |
| 0021 | 6" Sewer Force Main Modification | 1 | LS | | |

SECTION 00010 - BIDDING SCHEDULE

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT
IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST. CANAL)
BARATARIA BLVD. TO FIRST AVE. CANAL
JEFFERSON PARISH, LOUISIANA

| Item | DESCRIPTION | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|-------|---|-----------------------|------|---------------|---------------------|
| 0022 | 8" Sewer Force Main Modification | 1 | LS | | |
| *0023 | Storm Drain Pipe (12" CMP) | 26 | LF | | |
| 0024 | Storm Drain Pipe (15" CMP) | 8 | LF | | |
| 0025 | Storm Drain Pipe (18" CMP) | 6 | LF | | |
| *0026 | Storm Drain Pipe (24" CMP) | 68 | LF | | |
| 0027 | Storm Drain Pipe (27" CMP) | 26 | LF | | |
| *0028 | Storm Drain Pipe (30" CMP) | 130 | LF | | |
| 0029 | Storm Drain Pipe (36" CMP) | 12 | LF | | |
| 0030 | Storm Drain Pipe (60" CMP) | 15 | LF | | |
| 0031 | Fencing | 1 | LS | | |
| 0032 | Fertilizing, Seeding and Mulching | 6 | Acre | | |
| 0033 | 38' Concrete Flume | 1,930 | LF | | |
| 0034 | 45' Concrete Flume | 1,280 | LF | | |
| 0035 | Concrete Flume Transitions | 1 | LS | | |
| 0036 | Concrete Slope Paving | 810 | SQ | | |
| 0037 | Concrete Approach Slabs | 1 | LS | | |
| 0038 | Concrete Pile Caps | 8 | EA | | |
| *0039 | Asphaltic Pavement (Binder Course) | 5,340 | SY | | |
| *0040 | Asphaltic Pavement (Wearing Course) | 5,340 | SY | | |
| *0041 | Asphaltic Pavement (12" Thick Base Course) | 5,340 | SY | | |
| *0042 | Asphaltic Pavement (Cold Plane and Overlay) | 6,140 | SY | | |

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT
IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST. CANAL)
BARATARIA BLVD. TO FIRST AVE. CANAL
JEFFERSON PARISH, LOUISIANA

Page 4 of 5
Ed 97-040

SECTION 00010 - BIDDING SCHEDULE

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT
IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST. CANAL)
BARATARIA BLVD. TO FIRST AVE. CANAL
JEFFERSON PARISH, LOUISIANA

| Item | DESCRIPTION | Estimated Quantity | Unit | Unit Price | Estimated Amount |
|------|-------------|-----------------------|------|---------------|---------------------|
|------|-------------|-----------------------|------|---------------|---------------------|

EVALUATION OF SUBDIVIDED ITEMS. (EFARS 52.211-5000 - MAR 95).

Item No. 0043 is subdivided into two or more estimated quantities and are to be separately priced. The Government will evaluate each of these items on the basis of total price of its sub-items.

(End of Clause)

VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS. (EFARS 52.212-5001 - MAR 95).

The Variations in Estimated Quantities Subdivided Items clause is applicable only in Item No. 0043.

a. Variations from the estimated quantity in the actual work performed under any second or subsequent sub-item or elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract unit price.

b. Where the actual quantity of work performed for Item No. 0043 is less than 85% of the quantity of the first sub-item listed under such items, the Contractor will be paid at the contract unit price for that sub-item for the actual quantity of work performed and, in addition, an equitable adjustment in contract price shall be made in accordance with the clause FAR 52.211-18, Variation in Estimated Quantity.

c. If the quantity of work performed under Item No. 0043 exceeds 115% or is less than 85% of the total estimated quantity of the sub-items under that item, and/or if the quantity of work performed under the second sub-item or any subsequent sub-item under Item No. **NONE** exceeds 115% or is less than 85% of the estimated quantity of any such sub-item, and if such variation causes an increase or a decrease in the time required for performance of this contract, the contract completion time will be adjusted in accordance with the clause FAR 52.211-18, Variation in Estimated Quantity.

(End of Clause)