

BID RESULTS

SOLICITATION NO. DACW29-03-B-0069

CONTRACT NO. DACW29-03-C-0044

CALCASIEU RIVER AND PASS, LOUISIANA, MAINTENANCE DREDGING, C/L STA. 1160+00 TO C/L STA. 740+00, CALCASIEU AND CAMERON PARISHES, LOUISIANA

3-BIDDERS

- | | | |
|------------------------------------|-----------------------|--------------------------|
| 1. MIKE HOOKS, INC. | \$3,990,590.00 | (L) LOWEST BIDDER |
| 2. WEEKS MARINE, INC. | \$4,296,000.00 | (L) |
| 3. GREAT LAKES DREDGE DOCK COMPANY | \$4,583,700.00 | (L) |

Contract Specialist: _____

Date: _____

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-03-B-0069	2. DATE ISSUED 7 MAY 03	3. DATE OPENED 19 JUN 03	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE CALCASIEU RIVER AND PASS, LOUISIANA, MAINTENANCE DREDGING, C/L STA. 1160+00 TO C/L STA. 740+00, CALCASIEU AND CAMERON PARISHES, LOUISIANA ED-02-052	8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9 OFFERS						
				NO. 1		NO. 2		NO. 3		
	<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR MIKE HOOKS, INC.		A. OFFEROR WEEKS MARINE, INC.		A. OFFEROR Great Lakes Dredge & Dock		
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 1525		B. BID SECURITY (Type and amount) 304 GAILLE DRIVE		B. BID SECURITY (Type and amount) 2122 York Road		

6. NUMBER OF AMENDMENTS ISSUED 0001	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED LAKE CHARLES, LA 70602		C. AMENDMENTS ACKNOWLEDGED COVINGTON, LA 70433		C. AMENDMENTS ACKNOWLEDGED Oak Brook, IL 60523		
--	--------------------------	--	--	---	--	--	--	--	--	--

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION & DEMOBILIZATION	1	LS	XXX	560,200	XXX	428,000	XXX	500,000	XXX	946,000
0002	DREDGING MAIN CHANNEL	2,330,000	CY	1.04	2,423,200	1.09	2,539,700	1.20	2,796,000	1.19	2,772,700
0003	DIKE CONSTRUCTION	1	LS	XXX	903,000	XXX	1,022,890	XXX	1,000,000	XXX	865,000
	TOTAL				\$3,886,400.00		\$3,990,590.00		\$4,296,000.00		\$4,583,700.00
								XXX		XXX	
										XXX	

