

BID RESULTS

DACW29-99-B-0102

MISSISSIPPI RIVER LEVEES, PONTCHARTRAIN LEVEE DISTRICT, CARVILLE - MARCHAND LEVEE ENLARGEMENT AND CONCRETE SLOPE PAVEMENT, ITEM M-189.0 TO 181.1L, IBERVILLE AND ASCENSION PARISHES, LA ED-97-013

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0102	2. DATE ISSUED 25 OCT 99	3. DATE OPENED 30 NOV 99	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT-NEW ORLEANS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 100% SMALL BUSINESS SET-ASIDE	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE MISS RIVER LEVEES, PONT. LEVEE DIST, CARVILLE MARCHAND LEVEE ENLARGE. AND CONCRETE SLOPE PAVEMENT, ITEM M-189-189.0 TO 181.1L, IBERVILL AND ASCENSION PAR, LA ED-97=-13	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS		
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1	NO. 2	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR Beverly Construction Co Bridge City LA	B. OFFEROR Circle, Inc. Belle Chasse LA	B. OFFEROR	
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED		C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	100,000.00	110,000.00		226,961.30		
0002	CLEARING AND GRUBBING	1	LS	48,500.00	139,000.00		79,375.45		
0003	EMBANKMENT SEMI-COMPACTED FILL	12,600	CY	7.05	88,830.00	8.02	101,052.00	11.81	148,806.00
0004	SURFACING								
0004AA	OPTION 1 SAND-CLAY-GRAVEL	13,900	CY				35.42	492,338.00	
	(LEVEE CROWN ONLY)								
	CRUSHED CONCRETE OR CRUSHED STONE(RAMPS)	1,150	CY						
0004AB	OPTION 2 CRUSHED STONE (LEVEE AND RAMPS)	11,800	CY				39.36	45,264.00	
0004AC	OPTION3 CRUSHED CONCRETE (LEVEE AND RAMPS)	11,800	CY						

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0102	2. DATE ISSUED 25 OCT 99	3. DATE OPENED 30 NOV 99	PAGE OF	PAGES

4. ISSUING OFFICE
US ARMY ENGINEER DISTRICT-NEW ORLEANS
P.O. BOX 60267
NEW ORLEANS, LA 70160-0267

100% SMALL BUSINESS SET-ASIDE

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)

SIGNATURE _____ DATE SIGNED _____

5. PROJECT TITLE

MISS RIVER LEVEES, PONT. LEVEE DIST, CARVILLE MARCHAND LEVEE ENLARGE. AND CONCRETE SLOPE PAVEMENT, ITEM M-189-189.0 TO 181.1L, IBERVILL AND ASCENSION PAR, LA ED-97=-13

8. GOVERNMENT ESTIMATE
(Select A, B or C and complete D, E, and F.)

9. OFFERS

6. NUMBER OF AMENDMENTS ISSUED

<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR	B. OFFEROR	B. OFFEROR
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0004AD	OPTION 4 CALCIUM-SULFATE-HEMIDRATE (LEVEE CROWN ONLY)	10,000	CY	19.10	191,000.00	22.00	220,000.00				
	CRUSHED CONCRETE OR CRUSHED STONE (RAMPS)	1,150	CY	33.20	38,180.00	33.00	37,950.00				
0005	FERTILIZING, SEEDING AND MULCHING	10	AC	1,610.00	16,100.00	1,800.00	18,000.00	1,508.79	15,087.90		
0006	CONCRETE SLOPE PAVING	23,000	SQ	140.00	3,220,000.00	122.00	2,806,000.00	161.00	3,703,000.00		
0007	EROSION CONTROL										
0007AA	FIRST 2,240 LINEAR FEET	2,240	LF	4.10	9,184.00	2.10	4,704.00	3.61	8,086.40		
0007AB	ALL OVER 2,240 FEET	1,120	LF	4.10	4,592.00	2.00	2,240.00	3.61	4,043.20		
	TOTAL				3,716,386.00		3,438,946.00		4,722,962.25		