

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 14-Dec-2005	4. REQUISITION/PURCHASE REQ. NO.	
6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, ROOM 172 7400 LEAKE AVE. NEW ORLEANS LA 70118-3651		CODE W912P8	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912P8-06-R-0072
			X	9B. DATED (SEE ITEM 11) 09-Dec-2005
				10A. MOD. OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.				
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The above numbered solicitation for New Orleans to Venice Hurricane Protection Levees, Plaquemines Parish and Buras Levee Districts, Emergency Levee Repairs, Miscellaneous Repairs on the West Back Levee, Plaquemines Parish, Louisiana is amended as shown on the attached pages.  PROPOSAL DUE DATE IS CHANGED TO 17 DECEMBER 2005, 10:00 AM, LOCAL TIME, NEW ORLEANS, LA.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
			TEL:	EMAIL:
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		14-Dec-2005

SF 30 BLOCK 14 CONTINUATION PAGE

**1. Drawings – Make the following Pen and Ink changes:**

- A. Drawing 2 - Delete Steel Note 1 and replace with the following 2 steel notes.
  - All new sheet pile shall be painted full length.
  - All H-Piling shall be painted 10' below undisturbed soil and into the stabilization slab.
- B. Drawing 8 - All references to sheet piling refer to existing sheet piling.
- C. Drawing 9 - Change “C/L New Sheetpile” to “C/L Existing Sheetpile” on “Typical T-Wall Monolith”
- D. Drawing 29 - Add monolith T6 to the Freeport Bulkhead pile schedule. It shall have the same pile arrangement and pile tips as the five other monoliths.

**2. Specifications – Make the following changes:**

- A. Section 00010- Replace Bidding Schedule with the attached revised Bidding Schedule.
- B. Section 02318, Delete Paragraph 3.6.5.1 “Property Rights Documentation” - in its entirety.
- C. Section 02318, Paragraph 3.6.4- Delete property right documentation from the submittal package requirements.
- D. Section 02332- Add Paragraph 1.3.5- Temporary Access Roads  
  
“No measurement will be made for the installation of temporary access roads “
- E. Section 02332- Add Paragraph 1.4.6-Temporary Access Roads  
  
“Payment for installation of temporary access roads will be made at the contract lump sum price for “Temporary Access Roads.” Prices and payment shall constitute full compensation for furnishing all plant, labor, materials and equipment and performing the work in accordance with these specifications.”
- F. Section 02332- Replace Paragraph 3.4.1.2 in its entirety with the following:  
  
“The Contractor shall provide temporary access roads to the crown of the levee at the Gainard Woods Pumping Station which will be shared with other contractors repairing levees in the vicinity of the Gainard Woods Pumping Station during the construction period on both the upstream and downstream ends. The temporary access roads shall be constructed within the existing right of way at the Gainard Woods Pumping Station and constructed in a location so that the Contractor’s work shall not interfere with other contractors’ access to their work sites. The temporary road geometry and design shall be

submitted for approval. A response shall be provided by the Contracting Officer within five (5) days. The temporary roads shall be topped with a 9" aggregate surfacing. The roads shall have a minimum usable width of fifteen (15) feet and a maximum slope of 1V:10H. The road shall slope down on the sides at a 1V:3H slope. If the Contractor's design involves cutting into the existing levee, the design shall adhere to the requirements of paragraph 3.4.3.1. The temporary access roads shall be maintained in good condition throughout the contract period. The Contractor shall not block thru access at any time during the construction period. The temporary roads shall be removed after completion of the contract work at the Gainard Woods Pumping Station or earlier if instructed by the Contracting Officer. Payment for temporary access roads will be made in accordance with paragraph 1.4.6."

G. Section 09940, Paragraph 3.4 - Delete the following sentence: "Steel Sheet Pile and Steel H Piles from elevation -2.2 Cairo Datum to a point two inches above the bottom of the concrete cap" and replace with the following. "All new Steel Sheet Pile full length and all H-Pile 10' past undisturbed soil and into the stabilization slab."

SECTION 00010 – BIDDING SCHEDULE  
New Orleans To Venice Hurricane Protection Levees  
Plaquemines Parish and Buras Levee Districts  
Emergency Levee Repairs  
(Miscellaneous Repairs On The West Back Levee)  
Plaquemines Parish, Louisiana

Item	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Mobilization and Demobilization	1	LS		
0002	Temporary Flood Protection	1	LS		
0003	Cutting of Sheet Piling	1	LS		
0004	Clearing and Grubbing	1	LS		
0005	Steel Piling, HP 14X89	12092	LF		
0006	Piling, Steel Sheet, PZ 27	1640	SF		
0007	Borrow Pit Development	1	LS		
0008	Semi-Compacted Fill	9620	CY		
0009	Fertilizing and Seeding	4.6	AC		
0010	Reinforced Concrete T-Wall – Gainard Woods Pumping Station	1	LS		
0011	Reinforced Concrete T-Wall – Freeport Bulkhead	1	LS		
0012	7-inch Concrete Paving	1	LS		
0013	Miscellaneous Metalwork	1	LS		
0014	Geotextile Fabric	3000	SY		
0015	Bedding Material	750	TON		
0016	Temporary Access Roads	1	LS		
			TOTAL		\$

Award will be made as a whole to one bidder.  
Solicitation No. W912P8-06-R-0072

SECTION 00010 – BIDDING SCHEDULE  
 New Orleans To Venice Hurricane Protection Levees  
 Plaquemines Parish and Buras Levee Districts  
 Emergency Levee Repairs  
 (Miscellaneous Repairs On The West Back Levee)  
 Plaquemines Parish, Louisiana

Item	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
------	-------------	-----------------------	------	---------------	---------------------

NOTE 1: Bidders shall furnish unit prices for each items listed in the Schedule of bid items which require unit prices. If the bidder fails to insert a unit price in the appropriate blank for required item(s), but does furnish an extended total, or an estimated amount for such items), the Government shall deem the unit price to be the quotient obtained by dividing the extended amount for that line item by the quantity. IF A BIDDER OMITTS BOTH THE UNIT PRICE AND THE EXTENDED TOTAL OR ESTIMATED AMOUNT FOR ANY ITEM, ITS BID SHALL BE DECLARED NON-RESPONSIVE AND THEREFORE INELIGIBLE FOR AWARD.

NOTE 2: THE NOTICE TO PROCEED (NTP): The successful bidder is advised that performance and payment bonds shall be submitted in accordance with the time frame in block 12B of SF 1442 after Notice of Award. The NTP will be issued immediately after verification of acceptable performance and payment bonds. Within three (3) days after issuance of the NTP, the Contractor shall initiate a meeting to discuss the submittal process with the Area or Resident Engineer or his authorized representative. Physical work cannot start until the Accident Prevention Program, Contractor Quality Control Plan, and other submittals which may be required, have been submitted and approved and all preliminary meetings called for under the contract, have been conducted.