

Bid Results

W912P8-09-B-0016

Calcasieu River and Pass, LA Maintenance Dredging, Approx Mi. 22.8, C/L Sta. 1201+75, to Approx. Mi. 5.0, C/L Sta. 260+00, (Non-Continuous), Including Devil's Elbow and Coon Island (Options Items); Also includes the Placement of Dredged material via long distance pipeline transport to the Black Lake Beneficial use site and/or the Sabine National Wildlife Refuge – Cycle 2 Marsh Creation Site Cameron and Calcasieu Parishes, LA. ED-08-077

1. Weeks Marine, Inc	(APP LOW)	(L)	\$47,762,500.00
2. Great Lakes Dredging		(L)	\$51,660,000.00
3. Mike Hooks		(L)	\$54,870,000.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-09-B-0016			2. DATE ISSUED Mar 18, 2009		3. DATE OPENED May 19, 2009		PAGE OF	PAGES
4. ISSUING OFFICE U.S. Army Corps of Engineers, NOD P.O. Box 60627 New Orleans, LA 70160-0267 UNRESTRICTED ED-08-077 Calcasieu River and Pass, LA Maintenance Dredging, Approx. Mi. 22.8, C/L Sta. 1201+75, to Approx. Mi. 5.0, C/L Sta 260+00, (Non-Continuous), Including Devil's			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE Elbow and Coon Island (Options Items); Also includes the Placement of Dredged material via long distance pipeline transport to the Black Lake Beneficial use site and/or the Sabine National Wildlife Refuge – Cycle 2 Marsh Creation Site Cameron & Calcasieu Parishes, LA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
			<input type="checkbox"/> A. HIRED LABOR <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			NO. 1		NO. 2		NO. 3	
6. NUMBER OF AMENDMENTS ISSUED 0006						A. OFFEROR Weeks Marine		B. OFFEROR Great Lakes		B. OFFEROR Mike Hooks	
						B. BID SECURITY (Type and amount) 304 Gaille Drive		B. BID SECURITY (Type and amount) 2122 York Road		B. BID SECURITY (Type and amount) 409 Mike Hooks Road	
						C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433		C. AMENDMENTS ACKNOWLEDGED Oak Brook, LA 70669		C. AMENDMENTS ACKNOWLEDGED WestLake, LA 70669	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	1	LS	---	8,530,000.00	---	10,450,000.00	---	15,000,000.00	---	15,700,000.00
0002	Dredging – Mile 17.0 to Mile 14.0	1,900,000	CY	3.97	7,534,000.00	5.55	10,545,000.00	11.50	21,850,000.00	5.90	11,210,000.00
0003	Dredging – Mile 14.0 to Mile 10.0	2,100,000	CY	1.32	2,772,000.00	3.45	7,245,000.00	2.25	4,725,000.00	2.95	6,195,000.00
0004	Dredging – Mile 10.0 to Mile 8.5	750,000	CY	2.91	2,182,500.00	4.25	3,187,500.00	5.00	3,750,000.00	4.50	3,375,000.00
0005	Dredging – Mile 8.5 to Mile 5.0	860,000	CY	2.44	2,098,400.00	5.25	4,515,000.00	3.00	2,580,000.00	3.80	3,268,000.00
0006	Black Lake Marsh Creation – Dike and Weir Construction	1	LS	---	484,000.00	---	1,750,000.00	---	400,000.00	---	1,900,000.00
0007	Dike Construction for Upland Disposal Sites	1	LS	---	1,195,000.00	---	3,750,000.00	---	1,200,000.00	---	3,950,000.00
0008	Cycle 2 Dike/Weir Construction and Maintenance	1	LS	---	257,000.00	---	875,000.00	---	400,000.00	---	865,000.00
0009	Sabine National Wildlife Refuge – Staging Areas	1	LS	---	171,000.00	---	350,000.00	---	200,000.00	---	415,000.00
Option 0010	Optional Dredging – Coon Island	500,000	CY	1.90	950,000.00	3.40	1,700,000.00	3.0	1,500,000.00	2.50	1,250,000.00
Option 0011	Optional Dike Construction – for Coon Island Dredging Item 0010	1	LS	---	183,000.00	---	625,000.00	---	400,000.00	---	965,000.00
Option 0012	Optional Dredging – Devil's Elbow	500,000	CY	2.79	1,395,000.00	4.40	2,200,000.00	4.75	2,375,000.00	4.95	2,475,000.00
Option 0013	Optional Dike Construction – for Devil's Elbow dredging, Option										

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912P8-09-B-0016	2. DATE ISSUED Mar 18, 2009	3. DATE OPENED May 19, 2009	PAGE OF	PAGES

4. ISSUING OFFICE U.S. Army Corps of Engineers, NOD P.O. Box 60627 New Orleans, LA 70160-0267 UNRESTRICTED ED-08-077 Calcasieu River and Pass, LA Maintenance Dredging, Approx. Mi. 22.8, C/L Sta. 1201+75, to Approx. Mi. 5.0, C/L Sta 260+00, (Non-Continuous), Including Devil's	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE Elbow and Coon Island (Options Items); Also includes the Placement of Dredged material via long distance pipeline transport to the Black Lake Beneficial use site and/or the Sabine National Wildlife Refuge – Cycle 2 Marsh Creation Site Cameron & Calcasieu Parishes, LA	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
			NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR Weeks Marine	B. OFFEROR Great Lakes	B. OFFEROR Mike Hooks
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 304 Gaille Drive	B. BID SECURITY (Type and amount) 2122 York Road	B. BID SECURITY (Type and amount) 409 Mike Hooks Road

6. NUMBER OF AMENDMENTS ISSUED 0006	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433	C. AMENDMENTS ACKNOWLEDGED Oak Brook, IL 60523	C. AMENDMENTS ACKNOWLEDGED WestLake, LA 70669
--	--------------------------	---	---	---	--

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
	Item 0012	1	LS	---	296,000.00	---	525,000.00	---	400,000.00	---	65,000.00
Option 0014	Bird Nesting Prevention and Avoidance Measures	90	Day	1,361.00	122,490.00	500.00	45,000.00	1,000.00	90,000.00	300.00	27,000.00
		TOTAL			28,179,390.00		47,762,500.00		54,870,000.00		51,660,000.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-09-B-0016			2. DATE ISSUED Mar 18, 2009		3. DATE OPENED May 19, 2009		PAGE OF	PAGES
4. ISSUING OFFICE U.S. Army Corps of Engineers, NOD P.O. Box 60627 New Orleans, LA 70160-0267 UNRESTRICTED ED-08-077 Calcasieu River and Pass, LA Maintenance Dredging, Approx. Mi. 22.8, C/L Sta. 1201+75, to Approx. Mi. 5.0, C/L Sta 260+00, (Non-Continuous), Including Devil's			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE Elbow and Coon Island (Options Items); Also includes the Placement of Dredged material via long distance pipeline transport to the Black Lake Beneficial use site and/or the Sabine National Wildlife Refuge – Cycle 2 Marsh Creation Site Cameron & Calcasieu Parishes, LA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
			<input type="checkbox"/> A. HIRED LABOR			NO. 1		NO. 2			
6. NUMBER OF AMENDMENTS ISSUED 0006			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			A. OFFEROR		B. OFFEROR		B. OFFEROR	
			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
			<input type="checkbox"/> C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT	D. UNIT PRICE	E. ESTIMATED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	D. UNIT PRICE
0001	Mobilization and Demobilization	1	LS	---	12,000,000.00	---		---			
0002	Dredging – Mile 17.0 to Mile 14.0	1,900,000	CY	5.74	10,906,000.00						
0003	Dredging – Mile 14.0 to Mile 10.0	2,100,000	CY	1.69	3,549,000.00						
0004	Dredging – Mile 10.0 to Mile 8.5	750,000	CY	4.11	3,082,500.00						
0005	Dredging – Mile 8.5 to Mile 5.0	860,000	CY	3.10	2,666,000.00						
0006	Black Lake Marsh Creation – Dike and Weir Construction	1	LS	---	487,000.00	---		---			
0007	Dike Construction for Upland Disposal Sites	1	LS	---	1,836,000.00	---		---			
0008	Cycle 2 Dike/Weir Construction and Maintenance	1	LS	---	259,000.00	---		---			
0009	Sabine National Wildlife Refuge – Staging Areas	1	LS	---	175,000.00	---		---			
Option 0010	Optional Dredging – Coon Island	500,000	CY	1.99	995,000.00						
Option 0011	Optional Dike Construction – for Coon Island Dredging Item 0010	1	LS	---	288,000.00	---		---			
Option 0012	Optional Dredging – Devil's Elbow	500,000	CY	3.58	1,790,000.00						
Option 0013	Optional Dike Construction – for Devil's Elbow dredging, Option										

