ABSTRACT OF OFFERS-CONSTRUCTION

1. SOLICITATION NO. W912P8-10-B-0029

2. DATE ISSUED 12/11/2009

3. DATE OPENED 1/14/2010

PAGE 1 OF 1 PAGES

4. ISSUING OFFICE

DISTRICT ENGINEER
USACE, HURRICANE PROTECTION OFFICE
7400 LEAKE AVE.
NEW ORLEANS, LA 70118

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

SIGNATURE: Jason Meyers, BID OPENING OFFICER

DATE SIGNED: 15 JAN 10

5. PROJECT TITLE
LPV 104.02 Lake Pontchartrain and Vicinity, New Orleans, L

6. NUMBER OF ADDENDA ISSUED

8. GOVERNMENT ESTIMATE (CHECK A, B, OR C AND COMPLETE D, E, AND F.)

A. HIRED LABOR

B. REASONABLE CONTRACT (WITHOUT PROFIT) X

C. REASONABLE CONTRACT (INCLUDING PROFIT)

9. OFFERS

	NO.1	NO.2	NO.3	NO.4	NO.5
A. OFFEROR	Lakeshore Engineering 7310 Woodward Ave Detroit, MI 48202	Sunasis Construction 2610 Crescent Trail Rd West Chester, Ohio	Artisan Contracting 1605 Broadview Cape Girardeau, Mo	Roy Anderson Corp P.O. Box 7 Gulf Port, Ms	Ceres Environmental 3825 45th Ave North Brooklyn Park, MN
B. BID SECURITY	yes	yes	yes	yes	yes
C. ADDENDA ACKNOWLEDGED	yes	yes	yes	yes	yes
ADDENDA ACKNOWLEDGED	LB	LB	LB SB SDB WO ESB	LB SB SDB WO ESB	LB SB SDB WO ESB

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	1	LS		$183,000.00	1,644,656.00	$1,644,656.00		$500,000.00		$191,765.65		$195,115.23		$1,598,688.82
0002	Traffic Control and Coordination	1	LS		$50,200.00	57,353.00	$57,353.00		$46,600.00		$45,159.90		$212,035.54		$192,166.40
0003	Silt Fences	1	LS		$32,900.00	11,045.00	$11,045.00		$10,000.00		$35,721.38		$22,699.17		$43,776.00
0004	Temporary Retaining Structure	1	LS		$348,000.00	4,096,596.00	$4,096,596.00		$100,000.00		$56,607.40		$312,479.68		$582,512.46
0005	Reinforced Floodwall	1	LS		$1,180,000.00	1,720,898.00	$1,720,898.00		$1,478,510.00		$839,020.74		$1,004,781.60		$1,156,074.97
0006	Gate L-11 Modifications	1	LS		$38,560.00	8,521.00	$8,521.00		$45,000.00		$66,214.84		$10,168.47		$51,249.04
0007	Separator Geotextile	2,064	SY	$4.00	$8256.00	$4.00	$8,256.00		$2,270.40		$6,068.16		$6,026.88		$7,925.76
0008	Clearing and Grubbing	1	LS		$279,000.00	2,949,549.00	$2,949,549.00		$40,000.00		$50,981.18		$63,833.35		$24,346.98
0009	Embankment, Compacted Fill	15,970	CY	29.00	$463,130.00	31.00	$495,070.00	20.00	$319,400.00		$412,026.00	47.05	$751,388.50	17.76	$283,627.20
0010	18 Inch RCP	1,080	LF	32.00	$34,560.00	112.00	$120,960.00	55.00	$59,400.00		$85,492.80	50.16	$54,172.80	75.07	$81,075.60
0011	Placement and Removal of Temporary Uncompacted Fill	5,750	CY	6.00	$34,500.00	107.00	$615,250.00	19.00	$109,250.00		$133,245.00	23.32	$134,090.00	19.17	$110,227.50
0012	of the following Types: PZ22, PZC-13, or PZC-14				$ -		$ -		$ -		$ -		$ -		$ -
0012AA	Piling, Painted Steel Sheet, Type PZ 22	15,700	SF	$53.00	NOT Listed $ -		$ -	35.00	$549,500.00		$ -		$ -		$ -
0012AB	Piling, Painted Steel Sheet, Type PZC-13	15,700	SF	$52.00	NOT Listed $ -		$ -		$ -		$ -		$ -		$ -
0012AC	Piling, NON Painted Steel Sheet, Type PZC-14	15,700	SF	$46.00	$722,200.00	59.00	$926,300.00		$ -	62.21	$976,697.00	50.51	$793,007.00	56.59	$888,463.00
0013	Piling, Steel Sheet for one of the following Types: PZ27, PZC-18, or PZC-19														
0013AA	Piling, Painted Steel Sheet, Type PZ 27	1,950	SF	$57.00	NOT Listed $ -	59.00	$115,050.00	38.00	$74,100.00	52.79	$102,940.50		$ -	47.42	$92,469.00
0013AB	Piling, Painted Steel Sheet, Type PZC-18	1,950	SF	$65.00	NOT Listed $ -		$ -		$ -		$ -		$ -		$ -
0013AC	Piling, Non-Painted Steel Sheet, Type PZC-19	1,950	SF	$41.00	$79,950.00		$ -		$ -		$ -	46.22	$90,129.00		$ -
0014	Driving Steel H-Piling														
0014AA	Driving Painted Steel HP 14X73 Piling	22,350	LF	$140.00	NOT Listed $ -		$ -	60.00	$1,341,000.00		$ -		$ -		$ -
0014AB	Driving Non-Painted Steel HP 14X89 Piling	22,350	LF	$130.00	$2,905,500.00	115.00	$2,570,250.00		$ -	111.57	$2,493,589.50	84.32	$1,884,552.00	94.33	$2,108,275.50
0015	Incidental Paving	1,790	LS	$100.00	$179,000.00	205.00	$366,950.00	59.00	$105,610.00	80.97	$144,936.30	64.11	$114,756.90	177.70	$318,083.00
0016	5.5" Asphaltic Binder Course	2,064	SY	$22.00	$45,408.00	82.00	$169,248.00	35.00	$72,240.00	47.85	$98,762.40	49.94	$103,076.16	45.34	$93,581.76

0017	3.5" Asphaltic Wearing Course	2,064	SY	$ 20.00	$ 41,280.00	58.00	$119,712.00	28.00	$57,792.00	31.90	$65,841.60	33.29	$68,710.56	28.16	$ 58,122.24
0018	Surfacing	458	CY	$ 65.00	$ 29,770.00	59.00	$27,022.00	86.00	$ 39,388.00	59.70	$27,342.60	376.68	$172,519.44	146.60	$ 67,142.80
0019	Catch Basins	12	EA	$12,500.00	$150,000.00	2,786.00	$33,432.00	2,406.00	$28,800.00	7,603.59	$91,243.08	5,381.74	$64,580.76	6,114.25	$ 73,371.00
0020	Curbs and Gutters	2,290	LF	$ 7.00	$ 16,030.00	10.00	$22,900.00	25.00	$57,250.00	33.32	$76,302.80	21.45	$49,120.50	35.70	$ 81,753.00
0021	Pavement Striping, Markings, and Signs	1	LS	$	$ 14,900.00	139,285.00	$139,285.00		$12,000.00		$28,881.27		$19,709.71		$23,168.00
0022	Seeding and Mulching	2	AC	$6,440.00	$ 12,880.00	6,565.00	$13,130.00	1,800.00	$3600.00	3,898.45	$7,780.90	5,174.65	$10,349.30	3,840.00	$ 7,680.00
0023	Utility Modifications, Gate L-11 Waterline (W-1) Removal	1	LS	$	$ 3,320.00	286,762.00	$286,762.00		$ 30,000.00		$13,480.41		$5,901.78		$4,358.25
0024	Utility Modifications, Capping Water Well 182	1	LS		$ 2,170.00	44,858.00	$44,858.00		$ 14,000.00		$9,504.43		$3,218.35		$34,880.00
0025	Concrete Scour Protection	2,037	SY	$120.00	$ 244,440.00	89.00	$181,293.00	100.00	$203,700.00	99.24	$202,151.88	76.76	$156,360.12	217.28	$ 442,599.36
0026	Structural Backfills	5,276	CY	6.00	$ 31,602.00	70.00	$369,320.00	18.00	$94,968.00	33.13	174,793.88	44.12	232,777.12	28.40	149,838.40
	TOTAL BID SCHEDULE ITEMS			$7,000,496.00	7,000,496.00		$17,113,666.00		$5,394,368.00		$6,586,551.50		$6,535,559.92		$8,575,456.84
	OPTION BID ITEMS				$ -		$ -		$ -		$ -		$ -		$ -
0027	Traffic Control and Coordination	1	LS		$ 6,550.00	57,353.00	$57,353.00		$ 5,600.00		$3,873.62		$20,238.30		$ 6,400.00
0028	Silt Fences	1	LS		$ 770.00	16,412.00	$16,412.00		$ 1,800.00		$ 475.47		$2,889.56		$ 1,280.00
0029	Railroad Insurance	1	LS		$ 25,000.00	121,915.00	$121,915.00		$ 20,000.00		$ 3,722.75		$41,757.62		$ 36,972.80
0030	Flagger or Watchman Service	1	LS		$ 16,800.00	196,637.00	$196,637.00		$ 16,000.00		$ 8,694.38		$ 9,048.05		$ 19,200.00
0031	Reinforced Monoliths for Flood Gate	1	LS		$ 72,500.00	33,396.00	$ 33,396.00		$ 83,000.00		$145,791.68		$31,622.03		$ 41,324.79
0032	Structural Steel Flood Gates	1	LS		$ 221,000.00	4,492,099.00	$4,492,099.00		$ 185,000.00		$ 99,266.74		$125,332.30		$ 175,360.00
0033	Roadway Lighting	1	LS		$ 4,800.00	27,038.00	$27,038.00		$ 35,000.00		$ 24,452.96		$25,055.08		$ 23,040.00
0034	Piling, Steel Sheet for one of the following Types: PZ 22, PZC-13, or PZC-14				$ -		$ -		$ -		$ -		$ -		$ -
0034AA	Piling, Painted Steel Sheet, Type PZ 22	810	SF	$49.00	$ Not Listed		$ -	35.00	$28,350.00		$ -		$ -		$ -
0034AB	Piling, Painted Steel Sheet, Type PZC-13	810	SF	$ 54.00	$ Not Listed		$ -		$ -		$ -		$ -		$ -
0034AC	Piling, Non-Painted Steel Sheet, Type PZC-14	810	SF	$37.00	$ 29,970.00	51.00	$ 41,310.00		$ -	44.91	$36,377.10	37.53	$ 30,399.30	39.65	$32,116.50
0035	Driving Steel H-Piling				$ -		$ -		$ -		$ -		$ -		$ -
0035AA	Driving Painted Steel HP 14X73 Piling	849	LF	$ 92.00	$ Not Listed		$ -	60.00	$50,940.00						
0035AB	Driving Non-Painted Steel HP 14X89 Piling	849	LF	$ 80.00	$ 67,920.00	103.00	$87,447.00		$ -	96.83	82,288.67	74.16	67,206.84	83.58	$70,959.42
0036	Structural Backfills	75	CY	$29.00	$ 2,175.00	70.00	$5,250.00	60.00	$4,500.00	58.51	4,388.25	43.92	3,294.00	28.00	$2,130.00
	TOTAL BID SCHEDULE AND OPTIONS				$447,485.00		5,878,857.00		$490,190.00		$409,251.62		$356,843.08		408,783.51
	TOTAL SCHEDULE NO. 1				$ 7,447,981.60		$22,192,523.00		$5,884,558.40		$6,995,805.12		$6,892,403.00		$ 8,984,239.55
	ACCEPTANCE LIMITATION - DAYS				60		60		60						
	INFORMALITIES														

ABSTRACT OF OFFERS-CONSTRUCTION

1. SOLICITATION NO. W912P8-10-B-0029

2. DATE ISSUED 12/11/2009

3. DATE OPENED 1/14/2010

PAGE 1 OF 1 PAGES

4. ISSUING OFFICE

DISTRICT ENGINEER
USACE, HURRICANE PROTECTION OFFICE
7400 LEAKE AVE.
NEW ORLEANS, LA 70118

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

SIGNATURE

Jason Meyers, BID OPENING OFFICER

DATE SIGNED 15 JAN 10

5. PROJECT TITLE
LPV 104.02 Lake Pontchartrain and Vicinity, New Orleans, L

6. NUMBER OF ADDENDA ISSUED

8. GOVERNMENT ESTIMATE (CHECK A, B, OR C AND COMPLETE D, E, AND F.)

A. HIRED LABOR

B. REASONABLE CONTRACT (WITHOUT PROFIT) X

C. REASONABLE CONTRACT (INCLUDING PROFIT)

9. OFFERS

	NO.6	NO.7	NO.8	NO.9	NO.10
A. OFFEROR	QE Quality Enterprises 208 Tintern Road Chesapeake, VA	Revised Lake Shore Engineering Services 3350 Ridgelake Dr Metairie, LA	Dom Add JV 196 Pontrak Industrial Pukvis, MS 39475		
B. BID SECURITY	yes		yes		
C. ADDENDA ACKNOWLEDGED	yes		ADDENDA ACKNOWLEDGED yes		
	LB	LB	LB SB SDB WO ESB	LB SB SDB WO ESB	LB SB SDB WO ESB

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT
0001	Mobilization and Demobilization	1	LS		$ -		$825,000.00		$2,357,948.00		$1,500,000.00		$ -		$ -
0002	Traffic Control and Coordination	1	LS		$ -		$88,500.00		$41,342.00		$120,000.00		$ -		$ -
0003	Silt Fences	1	LS		$ -		$10,000.00		$7,962.00		$50,000.00		$ -		$ -
0004	Temporary Retaining Structure	1	LS		$ -		$153,000.00		$413,414.00		$325,000		$ -		$ -
0005	Reinforced Floodwall	1	LS		$ -		$747,500.00		$3,833,335.00		$2,600,000.00		$ -		$ -
0006	Gate L-11 Modifications	1	LS		$ -		$52,000.00		$94,495.00		$130,000.00		$ -		$ -
0007	Separator Geotextile	2,064	SY		$ -	2.50	$7,224.00	3.00	$6,192.00	82.00	$169,248.00		$ -		$ -
0008	Clearing and Grubbing	1	LS		$ -		$12,000.00		$531,532.00		$110,000.00		$ -		$ -
0009	Embankment, Compacted Fill	15,970	CY		$ -	10.00	$159,700.00		$367,310.00	44.00	$702,680.00		$ -		$ -
0010	18 Inch RCP	1,080	LF		$ -	45.00	$48,600.00		$87,480.00	70.60	$75,600.00		$ -		$ -
0011	Placement and Removal of Temporary Uncompacted Fill	5,750	CY		$ -	13.50	$77,625.00	20.00	$115,000.00	62.00	$356,500.00		$ -		$ -
0012	of the following Types: PZ22, PZC-13, or PZC-14				$ -		$ -		$ -		$ -		$ -		$ -
0012AA	Piling, Painted Steel Sheet, Type PZ 22	15,700	SF		$ -	33.00	$518,100.00		$ -	35.00	$549,500.00		$ -		$ -
0012AB	Piling, Painted Steel Sheet, Type PZC-13	15,700	SF		$ -		$ -		$ -		$ -		$ -		$ -
0012AC	Piling, Painted Steel Sheet, Type PZC-14	15,700	SF		$ -		$ -	43.00	$675,100.00		$ -		$ -		$ -
0013	Piling, Steel Sheet for one of the following Types: PZ27, PZC-18, or PZC-19														
0013AA	Piling, Painted Steel Sheet, Type PZ 27	1,950	SF		$ -	39.00	$76,050.00	43.00	$83,850.00	45.00	$87,750.00		$ -		$ -
0013AB	Piling, Painted Steel Sheet, Type PZC-18	1,950	SF		$ -		$ -		$ -		$ -		$ -		$ -
0013AC	Piling, Non-Painted Steel Sheet, Type PZC-19	1,950	SF		$ -		$ -		$ -		$ -		$ -		$ -
0014	Driving Steel H-Piling														
0014AA	Driving Painted Steel HP 14X73 Piling	22,350	LF		$ -	61.50	$1,374,525.00		$ -		$ -		$ -		$ -
0014AB	Driving Non-Painted Steel HP 14X89 Piling	22,350	LF		$ -		$ -	83.00	$1,855,050.00	70.00	$1,564,500.00		$ -		$ -
0015	Incidental Paving	1,790	LS		$ -	128.00	$229,120.00	81.00	$144,990.00	102.00	$182,580.00		$ -		$ -
0016	5.5" Asphaltic Binder Course	2,064	SY		$ -	48.00	$99,072.00	60.00	$123,840.00	46.00	$94,944		$ -		$ -

0017	3.5" Asphaltic Wearing Course	2,064	SY		$ 36.00	74,304.00	$ 42.00	86,688.00	$ 16.00	33,024.00	$ -		$ -		$ -
0018	Surfacing	458	CY		$ 85.00	38,930.00	$ 42.00	19,236.00	$ 34.00	15,572.00	$ -		$ -		$ -
0019	Catch Basins	12	EA		$ 6,000.00	72,000.00	$ 3,613.00	36,156.00	$ 8,000.00	96,000.00	$ -		$ -		$ -
0020	Curbs and Gutters	2,290	LF		$ 23.50	53,815.00	$ 21.00	48,090.00	$ 22.00	50,380.00	$ -		$ -		$ -
0021	Pavement Striping, Markings, and Signs	1	LS		$ -	12,500.00	$ -	59,660.00	$ -	20,000.00	$ -		$ -		$ -
0022	Seeding and Mulching	2	AC		$ 8,000.00	16,000.00	$ 3,686.00	7,372.00	$ 25,000.00	50,000.00	$ -		$ -		$ -
0023	Utility Modifications, Gate L-11 Waterline (W-1) Removal	1	LS		$ -	22,500.00	$ -	206,707.00	$ -	5,000.00	$ -		$ -		$ -
0024	Utility Modifications, Capping Water Well 182	1	LS		$ -	7,500.00	$ -	32,335.00	$ -	10,000.00	$ -		$ -		$ -
0025	Concrete Scour Protection	2,037	SY		$ 110.00	224,070.00	$ 102.00	207,774.00	$ 100.00	203,700.00	$ -		$ -		$ -
0026	Structural Backfills	5,276	CY		$ 24.00	126,624.00	$ 50.00	263,800.00	$ 50.00	263,800.00					
	TOTAL BID SCHEDULE ITEMS					$5,126,269.00		$11,706,058.00		$8,501,978.00					
	OPTION BID ITEMS				$ -		$ -		$ -		$ -		$ -		$ -
0027	Traffic Control and Coordination	1	LS		$ -	8,500.00	$ -	41,342.00	$ -	45,000.00	$ -		$ -		$ -
0028	Silt Fences	1	LS		$ -	1,700.00	$ -	11,831.00	$ -	17,000.00	$ -		$ -		$ -
0029	Railroad Insurance	1	LS		$ -	1,200.00	$ -	87,886.00	$ -	25,000.00	$ -		$ -		$ -
0030	Flagger or Watchman Service	1	LS		$ -	800.00	$ -	141,742.00	$ -	55,000.00	$ -		$ -		$ -
0031	Reinforced Monoliths for Flood Gate	1	LS		$ -	87,000.00	$ -	72,289.00	$ -	115,000.00	$ -		$ -		$ -
0032	Structural Steel Flood Gates	1	LS		$ -	245,000.00	$ -	539,650.00	$ -	385,000.00	$ -		$ -		$ -
0033	Roadway Lighting	1	LS		$ -	10,000.00	$ -	19,490.00	$ -	20,000.00	$ -		$ -		$ -
0034	Piling, Steel Sheet for one of the following Types: PZ 22, PZC-13, or PZC-14				$ -		$ -		$ -		$ -		$ -		$ -
0034AA	Piling, Painted Steel Sheet, Type PZ 22	810	SF		$ 33.00	26,730.00	$ -		$ 35.00	28,350.00	$ -		$ -		$ -
0034AB	Piling, Painted Steel Sheet, Type PZC-13	810	SF		$ -		$ -		$ -		$ -		$ -		$ -
0034AC	Piling, Non-Painted Steel Sheet, Type PZC-14	810	SF		$ -		$ 37.00	29,970.00	$ -		$ -		$ -		$ -
0035	Driving Steel H-Piling				$ -		$ -		$ -		$ -		$ -		$ -
0035AA	Driving Painted Steel HP 14X73 Piling	849	LF		$ 70.00	59,430.00	$ -		$ 70.00	59,430.00					
0035AB	Driving Non-Painted Steel HP 14X89 Piling	849	LF		$ -		$ 74.00	62,826.00	$ -						
0036	Structural Backfills	75	CY		$ 25.00	1,875.00	$ 50.00	3,750.00	$ 65.00	4,875.00					
	TOTAL BID SCHEDULE AND OPTIONS					$442,235.00		1,810,770.00		754,655.00					
	TOTAL SCHEDULE NO. 1				$ -	$5,568,494.00	$ -	12,716,828.00	$ -	$9,256,633.00	$ -		$ -		$ -
	ACCEPTANCE LIMITATION - DAYS				60		60		60						
	INFORMALITIES														