

BID RESULTS

DACW29-00-B-0068

EAST ATCHAFALAYA BASIN PROTECTION LEVEE ITEM E-96 AND E-99 AVOCA ISLAND EMERGENCY EROSION PROTECTION ST MARY PARISH, LA

1. JESCO CONST CORP		\$2,834,555.00
2. CIRCLE, INC	(APP LOW)	\$1,100,144.00
3. CRAWFORD JAMES CONST CO		\$1,483,080.00
4. KRIELOW BROS INC		\$1,930,775.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-00-B-0068			2. DATE ISSUED 9 MAR 00		3. DATE OPENED 05/09/00		PAGE OF PAGES	
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267 THIS IS A 100% SMALL BUSINESS SET-ASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE EAST ATCHAFALAYA BASIN PROTECTION LEVEE ITEM E-96 AND E-99 AVOCA ISLAND EMERGENCY EROSION PROTECTION, ST. MARY PARISH, LOUISIANA			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CIRCLE INC		B. OFFEROR CRAWFORD JAMES		B. OFFEROR KRIELOW BROS	
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 1204 ENGINEERS RD		B. BID SECURITY (Type and amount) PO BOX 100		B. BID SECURITY (Type and amount) PO BOX 39	
6. NUMBER OF AMENDMENTS ISSUED 4			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED EVERGREEN, LA 71333		C. AMENDMENTS ACKNOWLEDGED ROANOKE, LA 70581	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	Mobilization and	1	LS	45,080.00	45,735.00		62,000.00		200,000.00		
0002	Clearing and Grubbing	1	LS	19,545.00	59,638.00		40,000.00		160,000.00		
0003	Construction Dikes	1	LS	9,112.00	19,623.00		161,000.00		75,000.00		
0004	Embankment, Semicompacted Fill	5,000	CY	10.76	53,800.00	5.86	29,300.00	6.00	30,000.00	12.00	60,000.00
0005	Excavation & Structural Backfill	1	LS		148,803.00		82,523.00		91530.00		265,000.00
0006	Concrete Slope Pavement	2,800	SQ	272.00	761,600.00	167.15	468,020.00	255.00	714,000.00	306.00	856,800.00
0007	Surfacing										
0007AA	First 1000 CY	1,000	CY	61.00	61,000.00	30.42	30,420.00	46.50	46,500.00	51.00	51,000.00
0007AB	All Over 1000 CY	1,000	CY	61.00	61,000.00	30.42	30,420.00	46.50	46,500.00	31.00	31,000.00
0008	Painting	106,500	SF	5.60	596,400.00	3.13	333,345.00	2.70	287,550.00	2.15	228,975.00
0009	Fertilizing & Seeding	2	AC	3,083.	6,166.00	560.00	1,120.00	2000.00	4,000.00	1,500.00	3,000.00
	TOTAL				1,762,506.00		1,100,144.00		1,483,080.00		1,930,775.00