

BID OPENING RESULTS

DACW29-00-B-0111

GULF INTRACOASTAL WATERWAY - VERMILION RIVER TO MERMENTAU RIVER
WIGGLES AT FORKED ISLAND BEND EASING
C/L STA. 436+04.42 TO C/L STA. 550+88.15 (NON-CONTINUOUS)
VERMILION PARISH, LA

GOVERNMENT ESTIMATE - \$2,456,800.00

1. AFFOLTER CONTRUCTION CO., INC.	\$1,134,750.00	(APPARENT LOW)
2. J C PATIN CONSTRUCTION	\$1,603,000.00	
3. TACON CO. LLC	\$2,424,000.00	
4. SOUTHERN GULF, INC.	\$2,477,800.00	
5. JESCO CONSTRUCTION CORP.	\$2,620,000.00	

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P. O. BOX 60267 NEW ORLEANS, LA 70160-0267 100% SMALL BUSINESS SET-ASIDE	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) <table border="1" style="width:100%; border-collapse: collapse;"> <tr> <td style="width:60%;">SIGNATURE</td> <td style="width:40%;">DATE SIGNED</td> </tr> </table>	SIGNATURE	DATE SIGNED
SIGNATURE	DATE SIGNED			

5. PROJECT TITLE GULF INTRACOASTAL WATERWAY – VERMILION RIVER TO MERMENAU RIVER, WIGGLES AT FORKED ISLAND BEND EASING C/L STA/ 437+04.42 TO C/L STA. 550+88.15 (NON-CONTINUOUS) VERMILION PARISH, LA ED-97-061	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)	9. OFFERS			
		NO. 1	NO. 2	NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR AFFOLTER CONSTRUTION P. O. BOX 1436 LAMARQUE, TX 77568	B. OFFEROR JC PATIN CONST. 1215 PRYTANIA ST. STE. 103 NEW ORLEANS, LA 70130	B. OFFEROR TACON CO. LLC 6525 FERNCREST DR., BARTLETT, TN 38135
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
6. NUMBER OF AMENDMENTS ISSUED 1	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT						
0001	MOBILIZATION AND DEMOBILIZATION	1	LS		\$133,730.00		\$160,000.00		\$190,000.00		\$205,000.00
0002	DREDGING – C/L STA. 436+04.42 TO C/L STA. 468+61.03	47,000	CY	\$7.58	\$356,260.00	\$4.25	\$199,750.00	\$4.00	\$188,000.00	\$6.00	\$282,000.00
0003	DREDGING – C/L STA. 473+01.48 TO C/L STA. 505+01.23	165,000	CY	\$7.19	\$1,186,350.00	\$3.10	\$511,500.00	5.00	\$825,000.00	\$9.00	\$1,485,000.00
0004	DREDGING – C/L STA. 527+49.80 TO C/L STA. 550+88.15	42,000	CY	\$8.51	\$357,420.00	\$4.25	\$178,500.00	\$4.00	\$168,000.00	\$6.00	\$252,000.00
0005	CLEARING	1	LS		\$423,040.00		\$85,000.00		\$232,000.00		\$250,000.00
	TOTAL				\$2,456,800.00		\$1,134,750.00		\$1,603,000.00		\$2,474,000.00

