

**BID RESULTS**

**SOLICITATION NO. DACW29-01-B-0086**

**CONTRACT NO. DACW29-03-C-0002**

GULF INTRACOASTAL WATERWAY, PORT ALLEN TO MORGAN CITY ALTERNATE ROUTE,  
MAINTENANCE DREDGING, C/L STATION 4+00 TO C/L STATION 158+00, IBERVILLE PARISH,  
LOUISIANA

3-BIDDERS

WEEKS MARINE, INC	\$995,500.00	(L)	LOWEST BIDDER
-------------------	--------------	-----	---------------

MIKE HOOKS, INC.	\$1,140,275.00	(L)
------------------	----------------	-----

Contract Specialist: \_\_\_\_\_

Date: \_\_\_\_\_

**Bidder No. 1, Steelhead Constructors, Inc. had a mistake in bid and was allowed to withdraw.**

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>	1. SOLICITATION NUMBER DACW29-01-0086	2. DATE ISSUED 18 SEP 2001	3. DATE OPENED 16 SEP 2002	PAGE OF	1 PAGES
--	--	-------------------------------	-------------------------------	------------	---------

4. ISSUING OFFICE U.S. ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  <b>UNRESTRICTED</b>	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE  GULF INTRACOASTAL WATERWAY, PORT ALLEN TO MORGAN CITY ALTERNATE ROUTE, MAINTENANCE DREDGING, C/L STA. 4+00 TO C/L STA. 158+00, IBERVILLE PARISH, LA ED 01-070	<b>8 GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and F)		<b>9 OFFERS</b>			
			NO. 1	NO. 2	NO. 3	

6. NUMBER OF AMENDMENTS ISSUED 0002	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR <b>Weeks Marine, Inc.</b>	A. OFFEROR <b>Mike Hooks</b>	A. OFFEROR
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) <b>304 Gaille Drive</b>	B. BID SECURITY (Type and amount) <b>Post Office Box 1525</b>	B. BID SECURITY (Type and amount)
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED <b>Covington, Louisiana 70433</b>	C. AMENDMENTS ACKNOWLEDGED <b>Lake Charles, Louisiana 70602</b>	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	01	LS	XXX	381,800	XXX	400,000	XXX	320,000	XXX	
0002	DREDGING	190,000	CY	3.64	691,600	2.85	541,500	4.20	798,000		
0003	DIKE CONSTRUCTION	2,700	LF	7.99	21,573	20	54,000	8.25	22,275		
	TOTAL				\$1,094,973.00		\$995,500.00		\$1,140,275.00		