

BID RESULTS

DACW29-99-B-0089

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT COUSINS CANAL IMPROVEMENTS, WOODMERE BLVD TO COUSINS PUMPING STATION, JEFFERSON PARISH, LA ED-98-025

- | | |
|-----------------------------------|----------------|
| 1. PURNELL CONSTRUCTION (APP LOW) | \$3,656,832.00 |
| 2. B & K CONSTRUCTION | \$3,756,832.50 |
| 3. CIRCLE, INC. | \$3,830,848.69 |

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0089	2. DATE ISSUED 07/27/99	3. DATE OPENED 12/02/99	PAGE OF	PAGES

4. ISSUING OFFICE U.S. ARMY ENGINEER DISTRICT, NEW ORLEANS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT COUSINS CANAL IMPROVEMENTS WOODMERE BLVD TO COUSINS PUMPING STATION JEFFERSON PARISH, LA ED-98-025	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS		
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1	NO. 2	NO. 3
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR Purnell Construction Baton Rouge LA 70806	B. OFFEROR B & K Construction Mandeville LA 70448	B. OFFEROR	
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount) Fidelity and Deposit of Maryland	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED 3		C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	130,000.00	100,000.00		75,000.00		63,419.62	
0002	TRAFFIC CONTROL AND COORDINATION	1	LS	10,000.00	50,000.00		45,000.00		81,539.51	
0003	DEMOLITION	1	LS	70,000.00	50,000.00		11,000.00		25,286.71	
0004	CONSTRUCTION DEWATERING	1	LS	140,000.00	350,000.00		333,000.00		329,754.97	
0005	TEMPORARY RETAINING STRUCTURES	1	LS	390,000.00	1,150,000.00		750,000.00		914,378.37	
0006	EXCAVATION	15,000	CY	47,250.00	5.50	82,500.00	12.00	180,000.00	11.29	169,350.00
0007	EMBANKMENT	8,000	CY	21,600.00	3.00	24,000.00	10.00	80,000.00	10.14	81,120.00
0008	GRANULAR MATERIAL	5,240	CY	57,640.00	8.00	41,920.00	11.00	57,640.00	11.49	60,207.60
0009	RIPRAP	400	TN	16,940.00	45.00	18,000.00	53.00	21,200.00	40.20	16,120.00
0010	VINYL SHEET PILING	2,005	SF	12,030.00	8.00	16,040.00	9.00	18,045.00	8.79	17,623.95
0011	30'X10' CONCRETE FLUME	1,205	LF	1,160,415.00	843.00	1,015,815.00	1,054.80	1,271,034.00	990.71	1,193,805.55

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0089	2. DATE ISSUED 07/27/99	3. DATE OPENED 12/02/99	PAGE OF 2	PAGES
------------------------------------------	--------------------------------------------	----------------------------	----------------------------	--------------	-------

4. ISSUING OFFICE
U.S. ARMY ENGINEER DISTRICT, NEW ORLEANS
P.O. BOX 60267
NEW ORLEANS, LA 70160-0267

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
SIGNATURE	DATE SIGNED

5. PROJECT TITLE

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT COUSINS CANAL IMPROVEMENTS
WOODMERE BLVD TO COUSINS PUMPING STATION
JEFFERSON PARISH, LA ED-98-025

8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS		
<input type="checkbox"/>	A. HIRED LABOR	NO. 1	NO. 2	NO. 3
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR	B. OFFEROR	B. OFFEROR
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
		C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

6. NUMBER OF AMENDMENTS ISSUED
3

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0012	BOX CULVERT TRANSITION (STA. 154+43.64 TO STA. 154 + 93.64)	1	LS		90,000.00		25,000.00		85,000.00		69,345.09
0013	BOX CULVERT TRANSITION (STA. 166+99.12 TO STA. 167 + 60.08)	1	LS		100,000.00		100,000.00		68,000.00		88,178.96
0014	BOX CULVERT TRANSITION (STA. 169+86.43 TO STA. 170 +44.09)	1	LS		80,000.00		100,000.00		52,000.00		66,155.18
0015	FERTILIZING, SEEDING AND MULCHING	3	AC	2,100.00	6,300.00	1,250.00	3,750.00	2,250.00	6,750.00	1,555.07	4,665.21
0016	CONCRETE SLOPE PAVING AT BOX CULVERT AND FLUME TRANSITION	61	SQ	745.00	45,445.00	490.00	29,890.00	822.00	50,142.00	781.97	47,700.17
0017	CONCRETE SLOPE PAVING IN CALIFORNIA CANAL	54	SQ	745.00	40,230.00	490.00	26,460.00	886.00	47,844.00	811.04	43,796.16
0018	CONCRETE SLOPE PAVING (STA. 170+44.09 TO STA. 171 +00)	74	SQ	744.00	55,056.00	490.00	36,260.00	805.00	59,570.00	779.32	57,669.68

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0089	2. DATE ISSUED 07/27/99	3. DATE OPENED 12/02/99	PAGE OF 3	PAGES

4. ISSUING OFFICE U.S. ARMY ENGINEER DISTRICT, NEW ORLEANS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT COUSINS CANAL IMPROVEMENTS WOODMERE BLVD TO COUSINS PUMPING STATION JEFFERSON PARISH, LA ED-98-025	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR		B. OFFEROR		B. OFFEROR	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED 3	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0019	TEMPORARY WATER LINE SUPPORTS	2	EA	9,680.00	19,360.00	25,000.00	25,000.00	4,493.00	8,986.00	6,574.55	13,149.10
0020	CONCRETE PILE CAP AND COLUMN	2	EA	3,933.00	7,866.00	25,000.00	25,000.00	17,400.00	34,800.00	14,539.18	29,078.36
0021	FURNISH AND DELIVER STEEL H-PILES	335	LF	27.00	9,045.00	26.00	8,710.00	30.00	10,050.00	45.98	15,403.30
0022	DRIVING STEEL H-PILES	335	LF	9.00	3,015.00	18.00	6,030.00	10.00	3,350.00	16.23	5,437.05
0023	BEDDING FOR FLUMES AND TRANSITIONS	5,510	CY	26.40	145,464.00	26.00	143,260.00	43.00	236,930.00	34.28	188,882.80
0024	BEDDING FOR SLOPE PAVING	1,140	CY	24.70	28,158.00	26.00	29,640.00	43.00	49,020.00	38.27	43,627.80
0025	GEOTEXTILE FABRIC	12,135	SY	2.20	26,697.00	1.20	14,562.00	2.50	30,337.50	1.88	22,813.80
0026	PREFABRICATED WALL DRAIN	3,225	SY	9.68	31,218.00	5.00	16,125.00	9.00	29,025.00	5.73	18,479.25
0027	CUT EXISTING DRAINAGE PIPE	6	EA	131.00	786.00	600.00	3,600.00	180.00	1,080.00	189.31	1,135.86
0028	10" PVC PIPE	10	LF	128.00	1,280.00	30.00	300.00	25.00	250.00	68.96	689.60
0029	12" PVC PIPE	10	LF	134.00	1,340.00	40.00	400.00	28.00	2,080.00	101.42	1,014.20
0030	18" CMP PIPE	20	LF	351.00	7,020.00	50.00	1,000.00	72.00	1,440.00	108.18	2,163.60

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0089	2. DATE ISSUED 07/27/99	3. DATE OPENED 12/02/99	PAGE OF	PAGES

4. ISSUING OFFICE U.S. ARMY ENGINEER DISTRICT, NEW ORLEANS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT COUSINS CANAL IMPROVEMENTS WOODMERE BLVD TO COUSINS PUMPING STATION JEFFERSON PARISH, LA ED-98-025	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS		
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1		NO. 2
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. OFFEROR		B. OFFEROR
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)
6. NUMBER OF AMENDMENTS ISSUED 3		C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0031	24" CMP PIPE	25	LF	182.00	4,550.00	70.00	1,750.00	79.00	1,975.00	114.94	2,873.50
0032	30" CMP PIPE	10	LF	242.00	2,420.00	90.00	900.00	89.00	890.00	141.98	1,419.80
0033	56" CMP PIPE	10	LF	363.00	3,630.00	250.00	2,500.00	212.00	2,120.00	378.62	3,786.20
0034	72" CMP PIPE	25	LF	326.72	8,168.00	300.00	7,500.00	259.00	6,475.00	446.24	11,156.00
0035	REPLACE EXISTING DRAIN INLET	6	EA	252.00	1,512.00	1,500.00	9,000.00	5,595.00	33,570.00	3,110.13	18,660.78
0036	CHAIN LINK FENCING	2,320	LF	27.00	62,640.00	15.50	35,960.00	9.70	22,504.00	18.93	43,917.60
0037	GATES	4	EA	1,028.50	4,114.00	900.00	3,600.00	650.00	2,600.00	1,081.78	4,327.12
0038	9" THICK P.C.C. ROADWAY PAVEMENT	150	SY	76.74	11,496.0	50.00	7,500.00	52.50	7,875.00	94.66	14,199.00
0039	ASPHALT ROADWAY PAVEMENT	570	SY	43.00	24,510.00	50.00	28,500.00	55.00	31,350.00	39.28	22,389.60
0040	CONCRETE CURB	110	LF	43.00	4,730.00	20.00	2,200.00	18.00	1,980.00	20.28	2,230.80
0041	ROADWAY BASE COURSE (12" THICK)	720	SY	21.00	15,120.00	13.00	9,360.00	19.00	13,680.00	20.28	14,601.60
0042	TRUCK WASH PAD	4	EA	18,150.0	72,600.00	1,200.00	4,800.00	4,510.00	18,040.00	4,732.81	18,931.24

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0089	2. DATE ISSUED 07/27/99	3. DATE OPENED 12/02/99	PAGE OF	PAGES

4. ISSUING OFFICE
U.S. ARMY ENGINEER DISTRICT, NEW ORLEANS
P.O. BOX 60267
NEW ORLEANS, LA 70160-0267

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
SIGNATURE	DATE SIGNED

5. PROJECT TITLE

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT COUSINS CANAL IMPROVEMENTS
WOODMERE BLVD TO COUSINS PUMPING STATION
JEFFERSON PARISH, LA ED-98-025

8. GOVERNMENT ESTIMATE
(Check A, B or C and complete D, E, and

A. HIRED LABOR

B. REASONABLE CONTRACT (Without Profit)

C. REASONABLE CONTRACT (Including Profit)

9. OFFERS

NO. 1	NO. 2	NO. 3
A. OFFEROR	B. OFFEROR	B. OFFEROR
B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

6. NUMBER OF AMENDMENTS ISSUED
3

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
	TOTAL			2,969,645.00	3,656,832.00		3,756,832.50		3,830,484.69

