Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 33
05. LOCKS (75' x 1200%)

Approach Channels QUANTY UCM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Approach Channels

Mob & dehob of hydraulic dredge 0.00 0.00 0.00 250000.00 250000.00
1.00 LS 0.00 0 0 0 250,000 250,000 250000
Mob & Demob - (Hydraulic Dredge) 0 0 0 250,000 250,000

R

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR  UPB ID: NAT95A



Wed 22 May 2002

Eff. Date 03/30/01

DETAILED ESTIMATE

Tri-Service Automated Cost Engineering System (TRACES)

PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

05. LOCKS (75* x 1200%)

TIME 14:22:28

DETAIL PAGE 34

QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC

new tock tailbay channel -
hydraulic 3250 @ El. -12 x

125!

New Lock Tailbay Channel

LABOR ID: BYUSOR

EQUIP ID: NAT95A

0.00 0.00 0.00 2.20
490000 CY 0.00 0 0 0 1,078,000
490000 cY 0 0 0 1,078,000

Currency in DOLLARS CREW ID: BYUSOR

2.20
1,078,006  2.20

1,078,000  2.20

UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAIL PAGE 35
05. LOCKS (75' x 1200'")

Approach Channels QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
new lock forebay channel - 0.00 0.00 0.00 2.65 2.65
hydraulic 150000 CY 0.00 0 0 0 397,500 397,500 2.65
New Lock Forebay Channel - Hydr 150000 CY 0 0 0 397,500 397,500 2.65

LABOR ID: BYUSOR

EQUIP ID: NAT9SA

Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002

Eff. Date 03/30/01

DETAILED ESTIMATE

Tri-Service Automated Cost Engineering System (TRACES)

PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell tock

05. LOCKS (75' x 1200')

TIME 14:22:28

DETAIL PAGE 36

3.25
1,950,000 3.25

1,950,000 3.25

Approach Channels QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC
New Lock Forebay Channel - 0.00 0.00 0.00 3.25
Mechanical 600000 CcY 0.00 0 0 0 1,950,000
New Lock Forebay Channel - Mech 600000 CY 0 0 0 1,950,000
Sitework 0 0 0 3,675,500
Approach Channels 0 0 0 3,675,500

LABOR ID: BYUSOR

EQUIP ID: NAT95A

Currency in DOLLARS CREW ID: BYUSOR

3,675,500

UPB ID: NAT95A



