Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
Eff. Date 03/30/01 PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock
DETAILED ESTIMATE DETAIL PAGE 44

05. LOCKS (75' x 1200')

Guard Dolphins QUANTY UOM CREW ID OUTPUT  LABOR EGQUIPMNT MATERIAL MISC TOTAL COST UNIT

Guard Dolphins

Steel Sheeting 0.00 0.00 0.00 17.60 17.60
48700 SF 0.00 0 0 0 857,120 857,120 17.60
PS-28 Steel Sheet Piling 48700 SF 0 0 0 857,120 857,120 17.60

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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safety & misc

Gravel Fill

material price from Baer
Industries, Port Allen, truck
delivered

Gravel Fitt

LABOR ID: BYUSOR EQUIP ID: NAT95A

1009.20
1,009

0.00
0

1009.20
1,009 1009.20

17.26
51,791  17.26

QUANTY UOM CREW ID CUTPUT LABOR EQUIPMNT MATERIAL
0.00 0.00 0.00

1.00 LS 0.00 0 0 0
0.79 133 15.15

3000.00 CY LMROCK 200.00 2,360 3,987 45,444
3000.00 CY 2,360° 3,987 45,444

Currency in DOLLARS

CREW ID: BYUSOR

52,800 17.60

UPB ID: NAT95A
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DETAILED ESTIMATE DETAIL PAGE 46
05. LOCKS (75' x 1200')

Guard Dolphins QUANTY UCOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
safety & misc 0.00 0.00 0.00 16834.50 16834.50
1.00 LS 0.00 0 0 0 16,835 16,835 16835
Pour Fdn Mat,> 20CY,Direct Chute 15.58 1.19 70.33 0.00 87.10
>(20M3) Place 3000 PSI Conc Fdns 2400.00 CY ALABE 5.00 37,39 2,847 168,792 0 209,030 87.10
Gr 60 Resteel,Ftgs & Slabs,#3-#6 598.36 6.79 700.60 0.00 1305.75
140.00 TON SIWRC 0.16 83,771 950 98,083 0 182,805 1305.75
Marine Crew 42,11 100.55 0.00 0.00 142.66
500.00 HR LMEXTRA 1.00 21,056 50,275 - 0 0 71,331 142.66 -
Reinforced Concrete 2400.00 cY 142,218 54,072 266,875 16,835 480,000 200.00

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB 1D: NAT95A
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misc

Timber Piling (treated)

Timber Piling (treated)

LABOR ID: BYUSOR EQUIP ID: NAT9SA

QUANTY UOM CREW ID OUTPUT  LABOR
0.00

1.00 LS 0.00 0
1.60

7420.00 VLF CPIDC 90.00 11,890
7420.00 LF 11,890

Currency in DOLLARS

Misc
0.00 84.80

0 85
12.52 0.00
92,889 0
92,889 85

CREW ID: BYUSOR

TOTAL COST UNIT
84.80
85 84.80
15.99
118,635 15.99
118,720  16.00

UPB ID: NAT95A
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Misc Metals
reference previous similar item
and cost from similar projects

in NOD

Miscel laneous Metals

Upper and Lower

Guard Dolphins

LABOR ID: BYUSOR EQUIP ID: NAT95A

0.00 3200.00
0 240,000

3200.00
240,000 3200.00

240,000 1.60

QUANTY UOM CREW ID OUTPUT  LABOR
0.00

75.00 TON 0.00 0

150000 LBS 0
156,468

156,468

Currency in DOLLARS

71,915

405,208 1,115,049

CREW ID: BYUSOR

1,748,640

UPB ID: NAT95A



