Ved 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

PROJECT SORO75:

Tri-Service Automated Cost Engineering System (TRACES)

05. LOCKS (75' x 1200")

GIWW Lock Feasibility Study - Bayou Sorrell Lock

TIME 14:22:28

Approach Walls

safety & misc block, timbers

timbers - plastic

price reference 00-B-0123

Freshwater Bayou Lock

timbers - plastic

timbers - plastic

Timber Fenders (Plastic)

LABOR 1D: BYUSOR EQUIP 1D: NAT95A

1.00 LS

48000 LF

48000 LF

48000 LF

48000 LF

CPIDC

ZJBPTIMBER

LMEXTRA

OUTPUT  LABOR
0.00

0.00 0
9.01

16.00 432,648

5.88
16.00 282,288

2.63
16.00 126,336

0.00 0.00
0 0
10.50 60.32

504,187 2,895,432

0.50 0.00
23,909 0
6.28 0.00
301,651 0

41548.80
41,549

0.00

Currency in DOLLARS

829,747 2,895,432

41,549

CREW ID: BYUSOR

UPB ID: NAT95A

DETAIL PAGE 49
TOTAL COST  UNIT
41548.80
41,549 41549
79.84
3,832,267 79.84
6.38
306,197 6.38
8.92
427,987  8.92
4,608,000 96.00



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 50
05. LOCKS (75' x 1200*)

Approach Walls QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TGTAL COST UNIT
safety & misc, marine equip 0.00 0.00 0.00 64031.50 64031.50
1.00 LS 0.00 0 0 0 64,032 64,032 64032
Timber Piling 1.70 1.98 21.48 0.00 25.15
142800 VLF CPIDC 85.00 242,289 282,344 3,067,016 0 3,591,648 25.15
Timber Piling (100' Treated) 142800 LF 242,289 282,344 3,067,016 64,032 3,655,680 25.60

LABCR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB 1D: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

Tri-Service Automated Cost Engineering System (TRACES)
GIWW Lock Feasibility Study - Bayou Sorrell Lock

PROJECT SORO75:

05. LOCKS (75' x 1200')

TIME 14:22:28

DETAIL PAGE 51

safety & misc

Handrail

605.60
606 605.60

23.72
52,196 23.72

QUANTY UCM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC
0.00 0.00 0.06  605.60

1.00 LS 0.00 0 0 0 606

2.57 0.05 21.10 0.00

2200.00 LF SIWSB 20.00 5,657 119 46,418 0

2200.00 LF 5,657 119 46,418 606

Handrail

LABOR ID: BYUSOR

EQUIP ID: NAT95A

Currency in DOLLARS

CREW ID: BYUSOR

52,800 24.00

UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 52
05. LOCKS (75' x 1200')

Approach Walls QUANTY UCM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
Rip Rap 1.05 1.77 4.33 7.00 14.15

33700 TON LMROCK 150.00 35,348 59,716 145,854 235,900 476,818 14.15
safety & misc 0.00 0.00 0.00 8462.20 8462.20

1.00 LS 0.00 0 0 0 8,462 8,462 8462.20

36" Riprap 33700 TON 35,348 59,716 145,854 244,362 485,280 14.40

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

Tri-Service Automated Cost Engineering System (TRACES)

PROJECT SORO75:

05. LOCKS (75' x 1200*)

GIWM Lock Feasibility Study - Bayou Sorrell Lock

TIME 14:22:28

DETAIL PAGE 53

bedding material

safety & misc

12" Bedding Material

LABOR 1D: BYUSOR

EQUIP ID: NAT95A

QUANTY UOM CREW ID OUTPUT  LABOR
2.10

7500.00 CY LMROCK 75.00 15,734
0.00

1.00 LS 0.00 0
7500.00 cY 15,734

Currency in DOLLARS

MATERIAL MISC
8.66 12.00
64,920 90,000
0.00 12766.40

0 12,766

64,920 102,766

CREW ID: BYUSOR

TOTAL COST UNIT
26.30
197,234  26.30
12766.40
12,766 12766
210,000 28.00

UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock
DETAIL PAGE 54

05. LOCKS (75' x 1200'")

Approach Walls QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
filter fabric 0.31 0.53 1.08 0.00 1.93

22500 SY LMROCK 500.00 7,081 11,961 24,345 0 43,387 1.93
safety & misc 0.00 0.00 0.00 1613.30 1613.30

1.00 LS 0.00 0 0 0 1,613 1,613 1613.30

Filter Fabric 22500 sY 7,081 11,961 24,345 1,613 45,000 2.00

Upper and Lower

Approach Valls 1147381 1,210,467 6,243,984 454,928 9,056,760

LABOR ID: BYUSOR

EQUIP ID: NAT95A

Currency in DOLLARS

CREW ID: BYUSOR

UPB ID: NAT95A



