Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

PROJECT SORO75:

05. LOCKS (75' x 1200*)

Tri-Service Automated Cost Engineering System (TRACES)
GIWW Lock Feasibility Study - Bayou Sorrell Lock

TIME 14:22:28

DETAIL PAGE 55

QUTPUT

LABOR EQUIPMNT MATERIAL

Lock Structure
Base Slab

This item is for all equipment, labor, and materials required
and place the concrete base slab. This includes all forming, resteel,

concrete, and finishing.

Slab on Gr Edge Forms,7" to 12"H
(18cm to 31cm)H, Based on 4 Uses 3113.20 LF ACARJ

Gr 60 Resteel
1171.20 TON SIWRC

i Pour Slab on Gr,>=6",Crane & Bkt
} >= (15 em) Place 3000 PSI Conc 18400 CY ALABG
Concrete Floor Finishes, Screed

612171 SF ACMAA

safety & misc
1.00 LS

Base Slab 18400 CY

LABOR ID: BYUSOR EQUIP ID: NAT95A
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0.21
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29253.50
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591,943

Currency in DOLLARS

97,743 1,930,661

CREW ID: BYUSOR

2,649,600 144.00

UPB ID: NAT95A
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DETAILED ESTIMATE DETAIL PAGE 56

05. LOCKS (75' x 1200')

Lock Structure QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Walls
This item is for all equipment, labor, and materials required to furnish
and place the concrete walls. This includes all forming, resteel,
concrete, and finishing.
Int Wall Form,Plywd >16'H,2 Uses 2.30 0.09 1.34 0.00 3.73
Over (4.8 M) High B0O753 SF ACARL 37.50 186,120 7,082 108,231 0 301,433 3.73
Gr 60 Resteel,Bm,Clmn, Wall,#7-Up 268.92 3.05 513.95 0.00 785.92
435.90 TON SIWRC 0.35 117,223 1,330 224,031 0 342,584 785.92
Pour Conc Wall,15"Tk,Crane & Bkt 34.50 21.69 70.33 0.00 126.52
(38cm) 7800.00 CY ALABG 3.50 269,114 169,147 548,574 0 986,835 126.52
Wall Finishes, Light Sand Blast 0.55 0.09 0.11 0.00 0.74
80753 SF ACMAF 137.50 44,140 7,106 8,519 0 59,765 0.74
Wall Finishes,Break Ties & Patch 0.38 0.00 0.1 0.00 0.49
80753 SF ACMAA 67.50 30,492 226 8,519 0 39,237 0.49
safety & misc 0.00 0.00 0.00 17346.20 17346.20
1.00 LS 0.00 0 0 0 17,346 17,346 17346
Walls 7800.00 CY 647,089 184,891 897,874 17,346 1,747,200 224.00

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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05. LOCKS (75' x 1200*)

Lock Structure QUANTY UCM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

This item is for all equipment, labor, and materials required to furnish
and place concrete. This includes all forming, resteel, concrete, and
finishing.

safety & misc 0.00 0.00 0.00 11.90 11.90

1.60 LS 0.00 0 0 o} 12 12 11.90
Pour Elev Slab,>= 6", Conc Pump 2.98 2.37 70.33 0.00 75.68
>= (15 cm) Place 3000 PSI Conc 150.00 CY ALABI 36.00 h47 355 10,550 0 11,352 75.68
Gr 60 Resteel ,Ftgs & Slabs,#3-#6 209.16 2.37 541.00 0.00 752.53

5.63 TON SIWRC 0.45 1,178 13 3,046 0 4,237 752.53
Walkway 150.00 CY 1,625 368 13,595 12 15,600 104.00
Reinforced Concrete 1240656 283,002 2,842,130 46,612 4,412,400

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB 1D: NAT95A
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05. LOCKS (75' x 1200')

Lock Structure QUANTY UOM CREW ID OUTPUT LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
4" Stabilization Slab
This item is for all equipment, labor, and materials required to furnish
and place the concrete stabilization slab. This includes all forming and
concrete.
Pour Slab on Gr,< 6%,Crane & Bkt 3.02 1.90 50.85 0.00 55.77
< (15 cm) 310.00 CY ALABG 40.00 936 588 15,765 0 17,289 55.77
safety & misc 0.00 0.00 0.00 71.20 71.20
1.00 LS 0.00 0 0 0 71 7M1 71.20
4m Stabilization Slab 310.00 CcY 936 588 15,765 71 17,360 56.00
Unreinforced Concrete 936 588 15,765 71 17,360

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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05. LOCKS (75' x 1200')

Lock Structure QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Handrail
This item is for all equipment, labor, and materials required to furnish
and place the metal handrails along the gate bay structure.

Handrail 2.57 0.05 21.10 0.00 23.72
1380.00 LF SIWSB 20.00 3,549 75 29,117 0 32,740 23.72

safety & misc 0.00 0.00 0.00 380.00 380.00
1.00 LS 0.00 0 0 0 380 380 380.00

Handrail 1380.00 LF 3,549 75 29,117 380 33,120 24.00

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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05. LOCKS (75" x 1200')

Lock Structure QUANTY UCM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Miscel laneous
This item is for all labor, equipment, and materials required for
furnishirg and placing miscellaneous metal.

Price reference similar historical work in NOD.

Structural Steel 1033.07 509.35 2429.09 0.00 3971.51
37.00 TON SIWSM 0.14 38,224 18,846 89,876 0 146,946 3971.51

safety & misc 0.00 0.00 0.00 1054.20 1054.20
1.00 LS 0.00 ] 0 0 1,054 1,054 1054.20
Miscellaneous - 74000 LBS 38,224 18,846 89,876 1,054 148,000 - 2.00

Miscellaneous Metalwork 41,772 18,921 118,993 1,434 181,120

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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05. LOCKS (75' x 1200*)

Lock Structure QUANTY UCM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
Instrumentation i
This item is for all equipment, labor, and materials required to furnish
and install various instrumentation for the lock.
Historical pricing was used for similar work.
Instrumentation 0 0 0 16,000 16,000

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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DETAILED ESTIMATE

05. LOCKS (75' x 1200')

TIME 14:22:28

DETAIL PAGE 62

Lock Structure QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Control House (Pre-fabricated)
This item is for all equipment, labor, and materials required to furnish
and install pre-fabricated control houses for the lock.

Control House (Pre-fabricated) 2.00 EA 0 0 0 80,000
Special Construction 0 0 0 96,000
Gate Bay 1283365 302,511 2,976,888 144,117
LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR

80,000 40000

4,706,880

UPB ID: NAT95A
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DETAILED ESTIMATE DETAIL PAGE 63
05. LOCKS (75' x 1200')

Lock Structure QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

This item is for all equipment, labor, and materials required to furnish
and place the concrete walls. This includes all forming, resteet,
concrete, and finishing.

price reference previous similar item

reinforced concrete - walls 0.00 0.00 0.00 224.00 224.00
10800 CY 0.00 0 0 0 2,419,200 2,419,200 224.00

price reference previous
similar item

Walls 10800 CY ; 0 0 0 2,419,200 2,419,200 224.00

N

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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05. LOCKS (75' x 1200')

Lock Structure QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL €COST UNIT

This item is for all equipment, labor, and materials required to furnish
and place the concrete slab. This includes all forming, resteel, concrete,
and finishing.

price reference previous similar item

reinforced concrete - slab 0.00 0.00 0.00 144.00 144.00
19200 CY 0.00 4] 0 0 2,764,800 2,764,800 144.00
Stab 19200 cY ) 0 0 0 2,764,800 2,764,800 144.00

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

reinforced concrete - walkway

Walkway

Reinforced Concrete

LABOR ID: BYUSOR EQUIP ID: NAT95A

PROJECT SORO75:

Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAIL PAGE 65
05. LOCKS (75' x 1200')
QUANTY UOM CREW ID OUTPUT LABOR EQUIPMNT MATERIAL MISC TOTAL COSTY UNIT
This item is for all equipment, labor, and materials required to furnish
and place concrete. This includes all forming, resteel, concrete, and
finishing.
price reference previous similar item
0.00 0.00 0.00 104.00 106.00
360.00 cy 0.00 0 0 0 37,440 37,440 104.00
360.00 CY .0 0 0 37,440 37,440 104.00
0 0 0 5,221,440 5,221,440

Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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DETAIL PAGE 66
05. LOCKS (75' x 1200%)

QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

4" Stabilization Slab

This item is for all equipment, tabor, and materials required to furnish
and place the concrete stabilization slab. This includes all forming and
concrete.

price reference previous similar item

unreinforced concrete - stab 0.00 0.00 0.00 56.00 56.00
slab 1275.00 cY 0.00 0 0 o] 71,400 71,400 56.00
4" Stabilization Slab 1275.00 CY 0 0 0 71,400 71,400 56.00
Unreinforced Concrete 0 0 0 71,400 71,400

LABOR ID: BYUSOR

EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A
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05. LOCKS (75' x 1200')

Lock Structure QUANTY UCM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Handrails
This item is for all equipment, labor, and materials required to furnish
and place the metal handrails along the chamber.

Handrail 0.00 0.00 0.00 24.00 24 .00

4800.00 LF 0.00 0 0 0 115,200 115,200 24.00
Handrails woo0 e o 0o 0 Ms.200 15,200 2.00
Miscel laneous Métaluork ------ ; -------- é -------- é ?-;;;:;éé --—‘;;;:;éé
hamber 0o 0o 05,408,040 5,408,040
Lock Structure 1283365 302,511 2,976,868 5,552,157 10,114,920

LABOR 1D: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB 1D: NAT95A



