Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
Eff. Date 03/30/01 PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 17
05. LOCKS (75' x 1200')

lxﬂﬁérations Building QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT

Operations Building

safety & misc 0.00 0.00 0.00 41.35 41.35

1.00 LS 0.00 0 0 0] 41 41 41.35
Clearing - Hvy Brush, Avg. Grub ) 385.77 925.95 0.00 0.00 1311.72
Med. Trees 0.50 ACR COMCD 0.40 193 463 0 0 656 1311.72
Chipping - Hvy. Brush 272.80 332.78 0.00 0.00 605.58

0.50 ACR COMCA 0.28 136 - 166 0 0 303 605.58
Clearing and Grubbing 0.50 ACR 329 629 0 41 1,000 2000.00

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
Eff. Date 03/30/01 PROJECT SOR0O75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE ’ DETAIL PAGE 18
05. LOCKS (75" x 1200*)

\6§érations Building QUANTY UOM CREW ID OUTPUT  LABOR AEQUIPMNT MATERIAL MISC TOTAL COST UNIT
safety & misc 0.00 0.00 0.00 133.20 133.20
1.00 LS 0.00 0 0 0 133 133 133.20
Trench, 1 CY Hyd Excav, Hvy Soil 0.65 1.27 0.00 0.00 1.91
4' to 6' Deep,104 CY/Hr 1550.00 CY CODEO 48.86 1,000 1,967 o 0 2,967 1.91
Structural Excavation 1550.00 CY 1,000 1,967 0 133 3,100 2.00

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS . CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES} TIME 14:22:28
Eff. Date 03/30/01 PROJECT SOR075:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 19
05. LOCKS (75* x 1200')

%Bgerations Building QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
semicompacted fill hauled from 0.00 0.00 0.00 2.40 2.40
nearby - reference similar item 1330.00 CY 0.00 0 0 0 3,192 3,192 2.40
Backfill - Semicompacted 1330.00 CY 0 0 0 3,192 3,192 2.40

LABOR ID: BYUSOR EQUIP ID: NAT9S5A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/0%
DETAILED ESTIMATE

Tri-Service Automated Cost Engineering System (TRACES)
PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

05. LOCKS (75*' x 1200')

TIME 14:22:28

DETAIL PAGE 20

308.70
309 308.70

19.07
44,619  19.07

44,928 19.20

:”Uﬁérations Bui tding QUANTY 1JOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC
safety & misc 0.00 0.00 0.00 308.70

1.00 LS 0.00 0 0 0 309

149 Prstr Sq Conc Pile 60' Long 2.06 2.40 14.61 0.00

2340.00 VLF CPIDC 70.00 4,821 5,618 34,180 0

14x14 PPC - Piling (60') 2340.00 LF 4,821 5,618 34,180 309

Site Work 6,150 8,214 34,180 3,675

LABOR ID: BYUSOR EQUIP 1D: NAT95A Currency in DOLLARS CREW ID: BYUSOR

UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
Eff. Date 03/30/01 PROJECT SOR075: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE. DETAIL PAGE 21
05. LOCKS (75* x 1200*)

R»‘+érations Building QUANTY UOM CREW ID OUTPUT LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
safety & misc 0.00 0.00 0.00 249.25 249.25
1.00 LS 0.00 0 0 0 249 249 249.25
Slab on Gr Edge Forms, Up to 6"H 1.88 0.07 0.38 0.00 2.33
(15 cm) High, Based on 4 Uses 300.00 LF ACARJ 37.50 563 21 114 0 698 2.33
Gr 60 Resteel,Ftgs & Slabs,#3-#6 376.49 6.27 700.60 0.00 1081.36
10.00 TON SIWRC 0.25 3,765 43 7,006 0 10,814 1081.36
Pour Slab on Gr,>= 6", Dir Chute 17.31 1.32 70.33 - 0.00 88.96
>= (15 cm) Place 3000 PSI Conc 180.00 CY ALABE 4.50 3,116 237 12,659 0 16,013 88.96
Concrete Floor Finishes, Screed - 0.23 0.00 0.00 0.00 0.23
4400.00 SF ACMAA 110.00 1,019 7 0 0 1,027 0.23
Base Slab 180.00 cY 8,464 308 19,779 249 28,800 160.00
Reinforced Concrete 8,464 308 19,779 249 28,800

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
Eff. Date 03/30/01 PROJECT SORO75: GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 22
05. LOCKS (75' x 1200')

\“Uﬁerations Building QUANTY UOM CREW 1D CUTPUT LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
safety & misc 0.00 0.00 0.00 3.25 3.25

1.00 LS 0.00 0 0 0 3 3 3.25
Pour Stab on Gr,< 6",Crane & Bkt 3.02 1.90 50.85 0.00 55.77

< (15 cm) 14.00 CY ALABG 40.00 42 27 712 o] 781 55.77

Stabilization Slab 14.00 CY 42 27 712 3 784 56.00
Unreinforced Concrete 42 27 712 3 784

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28

Eff. Date 03/30/01 PROJECT SOR075:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAILED ESTIMATE DETAIL PAGE 23
05. LOCKS (75* x 1200")

Operations Building QUANTY UOM CREW ID CUTPUT LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
Pre-engineered Building 4400.00 SF ' 0 0 1] 140,800 140,800 32.00
Metals 0 0 0 140,800 140,800

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



Wed 22 May 2002

" Eff. Date 03/30/01

DETAILED ESTIMATE

PROJECT SORO75:

Tri-Service Automated Cost Engineeri

ng System (TRACES) TIME 14:22:28

GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAIL PAGE 24

05. LOCKS (75" x 1200')

QUANTY UOM CREW ID QUTPUT

Miscel laneous Systems

Mechanical

LABOR ID: BYUSOR

EQUIP ID: NAT95A

Currency in DOLLARS

LABOR EQUIPMNT MATERIAL MISC TOTAL COST  UNIT
0 0 0 16,000 16,000
0 0 0 16,000 16,000

CREW ID: BYUSOR UPB 1D: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

Miscellaneous Systems

Electrical

Operations Building

Tri-Service Automated Cost Engineering System (TRACES) TIME 14:22:28
PROJECT SORO75:  GIWW Lock Feasibility Study - Bayou Sorrell Lock

DETAIL PAGE 25
05. LOCKS (75" x 1200%)

QUANTY UOM CREW ID OUTPUT  LABOR EQUIPMNT MATERIAL MISC TOTAL COST UNIT
0 0 0 80,000 80,000
0 0 0 80,000 80,000

14,656 8,549 54,671 240,728 318,604

LABOR ID: BYUSOR EQUIP ID: NAT95A Currency in DOLLARS CREW ID: BYUSOR UPB ID: NAT95A



