Wed 22 May 2002 Tri-Service Automated Cost Engineering System (TRACES)
Eff. Date 03/30/01 PROJECT SORO75:

DETAILED ESTIMATE

05. LOCKS (75' x 1200")

GIW btock Feasibility Study - Bayou Sorrell Lock

TIME 14:22:28

DETAIL PAGE 26

Earthwork for Structure
safety & misc
Clearing - Hvy Brush, Avg. Grub
Med. Trees

Chipping - Hvy. Brush

Clearing and Grubbing

LABOR ID: BYUSOR EQUIP ID: NAT95A

0.00

925.95

35,186

332.78
12,646

0.00 3143.00

3143.00
3,143 3143.00

1311.72
49,845 1311.72

605.58
23,012 605.58

0.00
1.00 LS 0.00 0
385.77

38.00 ACR COMCD 0.40 14,659
272.80

38.00 ACR COMCA 0.28 10,366
38.00 ACR 25,026

Currency in DOLLARS

0 3,143
0.00 0.00
0 0
0.00 0.00
0 0
0 3,143

CREW ID: BYUSOR

76,000 2000.01

UPB ID: NAT95A



Wed 22 May 2002
Eff. Date 03/30/01
DETAILED ESTIMATE

PROJECT SORO75:

05. LOCKS (75' x 1200')

Tri-Service Automated Cost Engineering System (TRACES)
GIWW Lock Feasibility Study - Bayou Sorrell Lock

TIME 14:22:28

DETAIL PAGE 27

safety & misc
Excavate and Haul Material
Structural Excavation

Site Work (Excavation)

LABOR 1D: BYUSOR EQUIP ID: NAT95A

QUANTY UOM CREW ID OUTPUT  LABOR
0.00

1.00 LS 0.00 0
0.49

310000 CY ZAJJPEXCHL 135.00 151,094

4867.00
4,867 4867.00

310000 CY

176,120

Currency in DOLLARS

511,871

0.00 4867.00
0 4,867
0.00 0.00
0 0
0 4,867
0 8,010

CREW ID: BYUSOR

1.98
615,133  1.98
620,000  2.00
696,000

UPB ID: NAT95A
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2.33
372,432 2.33

11568.00
11,568 11568

384,000 2.40

Earthwork for Structure QUANTY UCM CREW ID OUTPUT  LABOR
0.73

160000 CY ZAJCLAYEMB 140.00 116,800

safety & misc 0.00

1.00 LS 0.00 0

Backfill - Semicompacted 160000 CY 116,800

Site Work (Backfill) 116,800
Earthwork for Structure 292,920

LABOR ID: BYUSOR EQUIP ID: NAT95A

Currency in DOLLARS

EQUIPMNT MATERIAL MISC
1.60 0.00 0.00
255,632 0 0
0.00 0.00 11568.00

0 0 11,568
255,632 0 11,568
255,632 0 11,568
767,503 0 19,578

CREW ID: BYUSOR

1,080,000

UPB ID: NAT95A



