

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE <div style="text-align: center;">J</div>		PAGE OF PAGES <div style="text-align: center;">1   7</div>	
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 16-Jun-2000		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY USACE, CONTRACTING DIVISION 7400 LEAKE AVE., RM 172  NEW ORLEANS, LA 70118		CODE DACW29		7. ADMINISTERED BY (If other than item 6)  <b>See Item 6</b>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X		9A. AMENDMENT OF SOLICITATION NO. DACW29-00-B-0094	
				X		9B. DATED (SEE ITEM 11) 15-May-2000	
						10A. MOD. OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.  Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the document; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN THE REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>							
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C.THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D.OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  Subject amendment makes changes to the Bid Schedule and Technical requirements, as well as establishing a Bid Opening Date.  BID OPENING DATE: JUNE 29, 2000, 1400 hours (local).  [Lake Pontchartrain, High Level Plan, Orleans Outfall Canal, Phase 1-B, Robert E. Lee Boulevard Bridge, Orleans Parish, LA]							
<small>Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.</small>							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) ELIE C. FRIED / CONTRACTING OFFICER			
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  07-Jun-2000	

SPECIFICATIONS:

SECTION 00010

1. Pages 00010-3 through 4. Delete the Bidding Schedule in its entirety and substitute the attached revised Bidding Schedule, pages 00010-3 through 4.

SECTION 01100

2. Page 01100 - 14, paragraph 19, PHASE 1. Item 6. Delete the first sentence in its entirety.
3. Page 01100 - 15, paragraph 19, PHASE 3. Item 10. Delete the first sentence, and substitute the following, "Coordinate temporary removal and reinstallation of existing gas line and permanent relocation of telephone line."
4. Page 01100-17, paragraph 22.c. Delete all four sentences in this paragraph that starts "A gas line crosses ..." and replace with the following:

"c. Entergy Gas Operations. An abandoned gas line crosses Orleans Avenue Bridge on the north side of the bridge. The project requires that the line be demolished with the bridge. The Contractor shall notify Entergy Gas Operations when the line will be demolished. A new gas line crosses Orleans Avenue Outfall Canal just north of the bridge. Entergy will temporarily remove a section of this line while the Contractor drives sheet piling at the northeast corner of the bridge and re-install the line after the sheet piling is driven. The Contractor shall fully coordinate his/her plans with Entergy.

Entergy Gas Operations, 3734 Tulane Avenue, New Orleans, LA 70119. Mr. Gerard B. Bothman (504) 593-3461."

SECTION 02230

5. Page 02230-5, paragraph 10.1. In the fifth line, delete "Roadway Subbase" and substitute "Roadway Subbase Course".

SECTION 02760

6. Page 02760-3, paragraph 7.4. Delete this paragraph in its entirety.

7. Page 02760-3, paragraph 9.2. Delete this paragraph in its entirety.
8. Page 02760-4, paragraph 10.2. Delete the text of this paragraph and substitute the following text:

“Temporary removal and re-installation of the 8” gas line at Orleans Avenue Outfall Canal north of Robert E. Lee Boulevard will be performed by the Owner of the utility. The Contractor shall provide notification in accordance with Section 01100, paragraph 9(a). The existing 8” gas line attached to the bridge has been abandoned in place.”
9. Page 02760-4, paragraph 12.1. In the first sentence, delete “utility support brackets”.

#### SECTION 03301

10. Page 03301-24, paragraph 12.2. At the end of the paragraph, complete the last sentence by inserting "13.", after the last word, "paragraph".

#### SECTION 05500

11. Page 05500-1, paragraph 1.2.3. Delete this paragraph in its entirety and substitute “1.2.3. Reserved.”
12. Page 05500-4, paragraph 5.2.10. Delete this paragraph in its entirety and substitute “5.2.10. Reserved.”
13. Page 05500-5, paragraph 6.6. Delete this paragraph in its entirety and substitute “6.6. Reserved.”
14. Page 05500-6, paragraph 7. In the second line, delete the word "not", between the words "is" and "included".

DRAWINGS:

DWG 11 of 59

14. Delete this drawing and substitute the attached revised drawing 11 of 59.

DWG 20 of 59

15. Grid line C-4, delete "TOP ELEVATION" and substitute "TIP ELEVATION".

DWG 21 of 59

16. Delete this drawing and substitute the attached revised drawing 21 of 59.
17. Make the following pen and ink changes to the drawings.

DWG 12 of 59

18. SECTION A. Delete the steel utility bracket and 8" gas line from this section.
19. STEEL UTILITY BRACKET. Delete the steel utility bracket detail in its entirety.
20. UTILITY COVER PANEL PROFILE. Delete the gas line shown at the two ends of the bridge.

DWG 13 of 59

21. TEMPORARY PILE SUPPORT DETAILS. Delete the gas line from this Elevation.
22. SECTION C. Delete the 8" H.P. gas line from this Section.

23. REQUIRED UTILITY RELOCATION / MODIFICATION.

(a) Revise the disposition for Item No. G-1 (Bottom of left side chart) that starts "TO BE ABANDONED BY OWNER AFTER..." by deleting the first sentence in its entirety.

(b) Delete Item No. G-1 (First item at the top of right side chart) that starts "TEMPORARY RELOCATION BY OWNER WITHIN 18 CALENDAR..." in its entirety.

(c) Revise the disposition for Item No. G-1 (second item in the right side chart) that starts "TO BE INSTALLED BY OWNER ..." by deleting the disposition in its entirety and substituting the following:

"TO REMAIN. GAS LINE LOCATED APPROXIMATED 3 FEET BELOW EXISTING GRADE. UPON NOTIFICATION BY CONTRACTOR, OWNER SHALL TEMPORARILY REMOVE THE SECTION OF GAS LINE IN CONFLICT WITH NEW SHEET PILING. OWNER WILL RE-INSTALL LINE AFTER CONTRACTOR INSTALLS STEEL CASING. "

DWG 18 of 59

24. At Station  $\pm 10+34$  W/L there is an existing 21" steel casing three feet below the existing grade for the 8" gas line. The steel casing and gas line are to remain in place for the new construction.

DWG 19 of 59

25. At Station  $\pm 10+41$  W/L there is an existing 8" gas line three feet below the existing grade. The Contractor is required to install a 21" steel casing for this gas line. The Utility Owner will remove the gas line while the Contractor installs the sheet piling and casing.

## SECTION 00010 - BIDDING SCHEDULE

LAKE PONTCHARTRAIN, LOUISIANA AND VICINITY HIGH LEVEL PLAN, ORLEANS  
 AVENUE OUTFALL CANAL, PHASE I-B, ORLEANS PARISH, LOUISIANA  
 ROBERT E. LEE BOULEVARD BRIDGE

Item	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Mobilization and Demobilization	1	LS		
0002	Maintenance of Traffic During Construction	1	LS		
0003	Selective Demolition	1	LS		
0004	Clearing and Grubbing	1	LS		
0005	Roadway Subbase Course	400	CY		
0006*	Roadway Base Course	800	SY		
0007	Temporary Retaining Structures	1	LS		
0008*	Stone Revetment	230	TON		
0009	Furnish and Deliver HP 14 x 73 Piles	1,566	LF		
0010	Driving HP 14 x 73 Piles	1,566	LF		
0011	Furnish and Deliver 24-Inch Prestressed Concrete Piles	1,570.5	LF		
0012	Driving 24-Inch Prestressed Concrete Piles	1,570.5	LF		
0013	Piling, Steel Sheet, Type CZ101	2,906	SF		
0014	Piling, Steel Sheet, Type CZ114	2,472	SF		
0015	Sidewalk Pavement	210	SY		
0016	Asphaltic Concrete Pavement	362	TON		
0017	Concrete Curb and Gutter	409	LF		
0018	12" Water Main	250	LF		
0019	Utility Adjustments	1	LS		
0020	Crane and Required Personnel	72	HR		

# SECTION 00010 - BIDDING SCHEDULE

## LAKE PONTCHARTRAIN, LOUISIANA AND VICINITY HIGH LEVEL PLAN, ORLEANS AVENUE OUTFALL CANAL, PHASE I-B, ORLEANS PARISH, LOUISIANA ROBERT E. LEE BOULEVARD BRIDGE

Item	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
0021	Permanent Signing and Striping	1	LS		
0022	Fertilizing and Seeding	1	AC		
0023	Substructure Concrete	1	LS		
0024	Superstructure Concrete	1	LS		
0025	Floodwall Concrete	1	LS		
0026	Miscellaneous Metalwork	1	LS		
0027	Electrical Work	1	LS		

\*Denotes change from previous Bidding Schedule

TOTAL: \$\_\_\_\_\_

Award will be made as a whole to one bidder.

NOTE 1: Bidders shall furnish unit prices for all items listed on Schedule requiring a unit price. If the bidder fails to insert a unit price in the appropriate blank for required item(s) but does furnish an extended total or an estimated amount for such items, the Government shall deem the unit price to be the quotient obtained by dividing the extended amount for that line item by the quantity. IF THE BIDDER OMITTS BOTH THE UNIT PRICE AND THE EXTENDED TOTAL OR ESTIMATED AMOUNT FOR ANY ITEM, ITS BID SHALL BE DECLARED NON-RESPONSIVE AND THEREFORE INELIGIBLE FOR AWARD.

NOTE 2: EXPEDITING THE NOTICE TO PROCEED (NTP): The NTP for this contract will be expedited. The successful bidder is advised that performance and payment bonds shall be submitted within three (3) days after Notice of Award. The NTP will be issued immediately after verification of acceptable performance and payment bonds. Within seven (7) days after issuance of the NTP, the Contracting Officer or his authorized representative will meet with the Contractor to discuss the submittal process. Physical work cannot start until the Accident Prevention Program, Contractor Quality Control Plan, and other submittals which may be required, have been submitted and approved and all preliminary meetings called for under the contract, have been conducted.

NOTE 3: Bid Item 0020 is a Firm Fixed Price, Definite Delivery item and is not subject to the Variations in Estimated Quantities Clause.