

USACE New Orleans District Acquisition Forecast - FY25 and Beyond

Project Title and Description	Anticipated Dollar Value	Contract Period of Performance	NAICS	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action/Award Type	Anticipated Solicitation Date
CG BBA18 Comite River Diversion, LA Bayou Baton Rouge Drop Structure	\$10-25M	N/A	237990	Unrestricted	N/A	Stand Alone Contract	FY25 Q1
CG BBA18 Comite River Diversion, LA Clearing and Snagging the Three Bayous	\$25-100M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q1
MTC MRL Construction Program Award Contract for Critical Reaches of MR/T - Dugas to Celotex	\$5-10M	N/A	237990	TBD	N/A	Stand Alone Contract	FY25 Q1
CG SELA Ori Par, LA OP-2 Widening Florida Ave Canal Phase IV Utilities Relocation	\$25-100M	N/A	237990	TBD / Recommend Small Business Set-aside	N/A	Stand Alone Contract	FY25 Q1
CG BBA18 Comite River Diversion, LA Comite River Diversion Structure Phase II	\$10-25M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q2
CG BBA18 West Shore Lake Pontchartrain Major Pump Stations and Drainage Structures	\$100-250M	N/A	237990	Unrestricted	N/A	Stand Alone Contract	FY25 Q2
CG Calcasieu River and Pass DMMP Calcasieu River and Pass DMMP - CDF-H	\$5-10M	N/A	237990	Unrestricted	N/A	Stand Alone Contract	FY25 Q2
CG BBA18 Comite River Diversion, LA Channel Segment 3 Phase II	\$25-100M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q3
CG BBA18 Comite River Diversion, LA Channel Segment 2B	\$10-25M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q3
OM Miss River Outlets @ Venice MROV Dredging	\$5-10M	N/A	237990	Unrestricted	N/A	Stand Alone Contract	FY25 Q3
CG BBA18 East Baton Rouge Flood Control, LA Upper Jones Creek (A) - Rip Rap	\$25-100M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q4
CG BBA18 West Shore Lake Pontchartrain US-61 Raised Highway Crossing	\$10-25M	N/A	237990	Unrestricted	N/A	Stand Alone Contract	FY25 Q4
OM Freshwater Bayou FY23 POM Maintenance - Freshwater Bayou Lock - Concrete Approach Wall and Dolphin	\$5-10M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q4
OM Mermentau River SBCS Elevated Warehouse	\$1-5M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY25 Q4
CG BBA18 West Shore Lake Pontchartrain WSLP-103a Frenier Floodgate Contract	\$10-25M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q1
CG BBA18 West Shore Lake Pontchartrain KCSRR Floodgate and Levee	\$1-5M	N/A	237990	Woman Owned Set Aside	N/A	Stand Alone Contract	FY26 Q1
MTC Atchafalaya Basin, L E58 Levee Lift	\$25-100M	N/A	TBD	Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q1
MTC Atchafalaya Basin, L W124B Levee Lift	\$5-10M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q1
MTC MRL Construction Program Avondale Levee and Floodwall	\$25-100M	N/A	237990	Unrestricted	N/A	Stand Alone Contract	FY26 Q1
CG BBA18 West Shore Lake Pontchartrain CNRR Floodgate and Levee	\$1-5M	N/A	237990	SDVOSB Set Aside	N/A	Stand Alone Contract	FY26 Q2
MTC Atchafalaya Basin, L Bayou Sale East West Tie	\$5-10M	N/A	237990	Woman Owned Set Aside	N/A	Stand Alone Contract	FY26 Q2

MTC Atchafalaya Basin, L W99 levee lift	\$10-25M	N/A	237990	Woman Owned Set Aside	N/A	Stand Alone Contract	FY26 Q2
MTC Atchafalaya Basin, L W121 Levee Lift	\$10-25M	N/A	237990	Small Business Set Aside	N/A	Stand Alone Contract	FY26 Q2
Lively Bayou Clearing and Snagging	\$5M-\$10M	N/A	237990	SDVOB Set Aside	N/A	Stand Alone Contract	FY26Q4
Upper Jones Creek Clearing and Snagging	\$5M-\$10M	N/A	237990	Woman Owned Set Aside	N/A	Stand Alone Contract	FY26Q4
Weiner Creek Clearing and Snagging	\$1M-\$5M	N/A	237990	HUBZone Set Aside	N/A	Stand Alone Contract	FY26Q4
Blackwater Bayou (Phase B) Clearing and Snagging	\$5M-\$10M	N/A	237990	Woman Owned Set Aside	N/A	Stand Alone Contract	FY28Q3
Blackwater Bayou (Phase C) Clearing and Snagging	\$1M-\$5M	N/A	237990	HUBZone Set Aside	N/A	Stand Alone Contract	FY28Q3

Disclaimer:

1. Estimates are based on the best information available currently.
2. Information is subject to change and no way binds the Government.
3. More specific project information will be furnished once a synopsis or solicitation is issued via SAM.gov.
4. All final set-aside decisions will be based upon the latest market research conducted before a synopsis or
5. Type of Set Aside is based upon the estimate dollar value as outlined in FAR 36 & DFARS 236-Magnitude of Construction Projects.