## **BID RESULTS**

DACW29-02-B-0008

UNRESTRICTED - MISSISSIPPI RIVER, BATON ROUGE TO GULF OF MEXICO, SOUTHWEST PASS, AND CUBIT'S GAP HOPPER DREDGE RENTAL CONTRACT NO. 5-02, PLAQUEMINES PARISH, LOUISIANA OM-002-005

1. NATCO, LIMITED PARTNERSHIP (APP LOW) \$2,694,998.00 (L)

ABSTRACT OF OFFERS - CONSTRUCTION			SOLICITATION NUMBER     DACW29-02-B-0008			2. DATE ISSU 31 OC		3. DATE OP 28 M/	ENED AR 2002	PAGE 0F	PAGES	•		
4. ISSUING OFFICE U.S. ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						•		
LOT FIVE, 27.0 IN INSIDE DIAMTER (ID) PUMP SUCTION 3,600 CY NOMINAL HOPPER CAPACITY				eceived in	response to this	SIGNATURE				DATE SIGNE	D .			
5. PROJECT TITLE			8 GOVERNMENT ESTIMATE			9 OFFFRS								
MISSISSIPPI RIVER, BATON ROUGE TO THE GULF OF MEXICO, SOUTHWEST PASS AND CUBIT'S GAP			(Check A, B or C and complete D, E, and  A. HIRED LABOR			NO. 1 A. OFFEROR NATCO LTD PARTNERSHIP			NO. 2 B. OFFEROR		NO. 3 B. OFFEROR			
HOPPER DREDGE RENTAL CONTRACT NO. 5-02, PLAQUEMINES PARISH, LOUISIANA OM 002-005					DNABLE CONTRACT ut Profit)	B. BID SECURITY (Type and amount) 2122 YORK RD			B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED 0001				C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED OAK BROOK, IL 60523			C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA	E. ESTIMATED AMOUNT		D. UNIT PRICE	E. ESTIMATED AMOUNT		D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION & DEMOBILIZATION of hopper										-			
	Dredge and all attendant plant	1	LS		192,800		251,	741						
0002	Dredging – Rental of a trailing-type hopper dredge w/ the following							<b></b>			-			
	Characteristics: Pump Suction ID = 27.0 inches							<b></b>		-	-			
	Hopper Capacity = 3,600 CY Dragarm(s) = 2 dragarm(s)										-			
	Including all attendant plant.	1298	HR	1,305	1,693,890	1,465	1,901,570							
0003	OPT – Dredging – same plant listed in Item No. 0002 of this bid lot	325	HR	1,305	424,125	1,465	476,125							
0004	OPT – SEA TURTLE OBSERVERS	15	DAY	600	9,000	487	7,305							
0005	OPT - Mobilization & Demobilization for Sea Turtle													
	Trawling and Relocation	1	LS		6,100		5,8	92						
0006	OPT – SEA TURTLE TRAWLING & RELOCATION	15	DAY	6,700	100,500	3,491	52,	365						
	TOTAL				2,426,415		2,694	1,998						