

BID RESULTS
DACW29-00-B-0022
BAYOU TECHE, EAST AND WEST CALUMET FLOODGATES, MAINTENANCE DREDGING APPROACH CHANNELS, ST. MARY PARISH,
LA ED-00-043

1. DELTA CONTRACTING	\$79,995.00
2. DIAMOND SERVICES CORP	\$88,000.00
3. WEEKS MARINE, INC. (APP LOW)	\$56,950.00
4. DREDGE AMERICA	\$144,250.00
5. JESCO CONST CORP.	\$73,700.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-00-B-0022			2. DATE ISSUED 01/11/00		3. DATE OPENED 02/15/00		PAGE 0F	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NEW ORLEANS PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE BAYOU TECHE, EAST AND WEST CALUMET FLOOD GATES, MAINTENANCE DREDGING APPROACH CHANNELS, ST. MARY PARISH, LOUISIANA ED-00-043			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Weeks Marine, Inc.		B. OFFEROR Jesco Const Corp		B. OFFEROR Delta Contracting		
6. NUMBER OF AMENDMENTS ISSUED 1			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) Kenner, LA		B. BID SECURITY (Type and amount) Belle Chasse, LA		B. BID SECURITY (Type and amount) Gloster, MS		
			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMOBILIZATION	1	LS		33,600.00		24,000.00		27,500.00		11,745.00	
0002	DREDGING											
0002AA	FIRST 19,000 CY	19,000	CY	3.70	70,300.00	1.55	29,450.00	2.20	41,800.00	3.25	61,750.00	
0002AB	ALL OVER 19,000 CY	2,000	CY	3.30	6,600.00	1.75	3,500.00	2.20	4,400.00		6,500.00	
	TOTAL				110,500.00		56,950.00		73,700.00		79,995.00	