

BID RESULTS

DACW29-00-B-0082

MERMENTAU RIVER - GULF OF MEXICO MAINTENANCE DREDGING, C/L STATION - 18.00 TO C/L STATION 260+00
MILE 6.5 TO MILE 1.2, CAMERON PARISH, LA ED-99-062

APPARENT LOW BIDDER:

MIKE HOOKS, LAKE CHARLES, LA - \$2,206,226.00

KING FISHER MARINE, PORT LAVACA, TX - \$6,256,820.00

JESCO CONSTRUCTION COMPANY, BELLE CHASSE, LA - \$4,973,454.00

WEEKS MARINE, KENNER, LA - \$3,288,400.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-00-B-0082			2. DATE ISSUED 03/08/00		3. DATE OPENED 06/22/00		PAGE OF 2	2 PAGES	
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE MERMENTAU RIVER – GULF OF MEXICO, MAINTENANCE DREDGING, C/L STATION –18.00 TO C/L STATION 260+00 MILR 6.5 TO MILE 1.2, CAMERON PARISH, LA ED-99-062			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Mike Hooks, Inc. P. O. Box 1525, Lake Charles, LA 70602		B. OFFEROR Weeks Marine P. O. Box 339, Kenner, LA 70063		B. OFFEROR Jesco Construction P. O. Box 966, Belle Chasse, LA 70037		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 6			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	-----	\$331,000.00	-----	\$340,400.00	-----	\$560,000.00	-----	\$630,000.00	
0002	DREDGING	1,100,000	CY	1.60	\$1,760,000.00	1.21	\$1,331,000.00	2.00	\$2,200,000.00	3.506	\$3,856,600.00	
0003	GEOTEXTILE	23,200	SY	2.50	\$58,000.00	3.00	\$69,600.00	2.00	\$46,400.00	1.89	\$43,848.00	
0004	CELLULAR CONCRETE MATTRESS	62,000	SF	5.80	\$359,600.00	4.50	\$279,000.00	5.50	\$341,000.00	4.25	\$263,500.00	
0005	STONE	3,400	TON	41.00	\$139,400.00	32.68	\$111,112.00	30.00	\$102,000.00	31.53	\$107,200.00	
0006	CORE MATERIAL	7,800	CY	13.90	\$108,420.00	9.63	\$75,114.00	5.00	\$39,000.00	9.27	\$72,306.00	
	TOTAL				\$2,756,520.00		\$2,206,226.00		\$3,288,400.00		\$4,973,454.00	