

BID RESULTS

DACW29-00-B-0104

**ATCHAFALAYA RIVER AND BAYOUS CHENE, BOEUF, AND BLACK, MAINTENANCE DREDGING, ATCHAFALAYA BAY CHANNEL
C/L STA. 4355+59 TO C/L STA. 475+00 (NON-CONTINOUS) ST. MARY PARISH, LA**

1.	WEEKS MARINE	(APP LOW)	\$4,680,500.00 (L)
-----------	---------------------	------------------	---------------------------

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-00-B-0104		2. DATE ISSUED 07/24/00	3. DATE	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.		NAME AND TITLE OF CERTIFYING OFFICIAL		
					SIGNATURE		
5. PROJECT TITLE ATCHAFALAYA RIVER AND BAYOUS CHENE, BOEUF, AND BLACK, MAINTENANCE DREDGING, ATCHAFALAYA BAY CHANNEL C/L STA. 4355+59 TO C/L STA. 475+00 (NON-CONT) ST.MARY PARISH,LA			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9 NO. 1		
			<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR WEEKS MARINE		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 100 JAMES DRIVE, SUITE 300		
6. NUMBER OF AMENDMENTS ISSUED 0002			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED ST. ROSE, LA 70087		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMA TED	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	---	403,400	---	825,000
0002	ADDITIONAL MOBILIZATION AND DEMOBILIZATION	5	EA	58,500	292,500	20,000	100,000
	CHANGING LOCATION OF PLANT ON JOB						
0003	MILES MOVED CHANGING LOCATION OF PLANT ON JOB	22	MI	2,000	44,000	250	5,500
0004	DREDGING	1,500,000	CY	2.80	4,200,000	2.50	3,750,000
	TOTAL				4,939,900		4,680,500

NSN 7540-01-150-0981
 1419A.

501419-101
OPTIONAL FORM 1419

NOTE: If more than two offers are received, continue on OF
(11-88)