

**BID RESULTS**  
**SOLICITATION NO. DACW29-03-B-0002**  
**CONTRACT NO. W912P8-04-C-0004**

Southeast Louisiana Urban Flood Control Project Improvements To Two-Mile Canal (Patriot Street Canal) Barataria Blvd To First Avenue Canal, Jefferson Parish, Louisiana

**11-BIDDERS**

CIRCLE, INC.	\$12,075,806.13	(S)	LOWEST BIDDER
1. B&K CONSTRUCTION CO INC.	\$12,491,489.00	(S)	
2. JAMES CONSTRUCTION GROUP LLC	\$12,618,855.00	(L)	
3. CONTINENTAL CONSTRUCTION CO	\$13,332,160.00	(L)	
4. BOH BROS CONSTRUCTION	\$13,484,599.00	(L)	
5. GULF GROUP INC	\$13,794,783.00	(S,SD,HZ)	
6. KOSTMAYER CONSTRUCTION LLC	\$14,044,322.00	(S)	
7. C R PITTMAN CONSTRUCTION CO INC	\$15,193,573.00	(L)	
8. BARRIERE CONSTRUCTION CO LLC	\$15,481,053.00	(L)	
9. L L & G CONSTRUCTION INC	\$16,731,906.40	(S,WO,HZ)	
10. CAJUN CONTRACTOR INC	\$17,758,000.00	(L)	

NOTE: BIDDER NO. 3, CONTINENTAL CONSTRUCTION CO INC., LINE ITEM 0003 CORRECT EXTENSION SHOULD READ \$64,585.32, ITEM 0018 CORRECT EXTENSION SHOULD READ \$93,979.80, ITEM 0019 CORRECT EXTENSION SHOULD READ \$310,517.45, ITEM 0020 CORRECT EXTENSION SHOULD READ \$17,167.80, ITEM 0039 CORRECT EXTENSION SHOULD READ \$90,833.40 AND ITEM 0040 CORRECTION EXTENSION SHOULD READ \$47,686.20 AND CORRECT GRAND TOTAL IS \$13,332,160.97.

NOTE: BIDDER NO. 5, GULF GROUP INC., BID IS CONSIDERED NON-RESPONSIVE PER 1979 COMP GEN DECISION B-192845. THIS BIDDER DID NOT USE CORRECT QUANTITIES AS AMENDMENT NO. 0009 INSTRUCTED.

Contract Specialist: \_\_\_\_\_

Date: \_\_\_\_\_

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF 120 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE		DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR CIRCLE, INC.		A. OFFEROR B & K CONSTRUCTION CO INC		A. OFFEROR JAMES CONSTRUCTION GROUP LLC	
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD		B. BID SECURITY (Type and amount) 1905 HIGHWAY 59		B. BID SECURITY (Type and amount) 11200 INDUSTRIPLEX BLVD, STE 150	
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70809	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION & DEMOBILIZATION	1	LS	XXX	160,000	XXX	208,602.81	XXX	500,000	XXX	300,000
0002	SILT FENCES	7,300	LF	3	21,900	2.20	16,060	2	14,600	2.30	16,790
0003	BLOCKED OUT GUARD RAIL	3,324	LF	26	86,424	24.27	80,673.48	18.50	61,494	15	49,860
0004	GUARD RAIL TRANSITION (DOUBLE THRIE BEAM)	150	LF	52	7,800	55.10	8,265	42	6,300	60	9,000
0005	ATTENUATOR	2	EA	60,869	121,738	19,677.04	39,354.08	17,000	34,000	22,000	44,000
0006	TRAFFIC CONTROL AND COORDINATION	1	LS	XXX	81,159	XXX	137,739.25	XXX	120,000	XXX	150,000
0007	TRUCK WASH-DOWN RACK	1	LS	XXX	12,681	XXX	19,021.13	XXX	25,000	XXX	70,000
0008	GEOTEXTILE	50,000	SY	2	100,000	1.64	82,000	2	100,000	3.10	155,000
0009	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1	LS	XXX	159,860	XXX	33,067.91	XXX	350,000	XXX	70,000
0010	CONSTRUCTION DEWATERING	1	LS	XXX	652,390	XXX	308,798.28	XXX	500,000	XXX	360,000
0011	TEMPORARY RETAINING STRUCTURES	1	LS	XXX	2,877,341	XXX	2,456,773.99	XXX	1,571,000	XXX	2,200,000

0012	MODIFICATIONS TO EXISTING UTILITIES	1	LS	XXX	17,500	XXX	47,516.11	XXX	35,000	XXX	15,000
------	-------------------------------------	---	----	-----	--------	-----	-----------	-----	--------	-----	--------

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR CIRCLE, INC.		A. OFFEROR B & K CONSTRUCTION CO INC		A. OFFEROR JAMES CONSTRUCTION GROUP LLC		
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD		B. BID SECURITY (Type and amount) 1905 HIGHWAY 59		B. BID SECURITY (Type and amount) 11200 INDUSTRIPLEX BLVD, STE 150					
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70809		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0013	EXCAVATION	64,400	CY	5.80	373,520	7.14	459,816	11	708,400	13	837,200	
0014	GRANULAR MATERIAL	9,300	CY	11.60	107,880	12.79	118,947	14	130,200	22	204,600	
0015	EMBANKMENT	6,100	CY	12.50	76,250	8.20	50,020	14.50	88,450	11	67,100	
0016	CONCRETE PILES (12" X 12")	560	LF	27.80	15,568	33.58	18,804.80	40	22,400	50	28,000	
0017	BEDDING MATERIAL	24,800	CY	41	1,016,800	37.39	927,272	41	1,016,800	68	1,686,400	
0018	RIPRAP	2,180	TON	47	102,460	42.63	92,933.40	46	100,280	45	98,100	
0019	PILING, STEEL SHEET, TYPE CZ 128	18,605	SF	17	316,285	14.73	274,051.65	15	279,075	16	297,680	
0020	VINYL SHEET PILING (SERIES 150)	1,860	SF	10	18,600	6.39	11,885.40	8.50	15,810	22	40,920	
0021	6" SEWER FORCE MAIN MODIFICATION	1	LS	XXX	8,143	XXX	9,055.37	XXX	26,000	XXX	18,000	
0022	8" SEWER FORCE MAIN MODIFICATION	1	LS	XXX	10,580	XXX	12,346.68	XXX	25,000	XXX	20,000	
0023	STORM DRAIN PIPE (12" CMP)	26	LF	74	1,924	26.24	682.24	110	2,860	150	3,900	
0024	STORM DRAIN PIPE (15" CMP)	8	LF	112	896	91.83	734.64	115	920	170	1,360	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CIRCLE, INC.		A. OFFEROR B & K CONSTRUCTION CO INC		A. OFFEROR JAMES CONSTRUCTION GROUP LLC		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD		B. BID SECURITY (Type and amount) 1905 HIGHWAY 59		B. BID SECURITY (Type and amount) 11200 INDUSTRIPLEX BLVD, STE 150		
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70809		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0025	STORM DRAIN PIPE (18" CMP)	6	LF	130	780	102.32	613.92	225	1,350	180	1,080	
0026	STORM DRAIN PIPE (24" CMP)	68	LF	121	8,228	122	8,296	235	15,980	200	13,600	
0027	STORM DRAIN PIPE (27" CMP)	26	LF	132	3,432	141.67	3,683.42	245	6,370	210	5,460	
0028	STORM DRAIN PIPE (30" CMP)	130	LF	131.20	17,056	131.18	17,053.40	255	33,150	250	32,500	
0029	STORM DRAIN PIPE (36" CMP)	12	LF	214	2,568	150.86	1,810.32	265	3,180	270	3,240	
0030	STORM DRAIN PIPE (60" CMP)	15	LF	271	4,065	259.74	3,896.10	300	4,500	400	6,000	
0031	FENCING	1	LS	XXX	48,812	XXX	80,610.26	XXX	50,000	XXX	70,000	
0032	FERTILIZING, SEEDING, & MULCHING	6	ACRE	2,103	12,618	1,442.98	8,657.88	1,950	11,700	1,200	7,200	
0033	38' CONCRETE FLUME	2,040	LF	1,353.10	2,760,324	1,184.48	2,416,339.20	1300	2,652,000	1,200	2,448,000	
0034	45' CONCRETE FLUME	1,280	LF	1,485	1,900,800	1,390.44	1,779,763.20	1500	1,920,000	1,250	1,600,000	
0035	CONCRETE FLUME TRANSITIONS	1	LS	XXX	657,079	XXX	778,880.03	XXX	900,000	XXX	787,000	
0036	CONCRETE SLOPE PAVING	810	SQ	546	442,260	956.41	774,692.10	720	583,200	500	405,000	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CIRCLE, INC.		A. OFFEROR B & K CONSTRUCTION CO INC		A. OFFEROR JAMES CONSTRUCTION GROUP LLC		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD		B. BID SECURITY (Type and amount) 1905 HIGHWAY 59		B. BID SECURITY (Type and amount) 11200 INDUSTRIplex BLVD, STE 150		
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70809		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0037	CONCRETE APPROACH SLABS	1	LS	XXX	29,294	XXX	137,291.92	XXX	30,000	XXX	22,000	
0038	CONCRETE PILE CAPS	8	EA	238	1,904	1,311.80	10,494.40	810	6,480	2,000	16,000	
0039	ASPHALTIC PAVEMENT (BINDER COURSE)	5,340	SY	18	96,120	20.99	112,086.60	28	149,520	14	74,760	
0040	ASPHALTIC PAVEMENT (WEARING COURSE)	5,340	SY	9	48,060	11.81	63,065.40	9	48,060	8	42,720	
0041	ASPHALTIC PAVEMENT (12" THICK BASE COURSE)	5,340	SY	33	176,220	32.14	171,627.60	24	128,160	18	96,120	
0042	ASPHALTIC PAVEMENT (COLD PLANE & OVERLAY)	6,140	SY	15.20	93,328	14.43	88,600.20	11	67,540	11	67,540	
0043	ASPHALTIC PAVEMENT (MAINTENANCE & PATCHING)	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	
0043AA	FIRST 130 TONS	130	TON	164.30	21,359	131.18	17,053.40	70	9,100	150	19,500	
0043AB	ALL OVER 130 TONS	950	TON	164.50	156,275	111.50	105,925	56	53,200	114	108,300	
0044	ASPHALTIC PAVEMENT (DETOUR ROAD)	1	LS	XXX	30,704	XXX	27,328.78	XXX	32,000	XXX	40,000	
0045	CONSTRUCTION DEBRIS DISPOSAL	1	LS	XXX	42,841	XXX	45,913.08	XXX	45,000	XXX	3,500	
0046	RAISED PAVEMENT MARKERS	100	EA	7.70	770	6.56	656	5	500	5	500	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF 20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1			NO. 2		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CIRCLE, INC.		A. OFFEROR B & K CONSTRUCTION CO		A. OFFEROR JAMES CONSTRUCTION GROUP LLC	
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD		B. BID SECURITY (Type and amount) 1905 HIGHWAY 59		B. BID SECURITY (Type and amount) 11200 INDUSTRIplex BLVD, STE 150	
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70809	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	I. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0047	PLASTIC PAVEMENT MARKINGS	16,000	LF	1.30	20,800	.39	6,240	.40	6,400	.30	4,800
0048	STROM DRAIN PIPE (6" PVC)	15	LF	71	1,065	53.78	806.70	34	510	75	1,125
	TOTAL				\$12,924,461.00		\$12,075,806.13		\$12,491,489.00		\$12,618,855.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF 6		20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						SIGNATURE			DATE SIGNED				
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS							
						NO. 1		NO. 2		NO. 3			
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR CONTINENTAL CONST CO INC		A. OFFEROR BOH BROS CONST CO INC		A. OFFEROR Kostmayer Construction LLC			
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 5646 SHELBY OAKS DRIVE		B. BID SECURITY (Type and amount) 730 SOUTH TONTI STREET		B. BID SECURITY (Type and amount) 2112 Veterans Blvd						
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED MEMPHIS, TN 38134		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70119		C. AMENDMENTS ACKNOWLEDGED Metairie, LA 70002			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	J. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	MOBILIZATION & DEMOBILIZATION	1	LS	XXX	160,000	XXX	400,000	XXX	100,000	XXX	75,000		
0002	SILT FENCES	7,300	LF	3	21,900	3.43	25,039	1	7,300	1.50	10,950		
0003	BLOCKED OUT GUARD RAIL	3,324	LF	26	86,424	19.43	64,585	15	49,860	15	49,860		
0004	GUARD RAIL TRANSITION (DOUBLE THRIE BEAM)	150	LF	52	7,800	44.10	6,615	65	9,750	45	6,750		
0005	ATTENUATOR	2	EA	60,869	121,738	15,750	31,500	15,000	30,000	17,000	34,000		
0006	TRAFFIC CONTROL AND COORDINATION	1	LS	XXX	81,159	XXX	173,000	XXX	200,000	XXX	37,000		
0007	TRUCK WASH-DOWN RACK	1	LS	XXX	12,681	XXX	67,834	XXX	5,000	XXX	24,000		
0008	GEOTEXTILE	50,000	SY	2	100,000	1.90	95,000	.50	25,000	1.27	63,500		
0009	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1	LS	XXX	159,860	XXX	84,655	XXX	500,000	XXX	32,000		
0010	CONSTRUCTION DEWATERING	1	LS	XXX	652,390	XXX	769,000	XXX	500,000	XXX	46,600		
0011	TEMPORARY RETAINING STRUCTURES	1	LS	XXX	2,877,341	XXX	2,752,000	XXX	2,861,000	XXX	725,000		
0012	MODIFICATIONS TO EXISTING UTILITIES	1	LS	XXX	17,500	XXX	53,334	XXX	54,000	XXX	16,500		



ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CONTINENTAL CONST CO INC		A. OFFEROR BOH BROS CONST CO INC		A. OFFEROR Kostmayer Construction LLC		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 5646 SHELBY OAKS DRIVE		B. BID SECURITY (Type and amount) 730 SOUTH TONTI STREET		B. BID SECURITY (Type and amount) 2112 Veterans Blvd		
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED MEMPHIS, TN 38134		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70119		C. AMENDMENTS ACKNOWLEDGED Metairie, LA 70002		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	K. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0013	EXCAVATION	64,400	CY	5.80	373,520	7.46	480,424	8.50	547,400	6.50	418,600	
0014	GRANULAR MATERIAL	9,300	CY	11.60	107,880	14.06	130,758	9.50	88,350	10	93,000	
0015	EMBANKMENT	6,100	CY	12.50	76,250	16	97,600	9.50	57,950	9	54,900	
0016	CONCRETE PILES (12" X 12")	560	LF	27.80	15,568	59	33,040	12	6,720	39	21,840	
0017	BEDDING MATERIAL	24,800	CY	41	1,016,800	40.94	1,015,312	28	694,400	38	942,400	
0018	RIPRAP	2,180	TON	47	102,460	43.11	93,980	40	87,200	46	100,280	
0019	PILING, STEEL SHEET, TYPE CZ 128	18,605	SF	17	316,285	16.69	310,517	13.80	256,749	15	279,075	
0020	VINYL SHEET PILING (SERIES 150)	1,860	SF	10	18,600	9.23	17,168	13.50	25,110	12	22,320	
0021	6" SEWER FORCE MAIN MODIFICATION	1	LS	XXX	8,143	XXX	17,066	XXX	35,000	XXX	8,500	
0022	8" SEWER FORCE MAIN MODIFICATION	1	LS	XXX	10,580	XXX	30,603	XXX	35,000	XXX	15,000	
0023	STORM DRAIN PIPE (12" CMP)	26	LF	74	1,924	170	4,420	60	1,560	43	1,118	
0024	STORM DRAIN PIPE (15" CMP)	8	LF	112	896	218	1,744	75	600	48	384	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR CONTINENTAL CONST CO INC		A. OFFEROR BOH BROS CONST CO INC		A. OFFEROR Kostmayer Construction LLC		
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 5646 SHELBY OAKS DRIVE		B. BID SECURITY (Type and amount) 730 SOUTH TONTI STREET		B. BID SECURITY (Type and amount) 2112 Veterans Blvd		
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED MEMPHIS, TN 38134		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70119		C. AMENDMENTS ACKNOWLEDGED Metairie, LA 70002		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	L. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0025	STORM DRAIN PIPE (18" CMP)	6	LF	130	780	273	1,638	90	540	60	360	
0026	STORM DRAIN PIPE (24" CMP)	68	LF	121	8,228	290	19,720	100	6,800	65	4,420	
0027	STORM DRAIN PIPE (27" CMP)	26	LF	132	3,432	277	7,202	125	3,250	87	2,262	
0028	STORM DRAIN PIPE (30" CMP)	130	LF	131.20	17,056	432	56,160	150	19,500	89	11,570	
0029	STORM DRAIN PIPE (36" CMP)	12	LF	214	2,568	433	5,196	175	2,100	150	1,800	
0030	STORM DRAIN PIPE (60" CMP)	15	LF	271	4,065	690	10,350	300	4,500	180	2,700	
0031	FENCING	1	LS	XXX	48,812	XXX	130,354	XXX	15,000	XXX	102,000	
0032	FERTILIZING, SEEDING, & MULCHING	6	ACRE	2,103	12,618	2,100	12,600	2000	12,000	1700	10,200	
0033	38' CONCRETE FLUME	2,040	LF	1,353.10	2,760,324	1,293	2,637,720	1,570	3,202,800	2091	4,265,640	
0034	45' CONCRETE FLUME	1,280	LF	1,485	1,900,800	1,385	1,772,800	1600	2,048	2312	2,959,360	
0035	CONCRETE FLUME TRANSITIONS	1	LS	XXX	657,079	XXX	685,000	XXX	1,000	XXX	1,107,909	
0036	CONCRETE SLOPE PAVING	810	SQ	546	442,260	779	630,990	410	332,100	775	627,750	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CONTINENTAL CONST CO INC		A. OFFEROR BOH BROS CONST CO INC		A. OFFEROR Kostmayer Construction LLC		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 5646 SHELBY OAKS DRIVE		B. BID SECURITY (Type and amount) 730 SOUTH TONTI STREET		B. BID SECURITY (Type and amount) 2112 Veterans Blvd		
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED MEMPHIS, TN 38134		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70119		C. AMENDMENTS ACKNOWLEDGED Metairie, LA 70002		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	M. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0037	CONCRETE APPROACH SLABS	1	LS	XXX	29,294	XXX	20,174	XXX	50,000	XXX	54,500	
0038	CONCRETE PILE CAPS	8	EA	238	1,904	994	7,952	2,000	16,000	4200	33,600	
0039	ASPHALTIC PAVEMENT (BINDER COURSE)	5,340	SY	18	96,120	17.01	90,833	18	96,120	19.20	102,528	
0040	ASPHALTIC PAVEMENT (WEARING COURSE)	5,340	SY	9	48,060	8.93	47,686	10	53,400	10	53,400	
0041	ASPHALTIC PAVEMENT (12" THICK BASE COURSE)	5,340	SY	33	176,220	21	112,140	35	186,900	29.50	157,530	
0042	ASPHALTIC PAVEMENT (COLD PLANE & OVERLAY)	6,140	SY	15.20	93,328	11.55	70,917	11	67,540	13	79,820	
0043	ASPHALTIC PAVEMENT (MAINTENANCE & PATCHING)	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	
0043AA	FIRST 130 TONS	130	TON	164.30	21,359	105	13,650	130	16,900	120	15,600	
0043AB	ALL OVER 130 TONS	950	TON	164.50	156,275	94.50	89,775	60	57,000	110	104,500	
0044	ASPHALTIC PAVEMENT (DETOUR ROAD)	1	LS	XXX	30,704	XXX	48,566	XXX	60,000	XXX	33,000	
0045	CONSTRUCTION DEBRIS DISPOSAL	1	LS	XXX	42,841	XXX	82,025	XXX	50,000	XXX	125,001	
0046	RAISED PAVEMENT MARKERS	100	EA	7.70	770	6.83	683	5	500	7	700	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CONTINENTAL CONST CO INC		A. OFFEROR BOH BROS CONST CO INC		A. OFFEROR Kostmayer Construction LLC		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 5646 SHELBY OAKS DRIVE		B. BID SECURITY (Type and amount) 730 SOUTH TONTI STREET		B. BID SECURITY (Type and amount) 2112 Veterans Blvd		
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED MEMPHIS, TN 38134		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70119		C. AMENDMENTS ACKNOWLEDGED Metairie, LA 70002		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	N. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0047	PLASTIC PAVEMENT MARKINGS	16,000	LF	1.30	20,800	1.31	20,960	.30	4,800	.90	14,400	
0048	STROM DRAIN PIPE (6" PVC)	15	LF	71	1,065	125	1,875	60	900	53	795	
	TOTAL				\$12,924,461.00		\$13,332,160.00		\$13,484,599.00		\$14,044,322.00	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF 11		20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						SIGNATURE			DATE SIGNED				
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS							
						NO. 1		NO. 2		NO. 3			
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR C R PITTMAN CONST CO INC		A. OFFEROR BARRIERE CONSTRUCTION CO LLC		A. OFFEROR L L & G CONSTRUCTION INC			
			<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) 3021 FRANKLIN AVENUE		B. BID SECURITY (Type and amount) P O BOX 2430		B. BID SECURITY (Type and amount) 110 INDUSTRIAL BLVD			
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70122		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70176		C. AMENDMENTS ACKNOWLEDGED HOUMA, LOUISIANA 70363			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	O. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	MOBILIZATION & DEMOBILIZATION	1	LS	XXX	160,000	XXX	275,000	XXX	1,240,000	XXX	1,500,000		
0002	SILT FENCES	7,300	LF	3	21,900	4	29,200	3.50	25,550	2	14,600		
0003	BLOCKED OUT GUARD RAIL	3,324	LF	26	86,424	15	49,860	20	66,480	25	83,100		
0004	GUARD RAIL TRANSITION (DOUBLE THRIE BEAM)	150	LF	52	7,800	35	5,250	46	6,900	55	8,250		
0005	ATTENUATOR	2	EA	60,869	121,738	20,000	40,000	16,000	32,000	20,000	40,000		
0006	TRAFFIC CONTROL AND COORDINATION	1	LS	XXX	81,159	XXX	150,000	XXX	250,000	XXX	500,000		
0007	TRUCK WASH-DOWN RACK	1	LS	XXX	12,681	XXX	50,000	XXX	20,000	XXX	100,000		
0008	GEOTEXTILE	50,000	SY	2	100,000	1.70	85,000	1	50,000	3	150,000		
0009	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1	LS	XXX	159,860	XXX	50,000	XXX	100,000	XXX	500,000		
0010	CONSTRUCTION DEWATERING	1	LS	XXX	652,390	XXX	625,000	XXX	100,000	XXX	500,000		
0011	TEMPORARY RETAINING STRUCTURES	1	LS	XXX	2,877,341	XXX	6,100,000	XXX	2,850,000	XXX	2,200,000		
0012	MODIFICATIONS TO EXISTING UTILITIES	1	LS	XXX	17,500	XXX	20,000	XXX	10,000	XXX	200,000		

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR C R PITTMAN CONST CO INC		A. OFFEROR BARRIERE CONSTRUCTION CO LLC		A. OFFEROR L L & G CONSTRUCTION INC		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 3021 FRANKLIN AVENUE		B. BID SECURITY (Type and amount) P O BOX 2430		B. BID SECURITY (Type and amount) 110 INDUSTRIAL BLVD		
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70122		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70176		C. AMENDMENTS ACKNOWLEDGED HOUMA, LOUISIANA 70363		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	P. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0013	EXCAVATION	64,400	CY	5.80	373,520	10	644,000	25	1,610,000	11.90	766,360	
0014	GRANULAR MATERIAL	9,300	CY	11.60	107,880	12	111,600	30	279,000	12	111,600	
0015	EMBANKMENT	6,100	CY	12.50	76,250	14	85,400	10	61,000	15	91,500	
0016	CONCRETE PILES (12" X 12")	560	LF	27.80	15,568	25	14,000	80	44,800	50	28,000	
0017	BEDDING MATERIAL	24,800	CY	41	1,016,800	45	1,116,000	55	1,364,000	50	1,240,000	
0018	RIPRAP	2,180	TON	47	102,460	40	87,200	40	87,200	50	109,000	
0019	PILING, STEEL SHEET, TYPE CZ 128	18,605	SF	17	316,285	15	279,075	22	409,310	20	372,100	
0020	VINYL SHEET PILING (SERIES 150)	1,860	SF	10	18,600	6	11,160	7	13,020	12	22,320	
0021	6" SEWER FORCE MAIN MODIFICATION	1	LS	XXX	8,143	XXX	20,000	XXX	20,000	XXX	10,000	
0022	8" SEWER FORCE MAIN MODIFICATION	1	LS	XXX	10,580	XXX	20,000	XXX	25,000	XXX	12,000	
0023	STORM DRAIN PIPE (12" CMP)	26	LF	74	1,924	65	1,690	100	2,600	250	6,500	
0024	STORM DRAIN PIPE (15" CMP)	8	LF	112	896	80	640	125	1,000	300	2,400	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR C R PITTMAN CONST CO INC		A. OFFEROR BARRIERE CONSTRUCTION CO LLC		A. OFFEROR L L & G CONSTRUCTION INC		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 3021 FRANKLIN AVENUE		B. BID SECURITY (Type and amount) P O BOX 2430		B. BID SECURITY (Type and amount) 110 INDUSTRIAL BLVD		
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70122		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70176		C. AMENDMENTS ACKNOWLEDGED HOUMA, LOUISIANA 70363		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	Q. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0025	STORM DRAIN PIPE (18" CMP)	6	LF	130	780	90	540	150	900	300	1,800	
0026	STORM DRAIN PIPE (24" CMP)	68	LF	121	8,228	100	6,800	200	13,600	200	13,600	
0027	STORM DRAIN PIPE (27" CMP)	26	LF	132	3,432	115	2,990	225	5,850	300	7,800	
0028	STORM DRAIN PIPE (30" CMP)	130	LF	131.20	17,056	175	22,750	250	32,500	500	65,000	
0029	STORM DRAIN PIPE (36" CMP)	12	LF	214	2,568	325	3,900	275	3,300	750	9,000	
0030	STORM DRAIN PIPE (60" CMP)	15	LF	271	4,065	300	4,500	300	4,500	1,000	15,000	
0031	FENCING	1	LS	XXX	48,812	XXX	100,000	XXX	120,000	XXX	180,000	
0032	FERTILIZING, SEEDING, & MULCHING	6	ACRE	2,103	12,618	1,500	9,000	1,800	10,800	1,750	10,500	
0033	38' CONCRETE FLUME	2,040	LF	1,353.10	2,760,324	900	1,836,000	1,400	2,856,000	1,525	3,111,000	
0034	45' CONCRETE FLUME	1,280	LF	1,485	1,900,800	1,000	1,280,000	1,500	1,920,000	1,698	2,173,440	
0035	CONCRETE FLUME TRANSITIONS	1	LS	XXX	657,079	XXX	1,050,000	XXX	800,000	XXX	900,000	
0036	CONCRETE SLOPE PAVING	810	SQ	546	442,260	500	405,000	660	534,600	1,000	810,000	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR C R PITTMAN CONST CO INC		A. OFFEROR BARRIERE CONSTRUCTION CO LLC		A. OFFEROR L L & G CONSTRUCTION INC		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 3021 FRANKLIN AVENUE		B. BID SECURITY (Type and amount) P O BOX 2430		B. BID SECURITY (Type and amount) 110 INDUSTRIAL BLVD		
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70122		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70176		C. AMENDMENTS ACKNOWLEDGED HOUMA, LOUISIANA 70363		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	R. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0037	CONCRETE APPROACH SLABS	1	LS	XXX	29,294	XXX	40,000	XXX	32,000	XXX	50,000	
0038	CONCRETE PILE CAPS	8	EA	238	1,904	500	4,000	1,400	11,200	5,000	40,000	
0039	ASPHALTIC PAVEMENT (BINDER COURSE)	5,340	SY	18	96,120	16.20	86,508	16.20	86,508	18.63	99,484.20	
0040	ASPHALTIC PAVEMENT (WEARING COURSE)	5,340	SY	9	48,060	8.50	45,390	8.50	45,390	10	53,400	
0041	ASPHALTIC PAVEMENT (12" THICK BASE COURSE)	5,340	SY	33	176,220	24.50	130,830	24.50	130,830	28.18	150,481.20	
0042	ASPHALTIC PAVEMENT (COLD PLANE & OVERLAY)	6,140	SY	15.20	93,328	11	67,540	11	67,540	12.65	77,671	
0043	ASPHALTIC PAVEMENT (MAINTENANCE & PATCHING)	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	
0043AA	FIRST 130 TONS	130	TON	164.30	21,359	100	13,000	100	13,000	125	16,250	
0043AB	ALL OVER 130 TONS	950	TON	164.50	156,275	90	85,500	90	85,500	125	118,750	
0044	ASPHALTIC PAVEMENT (DETOUR ROAD)	1	LS	XXX	30,704	XXX	70,000	XXX	27,000	XXX	25,000	
0045	CONSTRUCTION DEBRIS DISPOSAL	1	LS	XXX	42,841	XXX	50,000	XXX	5,000	XXX	200,000	
0046	RAISED PAVEMENT MARKERS	100	EA	7.70	770	5	500	5	500	10	1,000	



ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR C R PITTMAN CONST CO INC		A. OFFEROR BARRIERE CONSTRUCTION CO LLC		A. OFFEROR L L & G CONSTRUCTION INC	
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 3021 FRANKLIN AVENUE		B. BID SECURITY (Type and amount) P O BOX 2430		B. BID SECURITY (Type and amount) 110 INDUSTRIAL BLVD	
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70122		C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70176		C. AMENDMENTS ACKNOWLEDGED HOUMA, LOUISIANA 70363	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	S. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0047	PLASTIC PAVEMENT MARKINGS	16,000	LF	1.30	20,800	.50	8,000	.30	4,800	2	32,000
0048	STROM DRAIN PIPE (6" PVC)	15	LF	71	1,065	50	750	125	1,875	200	3,000
	TOTAL				\$12,924,461.00		\$15,193,573.00		\$15,481,053.00		\$16,731,906.40

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF 16		20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						SIGNATURE				DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS							
						NO. 1		NO. 2		NO. 3			
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CAJUN CONSTRUCTORS INC		A. OFFEROR		A. OFFEROR			
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 104		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	T. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	MOBILIZATION & DEMOBILIZATION	1	LS	XXX	160,000	XXX	350,000	XXX		XXX			
0002	SILT FENCES	7,300	LF	3	21,900	9	65,700						
0003	BLOCKED OUT GUARD RAIL	3,324	LF	26	86,424	30	99,720						
0004	GUARD RAIL TRANSITION (DOUBLE THRIE BEAM)	150	LF	52	7,800	65	9,750						
0005	ATTENUATOR	2	EA	60,869	121,738	25,000	50,000						
0006	TRAFFIC CONTROL AND COORDINATION	1	LS	XXX	81,159	XXX	350,000	XXX		XXX			
0007	TRUCK WASH-DOWN RACK	1	LS	XXX	12,681	XXX	300,000	XXX		XXX			
0008	GEOTEXTILE	50,000	SY	2	100,000	3.50	175,000						
0009	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1	LS	XXX	159,860	XXX	100,000	XXX		XXX			
0010	CONSTRUCTION DEWATERING	1	LS	XXX	652,390	XXX	450,000	XXX		XXX			
0011	TEMPORARY RETAINING STRUCTURES	1	LS	XXX	2,877,341	XXX	5,361,515	XXX		XXX			
0012	MODIFICATIONS TO EXISTING UTILITIES	1	LS	XXX	17,500	XXX	50,000	XXX		XXX			

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR CAJUN CONSTRUCTORS INC		A. OFFEROR		A. OFFEROR		
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P O BOX 104		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	U. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0013	EXCAVATION	64,400	CY	5.80	373,520	20	1,288,000					
0014	GRANULAR MATERIAL	9,300	CY	11.60	107,880	15	139,500					
0015	EMBANKMENT	6,100	CY	12.50	76,250	12	73,200					
0016	CONCRETE PILES (12" X 12")	560	LF	27.80	15,568	105	58,800					
0017	BEDDING MATERIAL	24,800	CY	41	1,016,800	45	1,116,000					
0018	RIPRAP	2,180	TON	47	102,460	75	163,500					
0019	PILING, STEEL SHEET, TYPE CZ 128	18,605	SF	17	316,285	21	390,705					
0020	VINYL SHEET PILING (SERIES 150)	1,860	SF	10	18,600	25	46,500					
0021	6" SEWER FORCE MAIN MODIFICATION	1	LS	XXX	8,143	XXX	12,000	XXX		XXX		
0022	8" SEWER FORCE MAIN MODIFICATION	1	LS	XXX	10,580	XXX	15,000	XXX		XXX		
0023	STORM DRAIN PIPE (12" CMP)	26	LF	74	1,924	35	910					
0024	STORM DRAIN PIPE (15" CMP)	8	LF	112	896	40	320					

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CAJUN CONSTRUCTORS INC		A. OFFEROR		A. OFFEROR		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 104		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	V. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0025	STORM DRAIN PIPE (18" CMP)	6	LF	130	780	55	330					
0026	STORM DRAIN PIPE (24" CMP)	68	LF	121	8,228	80	5,440					
0027	STORM DRAIN PIPE (27" CMP)	26	LF	132	3,432	85	2,210					
0028	STORM DRAIN PIPE (30" CMP)	130	LF	131.20	17,056	95	12,350					
0029	STORM DRAIN PIPE (36" CMP)	12	LF	214	2,568	100	1,200					
0030	STORM DRAIN PIPE (60" CMP)	15	LF	271	4,065	150	2,250					
0031	FENCING	1	LS	XXX	48,812	XXX	100,000	XXX		XXX		
0032	FERTILIZING, SEEDING, & MULCHING	6	ACRE	2,103	12,618	1,600	9,600					
0033	38' CONCRETE FLUME	2,040	LF	1,353.10	2,760,324	1,500	3,060,000					
0034	45' CONCRETE FLUME	1,280	LF	1,485	1,900,800	1,700	2,176,000					
0035	CONCRETE FLUME TRANSITIONS	1	LS	XXX	657,079	XXX	500,000	XXX		XXX		
0036	CONCRETE SLOPE PAVING	810	SQ	546	442,260	775	627,750					

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CAJUN CONSTRUCTORS INC		A. OFFEROR		A. OFFEROR		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 104		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 0004			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	W. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0037	CONCRETE APPROACH SLABS	1	LS	XXX	29,294	XXX	50,000	XXX		XXX		
0038	CONCRETE PILE CAPS	8	EA	238	1,904	1,500	12,000					
0039	ASPHALTIC PAVEMENT (BINDER COURSE)	5,340	SY	18	96,120	17.50	93,450					
0040	ASPHALTIC PAVEMENT (WEARING COURSE)	5,340	SY	9	48,060	9.50	50,730					
0041	ASPHALTIC PAVEMENT (12" THICK BASE COURSE)	5,340	SY	33	176,220	22	117,480					
0042	ASPHALTIC PAVEMENT (COLD PLANE & OVERLAY)	6,140	SY	15.20	93,328	12	73,680					
0043	ASPHALTIC PAVEMENT (MAINTENANCE & PATCHING)	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	XXX	
0043AA	FIRST 130 TONS	130	TON	164.30	21,359	107	13,910					
0043AB	ALL OVER 130 TONS	950	TON	164.50	156,275	96	91,200					
0044	ASPHALTIC PAVEMENT (DETOUR ROAD)	1	LS	XXX	30,704	XXX	50,000	XXX		XXX		
0045	CONSTRUCTION DEBRIS DISPOSAL	1	LS	XXX	42,841	XXX	25,000	XXX		XXX		
0046	RAISED PAVEMENT MARKERS	100	EA	7.70	770	10	1,000					

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0002			2. DATE ISSUED 15 JAN 2003		3. DATE OPENED 19 AUG 2003		PAGE OF	20 PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT IMPROVEMENTS TO TWO-MILE CANAL (PATRIOT ST CANAL) BARATARIA BLVD TO FIRST AVE CANAL, JEFFERSON, LOUISIANA ED-97-040			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR CAJUN CONSTRUCTORS INC		A. OFFEROR		A. OFFEROR		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 104		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 0009			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	X. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0047	PLASTIC PAVEMENT MARKINGS	16,000	LF	1.30	20,800	1	16,000					
0048	STROM DRAIN PIPE (6" PVC)	15	LF	71	1,065	20	300					
	TOTAL				\$12,924,461.00		\$17,758,000.00					