

BID RESULTS

SOLICITATION NO. DACW29-03-B-0065

CONTRACT NO. DACW29-03-C-0042

FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT,
MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS

1. Choctaw Transportation Company, Inc.	\$1,346,575.00	(L) (APPARENT LOW)
2. Pine Bluff Sand and Gravel	\$1,392,130.00	(L)
3. Bertucci Industrial Services	\$1,772,865.00	(S Hubzone)
4. Luhr Brothers, Inc.	\$1,825,760.00	(L)

Contract Specialist_____

Date_____

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE OF	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Choctaw Transportation Co., Inc.		A. OFFEROR Pine Bluff Sand & Gravel		A. OFFEROR Bertucci Industrial Services	
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P.O. Box 585		B. BID SECURITY (Type and amount) P.O. Box 7008		B. BID SECURITY (Type and amount) P.O. Box 10507	
6. NUMBER OF AMENDMENTS ISSUED 0			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Dyersburg, TN 38025-0585		C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		C. AMENDMENTS ACKNOWLEDGED New Orleans, LA 70181	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	STONE										
0001AA	MOBILIZATION AND DEMOBILIZATION	1	LS		47,500		20,000		87,220		100,000
0001BA	GRADING & EARTHFILL, MISSISSIPPI RIVER, BATON ROUGE METRO LIMITS	1,000	CY	5.05	5,050	2.50	2,500	1.78	1,780	3.50	3,500
001BB	GRADING & EARTHFILL, MISSISSIPPI RIVER, NEW ORLEANS METRO LIMITS	1,000	CY	4.84	4,840	2.50	2,500	1.78	1,780	3.50	3,500
0001BC	GRADING & EARTHFILL, MISSISSIPPI, ATCHAFALAYA, & RED RIVERS &	1,000	CY	4.84	4,840	2.50	2,500	1.78	1,780	3.50	3,500
	OLD RIVER CONTROL CHANNELS OUTSIDE METROPOLITAN LIMITS										
0001CA	STONE UPPER BANK PAVING, ATCHAFALAYA RIVER, MILE 0 TO 59	21,000	TON	15.34	322,140	15.00	315,000	15.06	316,260	19.60	411,600
0001CB	STONE UPPER BANK PAVING, MISSISSIPPI RIVER, MILE 325	1,000	TON	15.61	15,610	15.50	15,500	15.06	15,060	19.05	19,050
	TO 226.4 BATON ROUGE METROPOLITAN LIMITS										
0001CC	STONE UPPER BANK PAVING, MISSISSIPPI RIVER, MILE 243.2	1,000	TON	16.82	16,820	16.00	16,000	15.06	15,060	19.45	19,450
	TO 226.4, BATON ROUGE METROPOLITAN LIMITS										

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE OF	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE		DATE SIGNED			
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR Choctaw Transportation Co., Inc.		A. OFFEROR Pine Bluff Sand & Gravel		A. OFFEROR Bertucci Industrial Services	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P.O. Box 585		B. BID SECURITY (Type and amount) P.O. Box 7008		B. BID SECURITY (Type and amount) P.O. Box 10507				
<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Dyersburg, TN 38025-0585		C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		C. AMENDMENTS ACKNOWLEDGED New Orleans, LA 70181				
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001CD	STONE UPPER BANK PAVING, MISSISSIPPI RIVER,	1,000	TON	16.71	16,710	15.75	15,750	16.07	16,070	20.65	20,650
	MILE 224 TO 124										
0001CE	STONE UPPER BANK PAVING, MISSISSIPPI RIVER, MILE 115	2,000	TON	18.85	37,700	16.75	33,500	16.67	33,340	21.45	42,900
	TO 81.2, NEW ORLEANS METROPOLITAN LIMITS										
0001CF	STONE UPPER BANK PAVING MISSISSIPPI RIVER, MILE 124	700	TON	20.57	14,399	17.25	12,075	17.20	12,040	21.45	15,015
	TO 8, OUTSIDE METROPOLITAN LIMITS										
0001DA	STONE SUBAQUEOUS PAVING ATCHAFALAYA RIVER, MILE 0 TO 59	1,000	TON	15.61	15,610	15.50	15,500	15.06	15,060	18.60	18,600
0001DB	STONE SUBAQUEAEIOUS PAVING MISSISSIPPI RIVER, MILE 325	1,000	TON	15.61	15,610	15.50	15,500	15.06	15,060	19.05	19,050
	TO 224, OUTSIDE METROPOLITAN LIMITS										
0001DC	STONE SUBAQUEAEIOUS PAVING, MISSISSIPPI RIVER, MILE 243	1,000	TON	16.82	16,820	16.25	16,250	15.06	15,060	19.45	19,450
	TO 226.4, BATON ROUGE METROPOLITAN LIMITS										

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE 0F	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE		DATE SIGNED			
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR Choctaw Transportation Co., Inc.		A. OFFEROR Pine Bluff Sand & Gravel		A. OFFEROR Bertucci Industrial Services	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P.O. Box 585		B. BID SECURITY (Type and amount) P.O. Box 7008		B. BID SECURITY (Type and amount) P.O. Box 10507				
6. NUMBER OF AMENDMENTS ISSUED			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Dyersburg, TN 38025-0585		C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		C. AMENDMENTS ACKNOWLEDGED New Orleans, LA 70181	
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001DD	STONE SUBAQUEOUS PAVING, MISSISSIPPI RIVER, MILE 224 TO 124	1,000	TON	16.71	16,710	15.75	15,750	16.07	16,070	20.65	20,650
0001DE	STONE SUNAQUEOUS PAVING, MISSISSIPPI RIVER, MILE 115	1,000	TON	18.90	18,900	17.00	17,000	16.67	16,670	21.45	21,450
	TO 81.2, NEW ORLEANS METROPOLITAN LIMITS										
0001DF	STONE SUNAQUEOUS PAVING, MISSISSIPPI RIVER, MILE 124	5,000	TON	19.58	97,900	17.00	85,000	17.20	86,000	21.45	107,250
	TO 8, OUTSIDE METROPOLITAN LIMITS										
0001EA	STONE DIKE PAVING, ATCHAFALAYA RIVER, MILE 0 TO 59	500	TON	16.27	8,135	16.50	8,250	15.06	7,530	19.60	9,800
0001EB	STONE DIKE PAVING, MISSISSIPPI RIVER, MILE 224 TO 124	25,000	TON	16.46	411,500	15.00	375,000	16.07	401,750	20.65	516,250
0001EC	STONE DIKE PAVING, MISSISSIPPI RIVER, MILE 115 TO 81.2	1,000	TON	18.90	18,900	16.50	16,500	16.67	16,670	21.45	21,450
	NEW ORLEANS METROPOLITAN LIMITS										
0001ED	STONE DIKE PAVING, MISSISSIPPI RIVER, MILE 124 TO 8, OUTSIDE	2,000	TON	19.89	39,780	17.00	34,000	17.20	34,400	21.45	42,900
	METROPOLITAN LIMITS										

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE 0F	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE		DATE SIGNED			
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Choctaw Transportation Co., Inc.		A. OFFEROR Pine Bluff Sand & Gravel		A. OFFEROR Bertucci Industrial Services	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P.O. Box 585		B. BID SECURITY (Type and amount) P.O. Box 7008		B. BID SECURITY (Type and amount) P.O. Box 10507				
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Dyersburg, TN 38025-0585		C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		C. AMENDMENTS ACKNOWLEDGED New Orleans, LA 70181				
6. NUMBER OF AMENDMENTS ISSUED NONE											
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001FA	STONE REPAIRS, ATCHAFALAYA AND RED RIVERS, AND	4,000	TON	16.05	64,200	18.25	73,000	15.06	60,240	19.60	78,400
	OUTFLOW CHANNEL										
0001FB	STONE REPAIRS, MISSISSIPPI RIVER, BATON ROUGE	4,000	TON	16.71	66,840	18.50	74,000	15.06	60,240	19.45	77,800
	METROPOLITAN LIMITS										
0001FC	STONE REPAIRS, MISSISSIPPI RIVER, MILE 325 TO 190 AND INFLOW	2,000	TON	16.60	33,200	18.50	37,000	15.06	30,120	19.05	38,100
	CHANNELS OUTSIDE METROPOLITAN LIMITS										
0001FD	STONE REPAIRS, MISSISSIPPI RIVER, NEW ORLEANS	2,000	TON	18.79	37,580	18.75	37,500	17.20	34,400	21.45	42,900
	METROPOLITAN LIMITS										
0001FE	STONE REPAIRS, MISSISSIPPI RIVER, MILE 190 TO 115	2,000	TON	17.14	34,280	18.75	37,500	17.20	34,400	20.65	41,300
0001FF	STONE REPAIRS, MISSISSIPPI RIVER, MILE 84 TO 8	2,000	TON	20.44	40,880	19.50	39,000	17.20	34,400	21.45	42,900

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE OF	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR Choctaw Transportation Co., Inc.		A. OFFEROR Pine Bluff Sand & Gravel		A. OFFEROR Bertucci Industrial Services	
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P.O. Box 585		B. BID SECURITY (Type and amount) P.O. Box 7008		B. BID SECURITY (Type and amount) P.O. Box 10507	
6. NUMBER OF AMENDMENTS ISSUED			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Dyersburg, TN 38025-0585		C. AMENDMENTS ACKNOWLEDGED Pine Bluff, AR 71611		C. AMENDMENTS ACKNOWLEDGED New Orleans, LA 70181	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	I. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001GA	HOT POINT CHANNEL, CONTRACTING WORKS REPAIR ("A" STONE),	1,000	TON	14.51	14,510	14.50	14,500	13.67	13,670	15.45	15,450
	Total:				\$1,436,964.00		\$1,346,575.00		\$1,392,130.00		\$1,772,865.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE OF	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR LUHR BROS. INC		A. OFFEROR		A. OFFEROR	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) P O BOX 50		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 0			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED COLUMBIA, IL 62236		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	J. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	STONE										
0001AA	MOBILIZATION AND DEMOBILIZATION	1	LS		47,500		100,000				
0001BA	GRADING & EARTHFILL, MISSISSIPPI RIVER, BATON ROUGE METRO LIMITS	1,000	CY	5.05	5,050	4.00	4,000				
001BB	GRADING & EARTHFILL, MISSISSIPPI RIVER, NEW ORLEANS METRO LIMITS	1,000	CY	4.84	4,840	4.00	4,000				
0001BC	GRADING & EARTHFILL, MISSISSIPPI, ATCHAFALAYA, & RED RIVERS &	1,000	CY	4.84	4,840	4.00	4,000				
	OLD RIVER CONTROL CHANNELS OUTSIDE METROPOLITAN LIMITS										
0001CA	STONE UPPER BANK PAVING, ATCHAFALAYA RIVER, MILE 0 TO 59	21,000	TON	15.34	322,140	19.30	405,300				
0001CB	STONE UPPER BANK PAVING, MISSISSIPPI RIVER, MILE 325	1,000	TON	15.61	15,610	18.50	18,500				
	TO 226.4 BATON ROUGE METROPOLITAN LIMITS										
0001CC	STONE UPPER BANK PAVING, MISSISSIPPI RIVER, MILE 243.2	1,000	TON	16.82	16,820	18.50	18,500				
	TO 226.4, BATON ROUGE METROPOLITAN LIMITS										

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE OF PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE		DATE SIGNED			
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR LUHR BROS. INC		A. OFFEROR		A. OFFEROR	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 50		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)				
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED COLUMBIA, IL 62236		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED				
6. NUMBER OF AMENDMENTS ISSUED											
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	K. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001CD	STONE UPPER BANK PAVING, MISSISSIPPI RIVER,	1,000	TON	16.71	16,710	19.50	19,500				
	MILE 224 TO 124										
0001CE	STONE UPPER BANK PAVING, MISSISSIPPI RIVER, MILE 115	2,000	TON	18.85	37,700	21.30	42,600				
	TO 81.2, NEW ORLEANS METROPOLITAN LIMITS										
0001CF	STONE UPPER BANK PAVING MISSISSIPPI RIVER, MILE 124	700	TON	20.57	14,399	21.30	14,910				
	TO 8, OUTSIDE METROPOLITAN LIMITS										
0001DA	STONE SUBAQUEOUS PAVING ATCHAFALAYA RIVER, MILE 0 TO 59	1,000	TON	15.61	15,610	20.00	20,000				
0001DB	STONE SUBAQUAEIOUS PAVING MISSISSIPPI RIVER, MILE 325	1,000	TON	15.61	15,610	19.20	19,200				
	TO 224, OUTSIDE METROPOLITAN LIMITS										
0001DC	STONE SUBAQUAEIOUS PAVING, MISSISSIPPI RIVER, MILE 243	1,000	TON	16.82	16,820	19.20	19,200				
	TO 226.4, BATON ROUGE METROPOLITAN LIMITS										

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE 0F PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR LUHR BROS. INC		A. OFFEROR		A. OFFEROR	
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 50		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED COLUMBIA, IL 62236		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	L. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001DD	STONE SUBAQUEOUS PAVING, MISSISSIPPI RIVER, MILE 224 TO 124	1,000	TON	16.71	16,710	20.20	20,200				
0001DE	STONE SUNAQUEOUS PAVING, MISSISSIPPI RIVER, MILE 115	1,000	TON	18.90	18,900	21.90	21,900				
	TO 81.2, NEW ORLEANS METROPOLITAN LIMITS										
0001DF	STONE SUNAQUEOUS PAVING, MISSISSIPPI RIVER, MILE 124	5,000	TON	19.58	97,900	21.90	109,500				
	TO 8, OUTSIDE METROPOLITAN LIMITS										
0001EA	STONE DIKE PAVING, ATCHAFALAYA RIVER, MILE 0 TO 59	500	TON	16.27	8,135	19.30	9,650				
0001EB	STONE DIKE PAVING, MISSISSIPPI RIVER, MILE 224 TO 124	25,000	TON	16.46	411,500	19.50	487,500				
0001EC	STONE DIKE PAVING, MISSISSIPPI RIVER, MILE 115 TO 81.2	1,000	TON	18.90	18,900	21.30	21,300				
	NEW ORLEANS METROPOLITAN LIMITS										
0001ED	STONE DIKE PAVING, MISSISSIPPI RIVER, MILE 124 TO 8, OUTSIDE	2,000	TON	19.89	39,780	21.30	42,600				
	METROPOLITAN LIMITS										

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE 0F	PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE		DATE SIGNED				
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR LUHR BROS. INC		A. OFFEROR		A. OFFEROR		
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 50		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)					
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED COLUMBIA, IL 62236		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED					
6. NUMBER OF AMENDMENTS ISSUED NONE												
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	M. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001FA	STONE REPAIRS, ATCHAFALAYA AND RED RIVERS, AND	4,000	TON	16.05	64,200	25.00	100,000					
	OUTFLOW CHANNEL											
0001FB	STONE REPAIRS, MISSISSIPPI RIVER, BATON ROUGE	4,000	TON	16.71	66,840	24.80	99,200					
	METROPOLITAN LIMITS											
0001FC	STONE REPAIRS, MISSISSIPPI RIVER, MILE 325 TO 190 AND INFLOW	2,000	TON	16.60	33,200	24.20	48,400					
	CHANNELS OUTSIDE METROPOLITAN LIMITS											
0001FD	STONE REPAIRS, MISSISSIPPI RIVER, NEW ORLEANS	2,000	TON	18.79	37,580	25.80	51,600					
	METROPOLITAN LIMITS											
0001FE	STONE REPAIRS, MISSISSIPPI RIVER, MILE 190 TO 115	2,000	TON	17.14	34,280	25.20	50,400					
0001FF	STONE REPAIRS, MISSISSIPPI RIVER, MILE 84 TO 8	2,000	TON	20.44	40,880	26.90	53,800					

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-03-B-0065			2. DATE ISSUED 17 APR 2003		3. DATE OPENED 20 MAY 2003		PAGE OF	PAGES
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE				DATE SIGNED	
5. PROJECT TITLE FLOOD CONTROL, MISSISSIPPI RIVER AND TRIBUTARIES, STONE PLACEMENT, MISSISSIPPI, ATCHAFALAYA, AND RED RIVERS AND OLD RIVER CONTROL CHANNELS ED 03-039			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E.)			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR LUHR BROS. INC		A. OFFEROR		A. OFFEROR	
6. NUMBER OF AMENDMENTS ISSUED			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O BOX 50		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED COLUMBIA, IL 62236		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	N. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001GA	HOT POINT CHANNEL, CONTRACTING WORKS REPAIR ("A" STONE),	1,000	TON	14.51	14,510	20.00	20,000				
	Total:				\$1,436,964.00		\$1,825,760.00				