BID RESULTS

SOLICITATION NO. DACW29-03-B-0073

CONTRACT NO. DACW29-03-C-0054

CWPPRA, WEST BAY SEDIMENT DIVERSION, INITIAL CONSTRUCTION, 20,000 CFS DIVERSION AND ANCHORAGE AREA, STATE PROJECT MR-03, PLAQUEMINES PARISH, LOUISIANA

4-BIDDERS

1.	GREAT LAKES DREDGE & DOCK CO.	\$3,595,000.00	LOWEST BIDDER
2.	MIKE HOOKS, INC.	\$3,735,000.00	
3.	WEEKS MARINE, INC.	\$4,438,750.00	
4.	BEAN STUYVESANT	\$4,850,000.00	
CO	NTRACT SPECIALIST	DA	TE

ABSTRACT OF OFFERS - CONSTRUCTION			SOLICITATION NUMBER DACW29-03-B-0073			2. DATE ISSUED 11 JUL 200	3. DATE OP 11 AU	ENED JG 2003	PAGE 0F	PAGES			
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all				OF CERTIFYING OFFIC	CIAL (TYPE)					
			offers received in response to this solicitation.			SIGNATURE			DATE SIGNED				
5. PROJE	CT TITLE		R GOVFRNMFNT FSTIMΔTF (Check A, B or C and complete D, E, and F)			9 OFFERS NO. 1 NO. 2					NO. 3		
CWPPRA, WEST BAY SEDIMENT DIVERSION, INITIAL CONSTRUCTION, 20,000 CFS DIVERSION			A. HIRED LABOR		A. OFFEROR Great Lake Dredge & Dock Co.		A. OFFEROR Mike Hooks, Inc.			A. OFFEROR Weeks Marine, Inc.			
AND ANCHORAGE AREA, STATE PROJECT MR-03, PLAQUEMINES PARISH, LOUISIANA. ED-02-055				B. REASON (Without	ABLE CONTRACT Profit)	2122 Yorl		B. BID SECURITY (Type and amount) Post Office Box 1525		B. BID SECURITY (Type and amount) 304 Gaille Drive			
6. NUMBER OF AMENDMENTS ISSUED 0001				C. REASON (Including	ABLE CONTRACT	C. AMENDMENTS ACKNOWLEDGED Oak Brook, IL 60523		C. AMENDMENTS ACKNOWLEDGED Lake Charles, LA 70602			C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433		
7A. ITEM	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION & DEMOBILIZATION	01	LS	XXX	972,800	XXX	950,000	xxx	594,000.	.00	xxx	800,000.00	
0002	DREDGING – WEST BAY DIVERSION	60,000	CY	1.78	1,068,000	1.50	900,000	2.15	1,290,000	0.00	3.00	1,800,000	
0003	DREDGING – PILOTTOWN ANCHORAGE AREA	XXX	XXX	XXX	XXX	XXX	XXX	xxx	XXX		xxx	XXX	
0003AA	FIRST 450,000 CY	450,000	CY	3.13	1,408,500	1.65	742,500	2.15	967,500		3.25	1,462,500	
0003AB	ALL OVER 450,000 CY	350,000	CY	2.05	717,500	1.65	577,500	2.15	752,500		.50	175,000	
0004	FORESHORE DIKE REMOVAL & RELOCATION	810	LF	51	41,310	308	249,480	100	81,000		125	101,250	
0005	CLEARING & GRUBBING	01	LS	XXX	110,700	XXX	175,520	XXX	50,000)	XXX	100,000	
	TOTAL	XXX	XXX	XXX	\$4,318,810.00	XXX	\$3,595,000.00	XXX	\$3,735,000	0.00	XXX	\$4,438,750.00	

ABSTRACT OF OFFERS - CONSTRUCTION			SOLICITATION NUMBER DACW29-03-B-0073			2. DATE ISSUED 11 JUL 200	3. DATE OP 3 11 AU	ENED JG 2003	PAGE 0F	PAGES	-		
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all			NAME AND TITLE (OF CERTIFYING OFFIC	CIAL (TYPE)			_		
			offers received in response to this solicitation.			SIGNATURE DA			DATE SIGNED				
5. PROJE	CT TITLE		8 GOVERNMENT ESTIMATE			9 OFFFRS							
CWPPRA, WEST BAY SEDIMENT DIVERSION, INITIAL CONSTRUCTION, 20,000 CFS DIVERSION			(Check A, B or C and complete D, E, and F) A. HIRED LABOR			A. OFFEROR BEAN STUYV	O. 1 ESANT, LLC	NO. 2 A. OFFEROR			NO. 3 A. OFFEROR		
AND ANCHORAGE AREA, STATE PROJECT MR-03, PLAQUEMINES PARISH, LOUISIANA. ED-02-055				B. REASONA (Without Pi	BLE CONTRACT rofit)	B. BID SECURITY POST OFFICE		B. BID SECURITY (Type and amount)		amount)	B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 0001				C. REASONAl	BLE CONTRACT Profit)	C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70151		C. AMENDMENTS ACKNOWLEDGED		EDGED	C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMA AMOUN		D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION & DEMOBILIZATION	01	LS	XXX	972,800	XXX	734,900						
0002	DREDGING – WEST BAY DIVERSION	60,000	CY	1.78	1,068,000	2.24	1,344,000						
0003	DREDGING – PILOTTOWN ANCHORAGE AREA	XXX	XXX	XXX	XXX	XXX	XXX						
0003AA	FIRST 450,000 CY	450,000	CY	3.13	1,408,500	3.61	1,624,500						
0003AB	ALL OVER 450,000 CY	350,000	CY	2.05	717,500	2.91	1,018,500						
0004	FORESHORE DIKE REMOVAL & RELOCATION	810	LF	51	41,310	110	89,100						
0005	CLEARING & GRUBBING	01	LS	XXX	110,700	XXX	39,000						
	TOTAL		XXX	XXX	\$4,318,810.00	XXX	\$4,850,000.00						