

BID RESULTS

DACW29-99-B-0077

SELA, URBAN FLOOD CONTROL PROJECT PIPELINE CANAL IMPROVEMENTS AND HURRICANE PROTECTION PROJECT,
WESTWEGO TO HARVEY CANAL, LA ED-99-098

1. SOUTER CONSTRUCTION CO.	(S)	\$3,794,783.40
2. PURNELL CONSTRUCTION CO.	(SD)	\$4,140,212.00
3. CRAWFORD JAMES CONST. CO. (APP LOW)	(S)	\$2,013,883.70
4. CIVIL CONSTRUCTION CO.	(S)	\$3,775,451.00
5. FLEMING CONSTRUCTION CO.	(S)	\$3,342,411.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-99-B-0077			2. DATE ISSUED 08/18/99		3. DATE OPENED 05/17/00		PAGE OF 1 PAGES	
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267 100% SMALL BUSINESS SET-ASIDE			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE SELA URBAN FLOOD CONTROL PROJECT PIPELINE CANAL IMPROVEMENTS AND HURRICANE PROTECTION PROJECT, WESTWEGO TO HARVEY CANAL, LA ED-99-098			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/> A. HIRED LABOR			A. OFFEROR CRAWFORD JAMES CONST		B. OFFEROR FLEMING CONSTRUCTION		B. OFFEROR CIVIL CONSTRUCTION	
<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			B. BID SECURITY (Type and amount) PO BOX 100		B. BID SECURITY (Type and amount) 23 E. AIRLINE DRIVE		B. BID SECURITY (Type and amount) PO BOX 394				
6. NUMBER OF AMENDMENTS ISSUED 006			<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED EVERGREEN, LA 71333		C. AMENDMENTS ACKNOWLEDGED KENNER, LA 70062		C. AMENDMENTS ACKNOWLEDGED HAHNVILLE LA 70051	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMA TED	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS		190,500.00		28,000.00		300,000.00		350,000.00
0002	CLEARING AND GRUBBING	1	LS		7,620.00		100,000.00		20,000.00		20,000.00
0003	FERTILIZING, SEEDING AND MULCHING	16	AC	1905.00	30,480.00	2,200.00	35,200.00	1,500.00	24,000.00	1,900.00	30,400.00
0004	TRAFFIC CONTROL AND COORDINATION	1	LS		12,700.00		6,000.00		5,000.00		6,000.00
0005	MAINTENANCE OF EXISTING ACCESS ROAD										
0005A	FIRST 1,000 AC	1,000	CY	27.43	27,430.00	36.50	36,500.00	38.00	38,000.00	70.00	70,000.00
0005B	ALL OVER 1,000 AC	2,500	CY	27.18	67,950.00	36.50	91,250.00	36.00	90,000.00	23.80	59,500.00
	PIPELINE CANAL										
0006	SILT FENCE										
0006A	FIRST 2,000 LF	2,000	LF	2.48	4,960.00	2.15	4,300.00	10.00	20,000.00	1.95	3,900.00
0006B	ALL OVER 2,000 LF	1,000	LF	2.48	2,480.00	2.15	2,150.00	10.00	10,000.00	1.95	1,950.00
0007	DEMOLITION	1	LS		12,700.00		9,500.00		15,000.00		2,000.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-99-B-0077			2. DATE ISSUED 08/18/99		3. DATE OPENED 05/17/00		PAGE OF 2		PAGES		
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)								
						SIGNATURE			DATE SIGNED					
5. PROJECT TITLE SELA URBAN FLOOD CONTROL PROJECT PIPELINE CANAL IMPROVEMENTS AND HURRICANE PROTECTION PROJECT, WESTWEGO TO HARVEY CANAL, LA ED-99-098			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS								
						NO. 1			NO. 2			NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR			B. OFFEROR			B. OFFEROR		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 006			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED			C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT			
0008	CONSTRUCTION DEWATERING	1	LS		297,200.00		17,500.00		50,000.00		75,000.00			
0009	TERMPORARY RETAINING STRUCTURES	1	LS		688,340.00		87,500.00		170,000.00		800,000.00			
0010	EXCESS CANAL EXCAVATION	14,000	CY	8.91	124,740.00	3.15	44,100.00	8.00	112,000.00	10.00	140,000.00			
0011	CANAL EMBANKMENT, SEMI-COMPACTED FILL	20,800	CY	17.36	361,088.00	4.90	101,920.00	12.00	249,600.00	7.50	156,000.00			
0012	ROADWAY SURFACING	1,600	CY	27.31	43,696.00	40.00	64,000.00	42.00	67,200.00	37.00	59,200.00			
0013	RIPRAP	1,150	TN	44.50	51,175.00	56.00	64,400.00	40.00	46,000.00	30.00	34,500.00			
0014	4" DIA. PVC	35	LF	130.00	4,550.00	21.50	752.50	25.00	875.00	20.00	700.00			
0015	24" DIA. PVC	215	LF	133.00	28,595.00	45.00	9,675.00	75.00	16,125.00	110.00	23,650.00			
0016	24" DIA. CMP	20	LF	163.00	3,260.00	45.00	900.00	70.00	1,400.00	105.00	2,100.00			
0017	24" DIA. PVC	550	LF	160.00	88,000.00	38.50	21,175.00	95.00	52,250.00	100.00	55,000.00			
0018	30" DIA. CMP	35	LF	189.00	6,615.00	56.50	1,977.50	80.00	2,800.00	125.00	4,375.00			
0019	60" DIA. RCP	100	LF	154.00	15,400.00	165.00	16,500.00	225.00	22,500.00	300.00	30,000.00			

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-99-B-0077			2. DATE ISSUED 08/18/99		3. DATE OPENED 05/17/00		PAGE OF 3		PAGES
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE SELA URBAN FLOOD CONTROL PROJECT PIPELINE CANAL IMPROVEMENTS AND HURRICANE PROTECTION PROJECT, WESTWEGO TO HARVEY CANAL, LA ED-99-098			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR		B. OFFEROR		B. OFFEROR		
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		
6. NUMBER OF AMENDMENTS ISSUED 006			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMA TED	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0020	RELOCATE EXISTING 60" DIA. RCP	1	LS		7,239.00		3,800.00		3,800.00		17,000.00	
0021	DROP INLETS (24" X 24")	18	EA	2,286.00	41,148.00	1,730.00	31,140.00	1,500.00	27,000.00	1,300.00	23,400.00	
0022	CUT EXISTING DRAINAGE PIPE	3	EA	202.00	606.00	200.00	600.00	550.00	1,650.00	170.00	510.00	
0023	FLUME TRANSITION (AT COUSINS BLVD)	1	LS		27,985.00		30,000.00		40,000.00		25,000.00	
0024	FLUME TRANSITION (STA. 17 + 29.97 TO STA. 17+89.97)	1	LS		40,164.00		32,895.00		41,000.00		26,000.00	
0025	15' X 8' CONCRETE FLUME	635	LF	569.00	361,315.00	392.00	248,920.00	700.00	444,500.00	400.00	254,000.00	
0026	CONCRTE SLOPE PAVING (STA. 89.91 TO 18+10.00)	19	SQ	635.00	12,065.00	316.00	6,004.00	110.00	2,090.00	500.00	9,500.00	
0027	CONCRETE SLOPE PAVING (STA. 52.8 TO 10.97.72 AND	57	SQ	722.00	41,154.00	316.00	18,012.00	110.00	6,270.00	500.00	28,500.00	
	STA. 17+09.97 TO 17.89.91)											
0028	HEADWALL STRUCTURE (STA. 18+73.50)	1	LS		21,411.00		14,800.00		12,000.00		17,000.00	
0029	HEADWALL STRUCTURE (STA. 35 + 30)	1	LS		17,518.00		36,448.00		12,000.00		17,000.00	
0030	4" THICK P.C.C. SIDEWALK PAVEMENT	65	SY	40.00	2,600.00	25.00	1,625.00	50.00	3,250.00	35.00	2,275.00	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-99-B-0077			2. DATE ISSUED 08/18/99		3. DATE OPENED 05/17/00		PAGE OF 4	PAGES
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE SELA URBAN FLOOD CONTROL PROJECT PIPELINE CANAL IMPROVEMENTS AND HURRICANE PROTECTION PROJECT, WESTWEGO TO HARVEY CANAL, LA ED-99-098			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR		B. OFFEROR		B. OFFEROR	
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED 006			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0031	GRANULAR MATERIAL	2,200	CY	24.00	52,800.00	49.00	107,800.00	10.00	22,000.00	12.00	26,400.00
0032	BEDDING FOR FLUMES AND TRANSITIONS	1,700	CY	47.00	79,900.00	41.50	70,550.00	30.00	51,000.00	40.00	68,000.00
0033	BEDDING FOR SLOPE PAVING AND HEADWALL STRUCTURES	300	CY	53.00	15,900.00	46.50	13,950.00	35.00	10,500.00	45.00	13,500.00
0034	GEOTEXTILE FABRIC	9,850	SY	2.54	25,019.00	1.80	17,730.00	1.00	9,850.00	2.00	19,700.00
0035	PREFABRICATED WALL DRAIN	1,050	SY	11.00	11,550.00	8.00	8,400.00	14.00	14,700.00	7.00	7,350.00
0036	9" THICK P.C.C. ROADWAY PAVEMENT	55	SY	81.00	4,455.00	44.00	2,420.00	55.00	3,025.00	50.00	2,750.00
0037	CONCRETE CURB	80	LF	21.00	1,680.00	7.50	600.00	6.00	480.00	15.00	1,200.00
0038	ROADWAY BASE COURSE (12" THICK)	55	SY	52.00	2,860.00	35.00	1,925.00	45.00	2,475.00	11.00	605.00
0039	VINYL SHEET PILING	475	SF	13.00	6,175.00	9.50	4,512.50	13.50	6,412.50	10.00	4,750.00
	ESTELLE PUMPING STATION FLOODWALL										
0040	EROSION CONTROL	1	LS		5,715.00		4,200.00		6,000.00		10,000.00
0041	DRAINAGE CONTROL DIKES	1	LS		38,100.00		23,000.00		225,000.00		100,000.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-99-B-0077			2. DATE ISSUED 08/18/99		3. DATE OPENED 05/17/00		PAGE OF 5	PAGES
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)					
						SIGNATURE			DATE SIGNED		
5. PROJECT TITLE SELA URBAN FLOOD CONTROL PROJECT PIPELINE CANAL IMPROVEMENTS AND HURRICANE PROTECTION PROJECT, WESTWEGO TO HARVEY CANAL, LA ED-99-098			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1		NO. 2		NO. 3	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR		B. OFFEROR		B. OFFEROR	
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED 006			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED	I. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0042	EMBANKMENT, SEMI-COMPACTED FILL	1,700	CY	6.29	10,693.00	2.00	3,400.00	15.00	25,500.00	16.00	27,200.00
0043	EMBANKMENT, UNCOMPACTED FILL	10,000	CY	4.60	46,000.00	2.00	20,000.00	15.00	150,000.00	8.00	80,000.00
0044	STRUCTURAL EXCAVATION AND BACKFILL	1	LS		3,556.00		12,500.00		155,000.00		80,000.00
0045	UNCOMPACTED STONE BEDDING	485	CY	53.00	25,705.00	40.00	19,400.00	100.00	48,500.00	70.00	33,950.00
0046	COMPACTED STONE BEDDING	260	CY	56.00	14,560.00	43.00	11,180.00	45.00	11,700.00	65.00	16,900.00
0047	RIPRAP	1,250	TN	52.50	65,625.00	56.00	70,000.00	80.00	100,000.00	60.00	75,000.00
0048	FURNISH AND DELIVER HP 12X53 PILES	4,410	LF	27.00	119,070.00	17.70	78,057.00	16.60	73,206.00	20.00	88,200.00
0049	DRIVING HP 12X53 PILES	4,410	LF	9.60	42,336.00	3.96	17,463.60	9.25	40,792.50	23.00	101,430.00
0050	PILING, STEEL SHEET, TYPE Z	16,900	SF	13.28	224,432.00	14.19	239,811.00	15.90	268,710.00	20.00	338,000.00
0051	PILING, STEEL SHEET, TYPE Z SEEPAGE CUTOFF	1,625	SF	13.00	21,125.00	13.36	21,710.00	10.00	16,250.00	20.00	32,500.00
0052	REINFORCED CONCRETE FLOODWALL	1	LS		52,502.00		42,793.70		110,000.00		163,556.00
0053	MISCELLANEOUS METALWORK	1	LS		63,500.00		47,000.00		55,000.00		100,000.00

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-99-B-0077			2. DATE ISSUED 08/18/99		3. DATE OPENED 05/17/00		PAGE OF 6		PAGES	
4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS P.O. BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)							
						SIGNATURE				DATE SIGNED			
5. PROJECT TITLE SELA URBAN FLOOD CONTROL PROJECT PIPELINE CANAL IMPROVEMENTS AND HURRICANE PROTECTION PROJECT, WESTWEGO TO HARVEY CANAL, LA ED-99-098			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS							
						NO. 1		NO. 2		NO. 3			
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR		B. OFFEROR		B. OFFEROR			
			<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)			
			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
6. NUMBER OF AMENDMENTS ISSUED 006													
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTI MATED	J. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0054	PAINTING	1	LS	45,593.00			7,936.90		30,000.00		40,000.00		
	TOTALS				3,621,535.00		2,013,883.70		3,342,411.00		3,775,451.00		

