

BID RESULTS

SOLICITATION NO. W912P8-04-B-0062

CONTRACT NO. W912P8-04-C-0048

CALCASIEU RIVER AND PASS, LOUISIANA, MAINTENANCE DREDGING APPROXIMATE MILE 36.0 TO APPROXIMATE MILE 10.0, NON-CONTINUOUS CALCASIEU AND CAMERON PARISHES, LOUISIANA

4-BIDDERS

| | | | |
|-------------------------------|-----------------------|------------|----------------------|
| MIKE HOOKS, INC. | \$3,361,500.00 | (L) | LOWEST BIDDER |
| KING FISHER MARINE SERVICE LP | \$3,737,050.00 | (L) | |
| WEEKS MARINE, INC. | \$5,645,500.00 | (L) | |
| T W LAQUAY DREDGING, INC. | \$5,794,400.00 | (S,Wo,HZ) | |

CONTRACT SPECIALIST _____ DATE_____

| | | | | | | | | | | | |
|--|--|-------------------|---|----------------|---|--|---|--|----------------------------|----------------------------------|---------------------|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER W912P8-04-B-0062 | | | 2. DATE ISSUED 04 Aug 2004 | | 3. DATE OPENED 11 Aug 2004 | | PAGE OF | 2 PAGES |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. Box 60267 New Orleans, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Gayle E. Rouse | | | | | |
| | | | | | | SIGNATURE /S/ Gayle E. Rouse | | | DATE SIGNED 11 Aug 2004 | | |
| 5. PROJECT TITLE Calcasieu River and Pass Maintenance Dredging Approx. Mi. 36.0 to Approx Mi. 10.0, Non-continuous Calcasieu and Cameron Parish, Louisiana ED 04-059 | | | 8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F) | | | 9. OFFERS | | | | | |
| | | | | | | NO. 1 | | NO. 2 | | NO. 3 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR Mike Hooks, Inc. | | A. OFFEROR King Fisher Marine Service, LP | | A. OFFEROR Weeks Marine, Inc. | |
| <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) P O BOX 1525 | | B. BID SECURITY (Type and amount) P.O. Box 108 | | B. BID SECURITY (Type and amount) 304 Gaille Drive | | | | |
| <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED Lake Charles, LA | | C. AMENDMENTS ACKNOWLEDGED Port Lavaca, TX 77979 | | C. AMENDMENTS ACKNOWLEDGED Covington, LA 70433 | | | | |
| 6. NUMBER OF AMENDMENTS ISSUED NONE | | | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | | | | | | | | | |
| 0001 | Mobilization & Demobilization | 1 | LS | --- | 635,700 | --- | 395,000 | --- | 150,000 | --- | 950,000 |
| 0002 | Dredging (Mile 17.0 to Mile 10.0) | 1.370,000 | CY | 2.05 | 2,808,500 | .87 | 1,191,900 | 1.17 | 1,602,900 | 1.65 | 2,260,500 |
| 0003 | Dredging (Mile 26.5 to Mile 24.5) | 640,000 | CY | 1.10 | 704,000 | .82 | 524,800 | .86 | 550,400 | 1.50 | 960,000 |
| 0004 | Dredging (Mile 36.0 to Mile 35.0) | 65,000 | CY | 4.20 | 273,000 | 1.92 | 124,800 | 1.95 | 126,750 | 5.00 | 325,000 |
| 0005 | New Northern Retention Dike Construction – Disposal Area “H” | LS | LS | --- | 298,400 | --- | 225,000 | --- | 240,000 | --- | 250,000 |
| 0006 | All Other Dike Construction | LS | LS | --- | 937,200 | --- | 900,000 | --- | 1,067,000 | --- | 900,000 |
| | TOTAL: | | | | \$5,656,800.00 | | \$3,361,500 | | \$3,737,050.00 | | \$5,645,500.00 |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |
| | | | | | | | | | | | |

| | | | | | | | | | | | | | |
|--|---|----------------------|---|--|-----------------------------------|--|-----------------------------------|-------------------------------|------------------------|----------------------------|------------------------|---------|--|
| ABSTRACT OF OFFERS - CONSTRUCTION | | | 1. SOLICITATION NUMBER W912P8-04-B-0062 | | | 2. DATE ISSUED 04 Aug 2004 | | 3. DATE OPENED 11 Aug 2004 | | PAGE OF | | 2 PAGES | |
| 4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD P.O. Box 60267 New Orleans, LA 70160-0267 UNRESTRICTED | | | I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. | | | NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) Gayle E. Rouse | | | | | | | |
| | | | | | | SIGNATURE /S/ Gayle E. Rouse | | | | DATE SIGNED 11 Aug 2004 | | | |
| 5. PROJECT TITLE Calcasieu River and Pass Maintenance Dredging Approx. Mi. 36.0 to Approx Mi. 10.0, Non-continuous Calcasieu and Cameron Parish, Louisiana ED 04-059 | | | 8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and | | | 9 OFFERS | | | | | | | |
| | | | | | | NO. 4 | | | NO. 5 | | | NO. 6 | |
| | | | <input type="checkbox"/> | A. HIRED LABOR | | A. OFFEROR T. W. Laquay Dredging, Inc. | | A. OFFEROR | | A. OFFEROR | | | |
| <input type="checkbox"/> | B. REASONABLE CONTRACT (Without Profit) | | B. BID SECURITY (Type and amount) P O BOX 24 / 619 Bayview Dr. | | B. BID SECURITY (Type and amount) | | B. BID SECURITY (Type and amount) | | | | | | |
| 6. NUMBER OF AMENDMENTS ISSUED NONE | | | <input type="checkbox"/> | C. REASONABLE CONTRACT (Including Profit) | | C. AMENDMENTS ACKNOWLEDGED Port Lavaca, TX 77979 | | C. AMENDMENTS ACKNOWLEDGED | | C. AMENDMENTS ACKNOWLEDGED | | | |
| 7A. ITEM NO | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST. QUANTITY | D. UNIT | D. UNIT PRICE | D. UNIT PRICE | E. ESTIMATED AMOUNT | F. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | D. UNIT PRICE | E. ESTIMATED AMOUNT | | |
| 0001 | Mobilization & Demobilization | 1 | LS | --- | 635,700 | --- | 875,000 | | | | | | |
| 0002 | Dredging (Mile 17.0 to Mile 10.0) | 1.370,000 | CY | 2.05 | 2,808,500 | 1.45 | 1,986,500 | | | | | | |
| 0003 | Dredging (Mile 26.5 to Mile 24.5) | 640,000 | CY | 1.10 | 704,000 | .96 | 614,400 | | | | | | |
| 0004 | Dredging (Mile 36.0 to Mile 35.0) | 65,000 | CY | 4.20 | 273,000 | 3.10 | 201,500 | | | | | | |
| 0005 | New Northern Retention Dike Construction – Disposal Area “H” | LS | LS | LS | 298,400 | --- | 265,000 | | | | | | |
| 0006 | All Other Dike Construction | LS | LS | LS | 937,200 | --- | 1,852,000 | | | | | | |
| | TOTAL: | | | | \$5,656,800 | | \$5,794,400.00 | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |
| | | | | | | | | | | | | | |