

BID RESULTS

SOLICITATION NO. W912P8-05-B-0028

CONTRACT NO. W912P8-05-C-0039

BARATARIA BAY WATERWAY MAINTENANCE DREDGING BAYOU RIGAUD JEFFERSON PARISH,  
LOUISIANA

4-BIDDERS

<b>MIKE HOOKS, INC.</b>	<b>\$1,938,300.00</b>	<b>(L)</b>	<b>LOWEST BIDDER</b>
WEEKS MARINE, INC.	\$3,472,250.00	(L)	
PINE BLUFF SAND & GRAVEL	\$3,750,900.00	(L)	
KING FISHER MARINE SVCS	\$4,151,338.40	(L)	

CONTRACT SPECIALIST \_\_\_\_\_

DATE\_\_\_\_\_

NOTE: BIDDER NO. 1, MIKE HOOKS, INC., BID ITEM 0004 EXTENSION PRICE SHOULD READ \$573,500.00. GRAND TOTAL IS CORRECT AS BID \$1,938,300.00.

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-05-B-0028			2. DATE ISSUED 26 Apr 2005		3. DATE OPENED 26 May 2005		PAGE OF	2 PAGES
4. ISSUING OFFICE U.S. ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  Sheila Enclade					
						SIGNATURE /s/ SHEILA ENCLADE			DATE SIGNED 26 May 2005		
5. PROJECT TITLE  BARATARIA BAY WATERWAY MAINTENANCE DREDGING BAYOU RIGAUD JEFFERSON PARISH, LOUISIANA ED 02-074			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS					
						NO. 1			NO. 2		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR MIKE HOOKS. INC.			A. OFFEROR WEEKS MARINE, INC.		
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 409 MIKE HOOKS ROAD			B. BID SECURITY (Type and amount) 304 GAILLE DRIVE			B. BID SECURITY (Type and amount) P.O. BOX 7008		
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED WESTLAKE, LA 70669			C. AMENDMENTS ACKNOWLEDGED COVINGTON, LA 70433			C. AMENDMENTS ACKNOWLEDGED PINE BLUFF, AR 71611		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION & DEMOBILIZATION	1	LS		473,500		305,000		500,000		480,000
0002	DREDGING	595,000	CY	2.04	1,213,800	1.24	737,800	3.25	1,933,750	3.25	1,933,750
0003	SEPARATOR GEOTEXTILE	14,600	SY	3.91	57,086	5.00	73,000	5.00	73,000	6.50	94,900
0004	STONE	18,500	TON	40.03	740,555	31.00	573,000	33.00	610,500	38.50	712,250
0005	EARTHEN DIKES	1	LS		240,700		90,000		235,000		355,000
0006	FLOATATION CHANNEL	1	LS		173,600		159,000		120,000		175,000
	TOTAL:				\$2,899,241		\$1,938,300		\$3,472,250		\$3,750,900

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER W912P8-05-B-0028			2. DATE ISSUED 26 Apr 2005		3. DATE OPENED 26 May 2005		PAGE OF		2 PAGES	
4. ISSUING OFFICE U.S. ARMY ENGINEER DISTRICT, NOD P.O. BOX 60267 NEW ORLEANS, LA 70160-0267  UNRESTRICTED			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)  Sheila Enclade							
						SIGNATURE /s/ SHEILA ENCLADE				DATE SIGNED 26 May 2005			
5. PROJECT TITLE  BARATARIA BAY WATERWAY MAINTENANCE DREDGING BAYOU RIGAUD JEFFERSON PARISH, LOUISIANA ED 02-074			8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9 OFFERS							
						NO. 4			NO. 5			NO. 6	
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR King Fisher Marine Service LP			A. OFFEROR			A. OFFEROR	
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) P O Box 108			B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)				
6. NUMBER OF AMENDMENTS ISSUED 002			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED Port Lavaca, TX 77979		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	MOBILIZATION & DEMOBILIZATION	1	LS		473,500		676,400						
0002	DREDGING	595,000	CY	2.04	1,213,800	3.90	2,320,500						
0003	SEPARATOR GEOTEXTILE	14,600	SY	3.91	57,086	6.00	87,600						
0004	STONE	18,500	TON	40.03	740,555	35.04	648,240						
0005	EARTHEN DIKES	1	LS		240,700		228,158.40						
0006	FLOATATION CHANNEL	1	LS		173,600		190,440						
	TOTAL:				\$2,899,241		\$4,151,338.40						