

BID RESULTS

SOLICITATION NO. DACW29-00-B-0034

CONTRACT NO. DACW29-01-C-0017

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD
JEFFERSON PARISH, LOUISIANA
100% SMALL BUSINESS SET-ASIDE

4-BIDDER S

CIRCLE, INC.	\$7,955,497.00	APPARENT LOW BID
1. C. E. C.INC.	\$8,829,868.00	
2. B&K CONSTRUCTION CO	\$9,681,354.75	
3. PURNELL CONSTRUCTION CO.	\$9,929,415.00	

Contract Specialist: _____ Date: _____

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER 2000	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 1	10 PAGES
--	--	------------------------------------	-----------------------------------	--------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
			NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR CIRCLE, INC.	A. OFFEROR C. E. C., INC.	A. OFFEROR B&K CONSTRUCTION
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD	B. BID SECURITY (Type and amount) 1304 BERTRAND DR., STE B-1	B. BID SECURITY (Type and amount) 1905 HIGHWAY 59	
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037	C. AMENDMENTS ACKNOWLEDGED LAFAYETTE, LA 70506	C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448	

6. NUMBER OF AMENDMENTS ISSUED 0008			D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
--	--	--	---------	---------------	---------------	---------------------	---------------------	---------------	---------------------	---------------	---------------------

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	---	181,500	---	440,000	---	300,000	---	645,000
0002	WORK PLATFORM	1	LS	---	660,000	---	240,000	---	1.00	---	400,000
0003	TRAFFIC CONTROL COORDINATION AND MAINTENANCE	1	LS	---	88,000	---	70,000	---	200,000	---	210,000
0004	DEMOLITION	1	LS	---	420,000	---	150,000	---	250,000	---	111,000
0005	CONSTRUCTION DEWATERING	1	LS	---	100,000	---	370,000	---	700,000	---	685,000
0006	TEMPORARY RETAINING STRUCTURES	1	LS	---	1,040,000	---	2,148,000	---	2,230,000	---	3,320,000
0007	EXCAVATION (CANAL BOTTOM)	9,850	CY	48	472,800	23	226,550	65	640,250	14	137,900
0008	EXCAVATION (OTHER)	4,200	CY	6.74	28,308	12	50,400	10	42,000	11.50	48,300
0009	GRANULAR MATERIAL EMBANKMENT	15,000	CY	8.35	125,250	9	135,000	10	150,000	12	180,000
0010	GRANULAR MATERIAL BACKFILL	3,520	CY	12.70	44,704	12	42,240	21	73,920	12	42,240
0011	BEDDING	4,050	CY	26.68	108,054	37	149,850	43	174,150	35	141,750

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER 2000	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 2	10 PAGES
--	--	------------------------------------	-----------------------------------	--------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR CIRCLE, INC.		A. OFFEROR C. E. C., INC.		A. OFFEROR B&K CONSTRUCTION	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD		B. BID SECURITY (Type and amount) 1304 BERTRAND DR., STE B-1		B. BID SECURITY (Type and amount) 1905 HIGHWAY 59	
6. NUMBER OF AMENDMENTS ISSUED 0008	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED LAFAYETTE, LA 70506		C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448	

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0012	GEOTEXTILE FABRIC FOR THE BOX CULVERT	7,050	SY	2.20	15,510	2	14,100	3.50	24,675	2.25	15,862.50
0013	UTILITY PILE BENTS	1	LS	---	54,700	---	150,000	---	105,000	---	210,000
0014	RELOCATION OF 8" WATER MAIN	60	LF	357	21,420	150	9,000	280	16,800	125	7,500
0015	RELOCATION OF 20" WATER MAIN	160	LF	156	24,960	300	48,000	350	56,000	360	57,600
0016	RELOCATION OF 30" WATER MAIN	490	LF	180	88,200	600	294,000	550	269,500	425	208,250
0017	RELOCATION OF 12" SEWERAGE FORCE MAIN	205	LF	115	23,575	90	18,450	260	53,300	130	26,650
0018	RELOCATION OF 18" SEWERAGE FORCE MAIN	200	LF	141	28,200	185	37,000	380	76,000	255	51,000
0019	RELOCATON OF 8" SEWERAGE FORCE MAIN	370	LF	102	37,740	75	27,750	95	35,150	96	35,520
0020	REINFORCED CONCRETE PIPE (24")	26	LF	59	1,534	110	2,860	125	3,250	150	3,900
0021	REINFORCED CONCRETE PIPE (30")	44	LF	68	2,992	130	5,720	180	7,920	175	7,700

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER 2000	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 3	10 PAGES
--	--	------------------------------------	-----------------------------------	--------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS					
			NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR CIRCLE, INC.		A. OFFEROR C. E. C., INC.		A. OFFEROR B&K CONSTRUCTION	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD		B. BID SECURITY (Type and amount) 1304 BERTRAND DR., STE B-1		B. BID SECURITY (Type and amount) 1905 HIGHWAY 59	
6. NUMBER OF AMENDMENTS ISSUED 0008	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED LAFAYETTE, LA 70506		C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448	

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	G. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0022	REINFORCED CONCRETE PIPE (36")	20	LF	85	1,700	150	3,00	200	4,000	210	4,200
0023	PVC DRAIN PIPE (8")	10	LF	16	160	25	250	84	840	75	750
0024	PVC DRAIN PIPE (12")	34	LF	21	714	35	1,190	85	2,890	80	2,720
0025	REMOVAL OF EXISTING DRAIN LINES	1	LS		2,900		4,000		3,000		3,000
0026	DRAINAGE MANHOLE	3	EA	2300	6,900	5000	15,000	2000	6,000	3200	9,600
0027	ADJUST CATCH BASINS	1	EA	1200	1200		500		600		1,500
0028	FENCES	1	LS		14,200		25,000		12,000		22,000
0029	FERTILIZING, SEEDING AND MULCHING	1	AC	6100	6100	---	2,000	---	1,500	---	3,500
0030	CONCRETE BOX CULVERT	1	LS	---	2,370,000	---	2,170,000	---	2,415,000	---	2,200,000
0031	CONCRETE FLUME	1	LS	---	390,000	---	450,000	---	415,000	---	281,000

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER 2000	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 4	10 PAGES
--	--	------------------------------------	-----------------------------------	--------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS						
			NO. 1		NO. 2		NO. 3		
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR CIRCLE, INC.	A. OFFEROR C. E. C., INC.	A. OFFEROR B&K CONSTRUCTION	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD	B. BID SECURITY (Type and amount) 1304 BERTRAND DR., STE B-1

6. NUMBER OF AMENDMENTS ISSUED 0008	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037	C. AMENDMENTS ACKNOWLEDGED LAFAYETTE, LA 70506	C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448
--	--------------------------	--	---	--	---

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0032	A.C. WEARING COURSE (2") PERMANENT ROAD	3,540	SY	8.70	30,798	12	42,480	9	31,860	12	42,480
0033	A.C. BINDER COURSE (6") PERMANENT ROAD	3,250	SY	25	81,250	30	97,500	22	71,500	26	84,500
0034	BASE COURSE (8") PERMANENT ROAD	3,750	SY	16	60,000	15	56,250	12	45,000	16	60,000
0035	REFLECTORIZED RAISED PAVEMENT MARKERS (CLASS IV)	1	LS		400		700		600		850
0036	PLASTIC PAVEMENT STRIPING	1	LS		1600		7,000		5,500		8,000
0037	CONCRETE CURB (MOUNTABLE)	780	LF	10	7,800	20	15,600	11	8,580	17	13,260
0038	CONCRETE CURB (8" BARRIER)	939	LF	10	9,390	20	18,780	10	9,390	18	16,902
0039	CONCRETE SIDEWALK (5")	400	SY	42.35	16,940	60	24,000	40	16,000	40	16,000
0040	STREET LIGHTS (REMOVE AND REPLACE)	1	LS	---	19,000	---	50,000	---	100,000	---	70,980
0041	VIABLE ORGANIC MATERIAL	6,540	SY	2.20	14,388	2	13,080	6	39,240	2.75	17,985
0042	GRANULAR MATERIAL SUBBASE	1,630	CY	23.30	37,979	20	32,600	11	17,930	14	22,820

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER 2000	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 5	10 PAGES
--	--	------------------------------------	-----------------------------------	--------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
			NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR CIRCLE, INC.	A. OFFEROR C. E. C., INC.	A. OFFEROR B&K CONSTRUCTION
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD	B. BID SECURITY (Type and amount) 1304 BERTRAND DR., STE B-1	B. BID SECURITY (Type and amount) 1905 HIGHWAY 59
6. NUMBER OF AMENDMENTS ISSUED 0008	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037	C. AMENDMENTS ACKNOWLEDGED LAFAYETTE, LA 70506	C. AMENDMENTS ACKNOWLEDGED MANDEVILLE, LA 70448

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATE	I. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0043	GEOTEXTILE FABRIC FOR THE TEMPORARY ROADWAY	4,149	SY	2.20	9,127.80	3	12,447	2	8,298	2.25	9,335.25
0044	A.C. WEARING COURSE (2") TEMPORARY ROAD	3,875	SY	8.20	31,775	12	46,500	9	34,875	12	46,500
0045	A.C. BINDER COURSE (6") TEMPORARY ROAD	3,875	SY	22.70	87,962.50	30	116,250	22	85,250	26	100,750
0046	BASE COURSES (8") TEMPORARY ROAD	4,150	SY	14.70	61,005	15	62,250	8	33,200	16	66,400
0047	GEOTEXTILE FABRIC FOR THE PERMANENT ROADWAY	3,400	SY	2.20	7,480	3	10,200	2	6,800	2.25	7,650
0048	REMOVAL OF TEMPORARY ASPHALTIC CONCRETE ROADWAYS	1	LS	---	57,000	---	50,000	---	47,000	---	23,500
	TOTAL				\$6,895,216.30		\$7,955,497		\$8,829,868		\$9,681,354.75

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER 2000	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 6	10 PAGES
--	--	------------------------------------	-----------------------------------	--------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS					
	<input type="checkbox"/>	A. HIRED LABOR	<input type="checkbox"/>	NO. 1		NO. 2		NO. 3	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	<input type="checkbox"/>	A. OFFEROR PURNELL CONSTRUCTION CO., INC.		A. OFFEROR		A. OFFEROR	
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	<input type="checkbox"/>	B. BID SECURITY (Type and amount) POST OFFICE BOX 2702		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED 0008	<input type="checkbox"/>	C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821	<input type="checkbox"/>	C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	J. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	---	181,500	---	800,000	---		---	
0002	WORK PLATFORM	1	LS	---	660,000	---	686,000	---		---	
0003	TRAFFIC CONTROL COORDINATION AND MAINTENANCE	1	LS	---	88,000	---	300,000	---		---	
0004	DEMOLITION	1	LS	---	420,000	---	250,000	---		---	
0005	CONSTRUCTION DEWATERING	1	LS	---	100,000	---	300,000	---		---	
0006	TEMPORARY RETAINING STRUCTURES	1	LS	---	1,040,000	---	2,220,000	---		---	
0007	EXCAVATION (CANAL BOTTOM)	9,850	CY	48	472,800	20.00	197,000				
0008	EXCAVATION (OTHER)	4,200	CY	6.74	28,308	15.00	63,000				
0009	GRANULAR MATERIAL EMBANKMENT	15,000	CY	8.35	125,250	12.50	187,500				
0010	GRANULAR MATERIAL BACKFILL	3,520	CY	12.70	44,704	12.50	44,000				

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER 2000	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 7	10 PAGES
--	--	------------------------------------	-----------------------------------	--------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS			
	<input type="checkbox"/> A. HIRED LABOR	<input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)	<input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	NO. 1	NO. 2	NO. 3
				A. OFFEROR PURNELL CONSTRUCTION CO., INC.	A. OFFEROR	A. OFFEROR

6. NUMBER OF AMENDMENTS ISSUED 0008											
--	--	--	--	--	--	--	--	--	--	--	--

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	K. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0011	BEDDING	4,050	CY	26.68	108,054	39.50	159,975				
0012	GEOTEXTILE FABRIC FOR THE BOX CULVERT	7,050	SY	2.20	15,510	2.00	14,100				
0013	UTILITY PILE BENTS	1	LS	---	54,700	---	100,000	---		---	
0014	RELOCATION OF 8" WATER MAIN	60	LF	357	21,420	165.00	9,900				
0015	RELOCATION OF 20" WATER MAIN	160	LF	156	24,960	625.00	100,000				
0016	RELOCATION OF 30" WATER MAIN	490	LF	180	88,200	650.00	318,500				
0017	RELOCATION OF 12" SEWERAGE FORCE MAIN	205	LF	115	23,575	275.00	56,375				
0018	RELOCATION OF 18" SEWERAGE FORCE MAIN	200	LF	141	28,200	350.00	70,000				
0019	RELOCATON OF 8" SEWERAGE FORCE MAIN	370	LF	102	37,740	50.00	18,500				
0020	REINFORCED CONCRETE PIPE (24")	26	LF	59	1,534	195.00	5,070				
0021	REINFORCED CONCRETE PIPE (30")	44	LF	68	2,992	155.00	6,820				

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER 2000	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 8	10 PAGES
--	--	------------------------------------	-----------------------------------	--------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
			NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR PURNELL CONSTRUCTION CO., INC.	A. OFFEROR	A. OFFEROR
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) POST OFFICE BOX 2702	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
6. NUMBER OF AMENDMENTS ISSUED 0008	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	L. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0022	REINFORCED CONCRETE PIPE (36")	20	LF	85	1,700	260.00	5,200				
0023	PVC DRAIN PIPE (8")	10	LF	16	160	275.00	2,750				
0024	PVC DRAIN PIPE (12")	34	LF	21	714	68.00	2,312.00				
0025	REMOVAL OF EXISTING DRAIN LINES	1	LS		2,900		25,000				
0026	DRAINAGE MANHOLE	3	EA	2300	6,900	2,700	8,100				
0027	ADJUST CATCH BASINS	1	EA	1200	1200	1,500	1,500				
0028	FENCES	1	LS		14,200		3,500				
0029	FERTILIZING, SEEDING AND MULCHING	1	AC	6100	6100	3,000	3,000	---		---	
0030	CONCRETE BOX CULVERT	1	LS	---	2,370,000	---	2,800,000	---		---	
0031	CONCRETE FLUME	1	LS	---	390,000	---	600,000	---		---	

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER 2000	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 9	10 PAGES
--	--	------------------------------------	-----------------------------------	--------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS			
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1		NO. 2	NO. 3
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR PURNELL CONSTRUCTION CO., INC.		B. BID SECURITY (Type and amount)	C. AMENDMENTS ACKNOWLEDGED
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount) POST OFFICE BOX 2702		B. BID SECURITY (Type and amount)	C. AMENDMENTS ACKNOWLEDGED

6. NUMBER OF AMENDMENTS ISSUED 0008	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821		C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED
--	--------------------------	--	--	--	----------------------------	----------------------------

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	M. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0032	A.C. WEARING COURSE (2") PERMANENT ROAD	3,540	SY	8.70	30,798	8.00	28,320				
0033	A.C. BINDER COURSE (6") PERMANENT ROAD	3,250	SY	25	81,250	24.00	78,000				
0034	BASE COURSE (8") PERMANENT ROAD	3,750	SY	16	60,000	14.00	52,500				
0035	REFLECTORIZED RAISED PAVEMENT MARKERS (CLASS IV)	1	LS		400		550				
0036	PLASTIC PAVEMENT STRIPING	1	LS		1600		6,000				
0037	CONCRETE CURB (MOUNTABLE)	780	LF	10	7,800	30.00	23,400				
0038	CONCRETE CURB (8" BARRIER)	939	LF	10	9,300	30.00	28,170				
0039	CONCRETE SIDEWALK (5")	400	SY	42.35	16,940	50.00	20,000				
0040	STREET LIGHTS (REMOVE AND REPLACE)	1	LS	---	19,000	---	60,000	---		---	
0041	VIABLE ORGANIC MATERIAL	6,540	SY	2.20	14,388	5.00	32,700				
0042	GRANULAR MATERIAL SUBBASE	1,630	CY	23.30	37,979	15.00	24,450				

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-00-B-0034	2. DATE ISSUED 6 SEPTEMBER	3. DATE OPENED 7 DECEMBER 2000	PAGE OF 10	10 PAGES
--	--	-------------------------------	-----------------------------------	---------------	----------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 DACW29-01-C-0017	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT (SELA) SUBURBAN CANAL IMPROVEMENTS AT VETERANS BOULEVARD JEFFERSON PARISH, LA THIS IS 100% SMALL BUSINESS SET-ASIDE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)		9. OFFERS		
			NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR PURNELL CONSTRUCTION CO., INC.	A. OFFEROR	A. OFFEROR
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount) POST OFFICE BOX 2702	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)

6. NUMBER OF AMENDMENTS ISSUED 0008	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED BATON ROUGE, LA 70821	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED
--	--------------------------	--	--	----------------------------	----------------------------

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	N. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0043	GEOTEXTILE FABRIC FOR THE TEMPORARY ROADWAY	4,149	SY	2.20	9,127.80	2.00	8,298				
0044	A.C. WEARING COURSE (2") TEMPORARY ROAD	3,875	SY	8.20	31,775	8.00	31,000				
0045	A.C. BINDER COURSE (6") TEMPORARY ROAD	3,875	SY	22.70	87,962.50	25.00	96,875				
0046	BASE COURSES (8") TEMPORARY ROAD	4,150	SY	14.70	61,005	15.00	62,250				
0047	GEOTEXTILE FABRIC FOR THE PERMANENT ROADWAY	3,400	SY	2.20	7,480	2.00	6,800				
0048	REMOVAL OF TEMPORARY ASPHALTIC CONCRETE ROADWAYS	1	LS	---	57,000	---	12,000	---		---	
	TOTAL				\$6,895,216.30		9,929,415.00				