

**BID RESULTS**

**DACW29-00-B-0117**

**FRESHWATER BAYOU MAINTENANCE DREDGING MILE 1.3 (LOCK) TO MILE -4.0 (GULF OF MEXICO),  
C/L STA. 70+00 TO C/L STA. -210+00 ED 00-068**

- |                        |                  |                       |            |
|------------------------|------------------|-----------------------|------------|
| <b>1. MIKE HOOKS</b>   | <b>(APP LOW)</b> | <b>\$1,381,000.00</b> | <b>(L)</b> |
| <b>2. WEEKS MARINE</b> |                  | <b>\$1,636,000.00</b> | <b>(L)</b> |

<b>ABSTRACT OF OFFERS - CONSTRUCTION</b>			1. SOLICITATION NUMBER DACW29-00-B-0117		2. DATE ISSUED 06 SEPT 2000		3. DATE OPENED 11 OCT 2000		PAGE OF		PAGES	
4. ISSUING OFFICE US ARMY ENGINEER DISTRICT PO BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE			DATE SIGNED			
5. PROJECT TITLE  FRESHWATER BAYOU MAINTENANCE DREDGING MILE 1.3 (LOCK ) TO MILE -4.0 (GULF OF MEXICO), C/L STA. 70+00 TO C/L STA. -210+00. ED 00-068			<b>8. GOVERNMENT ESTIMATE</b> (Check A, B or C and complete D, E, and <input type="checkbox"/> A. HIRED LABOR <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			<b>9. OFFERS</b>						
						NO. 1		NO. 2		NO. 3		
					A. OFFEROR MIKE HOOKS		B. OFFEROR WEEKS MARINE		B. OFFEROR			
					B. BID SECURITY (Type and amount) PO BOX 1525		B. BID SECURITY (Type and amount) 100 JAMES DRIVE, STE 300		B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED 0001					C. AMENDMENTS ACKNOWLEDGED LAKE CHARLES, LA 70602		C. AMENDMENTS ACKNOWLEDGED ST. ROSE, LA 70087		C. AMENDMENTS ACKNOWLEDGED			
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNI T	D. UNIT PRICE	E. ESTIMA TED	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION & DEMOBILIZATION	0001	LS	XXX	331,300	XXX	436,000	XXX	600,000	XXX		
0002	DREDGING	700,000	CY	1.86	1,302,000	1.35	945,000	1.48	1,036,000			
	TOTAL				1,633,300		1,381,000		1,636,000			