

BID RESULTS

SOLICITATION NO. DACW29-01-B-0079

CONTRACT NO. DACW29-02-C-0002

MITIGATION LEVEE, SECOND LIFT, POINTE-AU-CHIEN WILDLIFE MANAGEMENT AREA LAFOURCHE
PARISH, LOUISIANA

4-BIDDER

WEEKS MARINE, INC.	\$514,883.50	LOWEST BIDDER	(S)
1. GRILLOT CONSTRUCTION	\$609,455.95		(S)
2. CIRCLE, INC	\$617,128.00		(S)
3. JESCO CONSTRUCTION	\$742,851.53		(S)

Contract Specialist: _____

Date:

BIDDER NO. 3, GRILLOT CONSTRUCTION LLC., DID NOT SUBMIT SECTION 00600, REPS. & CERTS., WITH THEIR BID.

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-01-B-0079			2. DATE ISSUED 27 AUG 2001		3. DATE OPENED 27 SEPT 2001		PAGE OF	PAGES	
4. ISSUING OFFICE U S ARMY ENGINEER DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE MITIGATION LEVEE, SECOND LIFT, POINTE-AU- CHIEEN WILDLIFE MANAGEMENT AREA LAFOURCHE PARISH, LA ED 03-006			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1		NO. 2		NO. 3		
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR WEEKS MARINE		A. OFFEROR GRILLOT CONSTRUCTION		A. OFFEROR CIRCLE, INC		
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 100 JAMES DRIVE, SUITE 300		B. BID SECURITY (Type and amount) 2608 ENGINEERS ROAD		B. BID SECURITY (Type and amount) 1204 ENGINEERS ROAD					
<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED ST. ROSE, LA 70087		C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037		C. AMENDMENTS ACKNOWLEDGED BELLE CHASSE, LA 70037					
6. NUMBER OF AMENDMENTS ISSUED 0001			D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY										
0001	MOBILIZATION & DEMOBILIZATION	1	LS	---	100,400	---	50,000	---	40,000	---	50,000	
0002	CLEARING & GRUBBING	1	LS	---	136,000	---	131,000	---	80,000	---	67,500	
0003	ENBANKMENT, UNCOMPACTED FILL	100,000	CY	4.40	440,000	2.99	299,000	4.60	460,000	4.65	465,000	
0004	FERTILIZING & SEEDING	31	AC	1,000	31,000	625	19,375	600	18,600	450	13,950	
0005	EROSION CONTROL BLANKET	10,339	SY	1.84	19,023.76	1.50	15,508.50	1.05	10,885.95	2	20,678	
	TOTAL	---	---	---	726,423.76	---	514,883.50	---	609,455.95	---	617,128.00	

ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER DACW29-01-B-0079			2. DATE ISSUED 27 AUG 2001		3. DATE OPENED 27 SEPT 2001		PAGE OF	PAGES	
4. ISSUING OFFICE U S ARMY ENGINEER DISTRICT, NOD P O BOX 60267 NEW ORLEANS, LA 70160-0267			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)						
						SIGNATURE				DATE SIGNED		
5. PROJECT TITLE MITIGATION LEVEE, SECOND LIFT, POINTE-AU- CHIEEN WILDLIFE MANAGEMENT AREA LAFORCHE PARISH, LA ED 03-006			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS						
						NO. 1			NO. 2			NO. 3
			<input type="checkbox"/>	A. HIRED LABOR		A. OFFEROR JESCO CONSTRUCTION CORP			A. OFFEROR			A. OFFEROR
<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)		B. BID SECURITY (Type and amount) 15312 DEDEAUX ROAD			B. BID SECURITY (Type and amount)			B. BID SECURITY (Type and amount)			
6. NUMBER OF AMENDMENTS ISSUED 0001			<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)		C. AMENDMENTS ACKNOWLEDGED GULFPORT, MS 39503		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED		
7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
0001	MOBILIZATION & DEMOBILIZATION	1	LS	---	100,400	---	131,000.00					
0002	CLEARING & GRUBBING	1	LS	---	136,000	---	130,000.00					
0003	ENBANKMENT, UNCOMPACTED FILL	100,000	CY	4.40	440,000	4.24	424,000.00					
0004	FERTILIZING & SEEDING	31	AC	1,000	31,000	1,072.41	33,244.71					
0005	EROSION CONTROL BLANKET	10,339	SY	1.84	19,023.76	2.38	24,606.82					
	TOTAL	---	---	---	726,423.76	---	742,851.53					