

BID RESULTS

SOLICITATION NO. DACW29-02-B-0023

CONTRACT NO. DACW29-02-C-0032

MISSISSIPPI RIVER GULF OUTLET MAINTENANCE DREDGING, C/L STA. 2060+00 TO C/L STA. 2432+00 MILE
27.0 TO MILE 20.0, ST. BERNARD PARISH, LOUISIANA

3-BIDDER

WEEKS MARINE, INC.	\$3,191,000.00	(L)	LOWEST BIDDER
1. PINE BLUFF SAND AND GRAVEL	\$4,101,558.28	(L)	
2. GREAT LAKE DREDGE	\$4,384,000.00	(L)	

Contract Specialist: _____

Date: _____

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-02-B-0023	2. DATE ISSUED 14 NOV 2001	3. DATE OPENED 21 FEB 2002	PAGE OF 1 PAGES
--	--	-------------------------------	-------------------------------	-----------------------

4. ISSUING OFFICE US ARMY ENGINEER DISTRICT, NOD PO BOX 60267 NEW ORLEANS, LA 70160-0267 UNRESTRICTED	I CERTIFY that I have opened, read, and recorded on this offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE MISSISSIPPI RIVER GULF OUTLET MAINTENANCE DREDGING, C/L STA 2060+00 TO TA. 2432+00 C/L STA. 2432+00 MILE 20.0, ST. BERNARD PARISH, LOUISIANA ED-01-080	8 GOVERNMENT ESTIMATE (Check A, B or C and complete D, E,	9 OFFERS		
		NO. 1	NO. 2	NO. 3

6. NUMBER OF AMENDMENTS ISSUED 0003	<input type="checkbox"/> A. HIRED LABOR	A. OFFEROR WEEKS MARINE, INC.	A. OFFEROR PINE BLUFF SAND & GRAVEL	A. OFFEROR GREAT LAKES DREDGE
	<input type="checkbox"/> B. REASONABLE CONTRACT	B. BID SECURITY (Type and amount) 304 GAILLE DRIVE	B. BID SECURITY (Type and amount) P O BOX 7008	B. BID SECURITY (Type and amount) 2122 YORK ROAD
	<input type="checkbox"/> C. REASONABLE CONTRACT	C. AMENDMENTS ACKNOWLEDGED COVINGTON, LA 70433	C. AMENDMENTS ACKNOWLEDGED PINE BLUFF, AR 71611	C. AMENDMENTS ACKNOWLEDGED OAK BROOK, IL 60521

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED AMOUNT	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	XXX	832,000	XXX	410,000	XXX	591,558.28	XXX	658,000
0002	DREDGING	2,700,000	CY	XXX	3,213,000	1.03	2,781,000	1.30	3,510,000	1.38	3,726,000
	TOTAL				4,045,000		3,191,000		4,101,558.28		4,384,000