

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J		PAGE OF PAGES 1 5	
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE 06-Jun-2003		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)	
6. ISSUED BY USACE, CONTRACTING DIVISION ATTN: CEMVN-CT, RM 172 7400 LEAKE AVE. NEW ORLEANS LA 70118		CODE DACW29		7. ADMINISTERED BY (If other than item 6) See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. DACW29-03-R-0018			
				<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 31-Mar-2003			
				10A. MOD. OF CONTRACT/ORDER NO.			
				10B. DATED (SEE ITEM 13)			
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The above numbered solicitation for West Bank and Vicinity, New Orleans, Louisiana, Hurricane Protection Project West of Algiers Canal, Harvey Canal Sector Gate Complex, Jefferson Parish, Louisiana is hereby modified as follows: <p style="text-align: center;">Request for Proposal</p> The proposal due date of June 11, 2003 at 2:00 p.m. local time is changed to June 25, 2003 at 2:00 p.m. local time. <p style="text-align: center;">(See Continuation Sheet)</p>							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)			
				TEL: _____ EMAIL: _____			
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 09-Jun-2003	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

The following items are applicable to this modification:

CONTINUATION SHEET

SECTION 00010 - BIDDING SCHEDULE

WEST BANK AND VICINITY, NEW ORLEANS, LOUISIANA
HURRICANE PROTECTION PROJECT,
WEST OF ALGIERS CANAL
HARVEY CANAL SECTOR GATE COMPLEX
JEFFERSON PARISH, LA

Item	DESCRIPTION	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Mobilization and Demobilization	01	LS		
0002	Graving Site	01	LS		
0003	Float-In Transport and Handling	01	LS		
0004	Positioning and Set-Down	01	LS		
0005	Silt Fences	15,200	LF		
0006	Truck Wash-Down Rack	01	LS		
0007	Separator Geotextile	33,300	SY		
0008	Selective Demolition	01	LS		
0009	Clearing and Grubbing	01	LS		
0010	Construction Dewatering	01	LS		
0011	Temporary Retaining Structures	01	LS		
0012	Temporary Retaining Wall	01	LS		
0013	Sheet Pile Cutoff Wall	776	LF		
0014	Steel H-Piles	1,925	LF		
0015*	Granular Backfill	10,000	CY		
0016	Granular Backfill, Graving Site	22,000	CY		

0017	Embankment, Compacted Fill	16,910	CY		
0018	Compression Test				
0018AA	First 4 Compression Test	4	EA		
0018AB	All Over 4 Compression Test	1	EA		
0019	Lateral Load Test	3	EA		
0020	Furnishing Load Frames	01	LS		
0021	Furnish and Deliver 14-Inch Prestressed Concrete Test Piles	172	LF		
0022	Furnish and Deliver 16-Inch Prestressed Concrete Test Piles	86	LF		
0023	Driving 14-Inch Prestressed Concrete Test Piles	172	LF		
0024	Driving 16-Inch Prestressed Concrete Test Piles	86	LF		
0025*	Piling, Concrete Precast, Prestressed, 14 inch	14,650	LF		
0026	Piling, Concrete Precast, Prestressed, 16 inch	1,925	LF		
0027	Stone	33,500	TON		
0028*	Piling, Steel Sheet, AZ 26	7,160	SF		
0029*	Piling, Steel Sheet, PZ 22	27,230	SF		
0030	Piling, Steel Sheet, PZ 22, Graving Site Closure	9,300	SF		
0031	Casings	01	LS		
0032	Furnish and Deliver Steel Pipe Test Piles	725	LF		
0033	Driving Steel Pipe Test Piles	725	LF		

* Denotes change from the previous bid schedule.

SECTION 00010

Delete pages 00010-3 and 4 in their entirety and replace with the revised attached pages 00010-3 and 4 therefor.

SECTION 03301

Page 17, paragraph 2.1.1.3. Delete the last sentence in its entirety.

DRAWINGS

1. Dwg. 11-11. Add the following table below the existing Pile Schedule for the 16-inch Piles. It should be noted that these lengths are for estimating purposes only. Exact lengths of the piles shall be determined after pile tests are conducted.

PILE SCHEDULE					
LOCATION	PILE SIZE	NUMBER OF PILES	PILE BATTER	PILE TIP ELEVATION	PAYMENT LENGTH
NEEDLE STORAGE RACK	14"	24	VERTICAL	-63.25	68'
MONOLITHS 201-208	14"	17	1V:2H	-75.00	69.6'
MONOLITHS 209 & 210	14"	11	1V:2H	-75.00	69.6'
MONOLITHS 211 & 212	14"	14	1V:2H	-75.00	69.6'
STAIR PAD	14"	1	VERTICAL		68'

2. Dwg. 14-1. Revise the first note located in the "FLOAT-OUT" box under the Stage 3 to read, "NOTIFY COAST GUARD OF 60 DAY SECOND CLOSURE".