

BID RESULTS

DACW29-99-B-0065

WESTWEGO TO HARVEY CANAL, LOUISIANA, HURRICANE PROTECTION LEVEE, WESTWEGO SEAPLANE AIRPORT
CANAL CLOSURE, FIRST LIFT, JEFFERSON PARISH, LA

1. THIGPEN CONSTRUCTION		\$863,122.90	
2. CIRCLE, INC.		\$766,786.30	
3. JESCO CONSTRUCTION		\$821,039.00	
4. ANGELO IAFRATE CONST		\$994,134.00	
5. STRANCO, INC.		\$1,017,167.80	
6. DEAN EQUIPMENT CO		\$747,924.00	
7. J.P. AND SONS, INC.	(APP LOW)	\$675,828.06	
8. CRAWFORD JAMES CONST.		\$860,113.80	
9. SOUTER CONST. CO.			\$1,294,729.30
10. BEVERLY CONST. CO.		\$1,119,795.00	
11. SEMS, INC.		\$864,747.00	
12. GILL'S CRANE SERVICE		\$1,252,017.30	
13. BARTLETT CONST. CO.		\$759,966.00	

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0065	2. DATE ISSUED 25 FEB 00	3. DATE OPENED 7 Apr 00	PAGE OF 1	2 PAGES

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE WESTWEGO TO HARVEY CANAL, LOUISIANA, HURRICANE PROTECTION LEVEE, WESTWEGO SEAPLANE AIRPORT CANAL CLOSURE, FIRST LIFT, JEFFERSON PARISH, LOUISIANA	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS		
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1	NO. 2	NO. 3

6. NUMBER OF AMENDMENTS ISSUED 2	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED WAGGAMAN LA 70094	C. AMENDMENTS ACKNOWLEDGED HARVEY LA 70058	C. AMENDMENTS ACKNOWLEDGED MARRERO LA 70072
-------------------------------------	--------------------------	--	---	---	--

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT		
0001	MOBILIZATIN AND DEMOBILIZATION	1	LS	52,000.00	55,394.00		70,000.00		37,000.00		
0002	CLEARING AND GRUBBING	1	LS	28,660.00	69,873.00		45,000.00		10,000.00		
0003	EMBANKMENT, SEMICOMPACTED FILL	25,800	CY	9.58	247,164.00	6.89	177,762.00	8.50	219,300.00	14.00	361,200.00
0004	EMBANKMENT, UNCOMPACTED FILL	3,500	CY	8.48	29,680.00	6.27	21,945.00	8.50	29,750.00	13.00	45,500.00
0005	SAND FILL	21,500	CY	8.00	172,000.00	6.91	148,565.00	7.50	161,250.00	4.00	86,000.00
0006	GEOTEXTILE, INSTALLATION	5,046	SY	1.00	5,046.00	2.81	14,179.26	4.00	20,184.00	1.00	5,046.00
0007	PILING, VINYL SHEET, TYPE Z	5,000	SF	11.41	57,050.00	9.50	47,500.00	13.50	67,500.00	12.00	60,000.00
0008	SURFACING	400	CY	53.20	21,280.00	40.14	16,056.00	40.00	16,000.00	50.00	20,000.00
0009	GEOTEXTILE SEPARATOR	1,720	SY	2.30	3,956.00	1.99	3,422.80	2.00	3,440.00	1.00	1,720.00
0010	BORROW PREPARATIONS	1	LS		28,122.00		70,099.00		40,000.00		65,000.00
0011	INSTALLATION OF DRAINAGE PIPE	1	LS		2,584.00		3,512.00		15,000.00		5,000.00
0012	TRUCK WASH-DOWN PADS	1	LS		30,230.00		18,857.00		27,000.00		30,000.00

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE) <table border="1" style="width:100%; border-collapse: collapse;"> <tr> <td style="width:60%;">SIGNATURE</td> <td style="width:40%;">DATE SIGNED</td> </tr> </table>	SIGNATURE	DATE SIGNED
SIGNATURE	DATE SIGNED			

5. PROJECT TITLE WESTWEGO TO HARVEY CANAL, LOUISIANA, HURRICANE PROTECTION LEVEE, WESTWEGO SEAPLANE AIRPORT CANAL CLOSURE, FIRST LIFT, JEFFERSON PARISH, LOUISIANA	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and	9. OFFERS		
	<input type="checkbox"/> A. HIRED LABOR <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit) <input type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)	NO. 1	NO. 2	NO. 3
		A. OFFEROR	B. OFFEROR	B. OFFEROR
		B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
		C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

6. NUMBER OF AMENDMENTS ISSUED 2		
-------------------------------------	--	--

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0013	FERTILIZING, SEEDING AND MULCHING	17	AC	1,825.00	31,025.00	1,686.00	28,662.00	1,500.00	25,500.00	500.00	8,500.00
0014	PIPELINE BRIDGE	1	LS		11,404.00		1.00		8,000.00		25,000.00
	TOTALS				720,201.00		675,828.06		747,924.00		759,966.00