

BID RESULTS

DACW29-99-B-0075

SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, SWIFT "A" CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO TWO MILE CANAL, JEFFERSON PARISH, LA ED-99-019

1. B&K CONST.		\$10,584,888.00
2. BOH BROS.	(APP LOW)	\$10,273,789.00

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0075	2. DATE ISSUED 08/13/99	3. DATE OPENED 05/04/00	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, SWIFT /"A" CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO TWO MILE CANAL, JEFFERSON PARISH, LA ED-99-019	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS			
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1		NO. 2	NO. 3
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR BOH BROS	B. OFFEROR B & K CONST CO	B. OFFEROR	
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount) 730 S TONTI ST	B. BID SECURITY (Type and amount) 1905 HWY 59	B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED	<input type="checkbox"/>	C. AMENDMENTS ACKNOWLEDGED NEW ORLEANS, LA 70119	C. AMENDMENTS ACKNOWLEDGED MANDEVILLE LA 70448	C. AMENDMENTS ACKNOWLEDGED		

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0001	MOBILIZATION AND DEMOBILIZATION	1	LS	120,000.00	450,000.00		433,000.00		
0002	REMOVAL OF EXISTING ROADWAY	3,265	SY	8.00	26,120.00	7.50	24,487.50	5.00	16,325.00
0003	REMOVAL OF EXISTING DRIVEWAYS	1,000	SY	14.00	14,000.00	7.50	7,500.00	3.00	3,000.00
0004	REMOVAL AND REPLACEMENT OF EXISTING SIDEWALKS	30	SY	38.00	1,140.00	85.00	2,550.00	36.00	1,080.00
0005	ROADWAY SUBBASE	3,320	SY	3.80	12,616.00	4.00	13,280.00	5.50	18,260.00
0006	ROADWAY AGGREGATE BASE COURSE	3,420	SY	9.00	30,780.00	10.00	34,200.00	9.50	32,490.00
0007	BINDER COURSE	3,290	SY	14.10	46,389.00	14.50	47,705.00	17.00	55,930.00
0008	WEARING COURSE	3,290	SY	4.70	15,463.00	5.40	17,766.00	6.50	21,385.00
0009	CONCRETE CURB AND GUTTER	40	LF	28.25	1,130.00	60.00	2,400.00	25.00	1,000.00
0010	CONCRETE DRIVEWAYS (8" THICK)	1,512	SY	46.00	69,552.00	49.00	74,088.00	24.00	36,288.00
0011	AGGREGATE DRIVEWAYS	190	CY	35.00	6,650.00	30.00	5,700.00	38.00	7,220.00

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0075	2. DATE ISSUED 08/13/99	3. DATE OPENED 05/04/00	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, SWIFT /"A" CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO TWO MILE CANAL, JEFFERSON PARISH, LA ED-99-019	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS		
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR BOH BROS.	B. OFFEROR B & K CONST.	B. OFFEROR	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0012	PREFORMED PLASTIC PAVEMENT MARKINGS (4" SOLID WHITE OR YELLOW)	2,175	LF	1.00	2,175.00	2.50	5,437.50	1.90	4,132.50
0013	PREFORMED PLASTIC PAVEMENT MARKINGS (8" SOLID WHITE)	80	LF	1.20	96.00	5.00	400.00	1.00	80.00
0014	PREFORMED PLASTIC PAVEMENT MARKINGS (24" WHITE STOP BAR)	15	LF	5.00	75.00	15.00	225.00	3.00	45.00
0015	TRAFFIC CONTROL AND COORDINATION	1	LS		100,000.00		90,000.00		70,000.00
0016	GEOTEXTILE FABRIC	36,700	SY	1.90	69,730.00	1.00	36,700.00	3.25	119,275.00
0017	DEMOLITION	1	LS		30,000.00		130,000.00		56,000.00
0018	CLEARING AND GRUBBING	1	LS		30,000.00		375,000.00		68,000.00
0019	STRUCTURAL BACKFILL	24,000	CY	9.23	221,520.00	8.50	204,000.00	16.00	384,000.00
0020	MUCK BACKFILL	5,550	CY	9.04	50,172.00	8.50	47,175.00	19.50	108,225.0

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0075	2. DATE ISSUED 08/13/99	3. DATE OPENED 05/04/00	PAGE 0F	PAGES

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, SWIFT /"A" CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO TWO MILE CANAL, JEFFERSON PARISH, LA ED-99-019	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS			
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1		NO. 2	NO. 3
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR BOH BROS	B. OFFEROR B & K CONST	B. OFFEROR	
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	
6. NUMBER OF AMENDMENTS ISSUED	<input type="checkbox"/>	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED		

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0021	DEWATERING	1	LS	600,000.00	390,000.00		330,000.00		
0022	TEMPORARY RETAINING STRUCTURES	1	LS	2,250,000.00	1,600,000.00		2,017,000.00		
0023	GUARD RAIL	1	LS	20,000.00	4,000.00		2,900.00		
0024	EMBANKMENT	8,300	CY	2,70	22,410.00	5.50	45,650.00	7.50	62,250.00
0025	BEDING MATERIAL FOR FLUMES, FLUME TRANSITIONS	5,000	CY	26.70	133,500.00	34.00	170,000.00	68.00	340,000.00
0026	BOX CULVERTS, DRAIN INLETS AND DRAINAGE MANHOLES								
0026	VINYL SHEET PILING	465	SF	7.00	3,255.00	8.00	3,720.00	20.50	9,532.50
0027	DRAINAGE ADJUSTMENTS AND EXTENSIONS	1	LS		30,000.00		30,000.00		150,00.00
0028	DUAL 72" DIA. RCPA PIPE	2,010	LF	443.30	891,234.00	730.00	1,467,300.00	977.00	1,963,770.00
0029	RELOCATED WATER LINES	1	LS		40,000.00		16,000.00		50,000.00
0030	REINFORCED CONCRETE FLUME (20' WIDE)	338	LF	959.00	324,142.00	1,150.00	388,700.00	1,125.00	380,250.00
0031	REINFORCED CONCRETE FLUME (24' WIDE)	300	LF	992.32	297,696.00	1,200.00	360,000.00	1,265.00	379,500.00

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0075	2. DATE ISSUED 08/13/99	3. DATE OPENED 05/04/00	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, SWIFT /"A" CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO TWO MILE CANAL, JEFFERSON PARISH, LA ED-99-019	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and		9. OFFERS		
	<input type="checkbox"/>	A. HIRED LABOR	NO. 1	NO. 2	NO. 3
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	A. OFFEROR	B. OFFEROR	B. OFFEROR
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)
6. NUMBER OF AMENDMENTS ISSUED	<input type="checkbox"/>	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	H. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
0032	REINFORCED CONCRETE FLUME - TRANSITION-SA-1	1	LS		160,000.00			302,000.00		
0033	REINFORCED CONCRETE FLUME - TRANSITION-SA-3	1	LS		90,000.00			145,000.00		
0034	REINFORCED CONCRETE FLUME - TRANSITION-SA-5	1	LS		50,000.00			110,000.00		
0035	REINFORCED CONCRETE FLUME - TRANSITION-SA-7	1	LS		60,000.00			100,000.00		
0036	REINFORCED CONCRETE FLUME - TRANSITION-SA-9	1	LS		100,000.00			176,000.00		
0037	REINFORCED CONCRETE LINED CANAL BOTTOM-SA-2	165	SQ	579.60	95,634.00	750.00	123,750.00	555.00	91,575.00	
0038	REINFORCED CONCRETE LINED CANAL BOTTOM-SA-6	195	SQ	577.00	112,515.00	750.00	146,250.00	575.00	112,125.00	
0039	CONCRETE SLOPE PAVING FOR FLUME SECTIONS	340	SQ	677.00	230,180.00	750.00	255,000.00	493.00	167,620.00	
0040	CONCRETE SLOPE PAVING FOR REINFORCED CONCRETE LINED CANALS	2,535	SQ	620.00	1,571,700.00	750.00	1,901,250.00	505.00	1,280,175.00	
0041	DRAIN MANHOLE NO. 1	1	EA		21,018.00		40,000.00		48,000.00	
0042	DRAIN MANHOLE NO. 2	1	EA		54,240.00		80,000.00		115,000.00	

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0075	2. DATE ISSUED 08/13/99	3. DATE OPENED 05/04/00	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, SWIFT /"A" CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO TWO MILE CANAL, JEFFERSON PARISH, LA ED-99-019	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS		
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR	B. OFFEROR	B. OFFEROR	
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	B. BID SECURITY (Type and amount)	
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED	

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED	I. ESTIMATED	D. UNIT PRICE	E. ESTIMATED	D. UNIT PRICE	E. ESTIMATED
						AMOUNT	AMOUNT		AMOUNT		AMOUNT
0043	DRAIN MANHOLE NO. 3	1	EA		45,313.00		70,000.00		93,000.00		
0044	DRAIN MANHYOLE NO. 4	1	EA		45,539.00		75,000.00		100,000.00		
0045	DRAIN INLET (TYPE 1)	11	EA	1,285.00	14,135.00	1,400.00	15,400.00	1,650.00	18,150.00		
0046	DRAIN INLET (TYPE 2)	5	EA	2,825.00	14,125.00	7,000.00	35,000.00	2,250.00	11,250.00		
0047	SEWER LINE RELOCATIONS	1	LS		23,000.00		7,500.00		50,000.00		
0048	CHAIN LINK FENCING	2,930	LF	20.00	58,600.00	13.50	39,555.00	8.50	24,905.00		
0049	CHAIN LINK GATES	13	EA	650.00	8,450.00	1,200.00	15,600.00	250.00	3,250.00		
0050	ACCESS ROADS	1	LS		80,000.00		100,000.00		110,000.00		
0051	LOOP DETECTOR REMOVAL AND REPLACEMENT	1	LS		4,000.00		3,000.00		30,000.00		
0052	CANAL AREA - FERTILIZING, SEEDING AND MULCHING	8	AC	1,350.00	10,800.00	1,750.00	14,000.00	900.00	7,200.00		

ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER DACW29-99-B-0075	2. DATE ISSUED 08/13/99	3. DATE OPENED 05/04/00	PAGE OF	PAGES

4. ISSUING OFFICE US ARMY CORPS OF ENGINEERS PO BOX 60267 NEW ORLEANS, LA 70160-0267	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)	
		SIGNATURE	DATE SIGNED

5. PROJECT TITLE SOUTHEAST LOUISIANA URBAN FLOOD CONTROL PROJECT, SWIFT /"A" CANAL IMPROVEMENTS, WESTBANK EXPRESSWAY TO TWO MILE CANAL, JEFFERSON PARISH, LA ED-99-019	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and			9. OFFERS			
	<input type="checkbox"/>	A. HIRED LABOR	A. OFFEROR	NO. 1		NO. 2	NO. 3
	<input type="checkbox"/>	B. REASONABLE CONTRACT (Without Profit)	B. BID SECURITY (Type and amount)	B. OFFEROR		B. BID SECURITY (Type and amount)	
	<input type="checkbox"/>	C. REASONABLE CONTRACT (Including Profit)	C. AMENDMENTS ACKNOWLEDGED	C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	

7A. ITEM NO	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	D. UNIT PRICE	D. UNIT PRICE	E. ESTIMATED	J. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
	ESTELLE PUMP STATION TO LAPALCO OVERPASS										
	STOCKPILE										
0053	EXCAVATION	66,900	CY	4.11	274,959.00	10.00	669,000.00	5.00	334,500.00		
0054	STOCKPILE AREA - FERTILIING AND SEEDING	18	AC	1,350.00	24,300.00	1,750.00	31,500.00	1,900.00	34,200.00		
	TOTALS				8,608,353.00		10,273,789.00		10,584,888.00		